Contract ID: 5361690 **Counties:** Greenville, Spartanburg

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 260 **Project(s):** P041183

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Type II Traffic Signal Rebuild District 3 RY23

Line No / Item ID Item Description			(1) W.M. ROEBUCK, INCORPORATED		(2) WALKER BROTHERS, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway pay items - P041183		**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000	(1)		21,000.00000	21,000.00	87,000.00000	87,000.00		
MOBILIZATION	LS							
0020 1032010	(1)		22,954.15000	22,954.15	8,615.00000	8,615.00		
BONDS AND INSURANCE	LS							
0030 2023000	70.000		150.00000	10,500.00	72.00000	5,040.00		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY							
0040 6011000	(1)		18,000.00000	18,000.00	98,800.00000	98,800.00		
TRAFFIC CONTROL	LS							
0050 6271015	2,124.000		8.00000	16,992.00	3.60000	7,646.40		
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF							

Contract ID: 5361690 **Counties:** Greenville, Spartanburg

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 260 **Project(s):** P041183

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Type II Traffic Signal Rebuild District 3 RY23

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) WALKER BROTHERS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway pay items - P041183	**Cat Alt Set:**			**Cat Alt Member:**		
0060 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	425.000 LF	15.00000	6,375.00	11.05000	4,696.25		
0070 6319505 REMOVAL OF PAVEMENT MARKINGS	160.000 LF	6.50000	1,040.00	3.60000	576.00		
0080 6510108 FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	102.000 SF	42.00000	4,284.00	28.00000	2,856.00		
0090 6513015 MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	12.000 EA	500.00000	6,000.00	58.00000	696.00		

Contract ID: 5361690 **Counties:** Greenville, Spartanburg

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 260 **Project(s):** P041183

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Type II Traffic Signal Rebuild District 3 RY23

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) WALKER BROTHERS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway pay items - P041183	**Cat Alt Set:**				**Cat Alt Member:**	
0100 6750275 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	1,040.000 LF	14.00000	14,560.00	13.80000	14,352.00		
0110 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	2,761.000 LF	16.00000	44,176.00	14.50000	40,034.50		
0120 6760065 FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	590.000 LF	30.00000	17,700.00	38.00000	22,420.00		
0130 6770388 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	1,450.000 LF	6.00000	8,700.00	3.50000	5,075.00		

Contract ID: 5361690 **Counties:** Greenville, Spartanburg

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 260 **Project(s):** P041183

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Type II Traffic Signal Rebuild District 3 RY23

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) WALKER BROTHERS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway pay items - P041183	**Cat Alt Set:**				**Cat Alt Member:**	
0140 6770389 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	6,845.000 LF	6.00000	41,070.00	3.75000	25,668.75		
0150 6770393 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	7,940.000 LF	6.75000	53,595.00	4.50000	35,730.00		
0160 6770394 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	3,245.000 LF	6.75000	21,903.75	4.75000	15,413.75		
0170 6770413 FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	5,750.000 LF	1.50000	8,625.00	1.50000	8,625.00		

Contract ID: 5361690 **Counties:** Greenville, Spartanburg

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 260 **Project(s):** P041183

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Type II Traffic Signal Rebuild District 3 RY23

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) WALKER BROTHERS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway pay items - P041183	**Cat Alt Set:**			**Cat Alt Member:**		
0180 6780495	2,280.000	10.50000	23,940.00	8.60000	19,608.00		
SAWCUT FOR LOOP DETECTOR	LF						
0190 6800499	4.000	1,100.00000	4,400.00	1,400.00000	5,600.00		
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0200 6800518	26.000	750.00000	19,500.00	655.00000	17,030.00		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0210 6825092	1,330.000	6.75000	8,977.50	7.50000	9,975.00		
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	LF						

Contract ID: 5361690 **Counties:** Greenville, Spartanburg

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 260 **Project(s):** P041183

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Type II Traffic Signal Rebuild District 3 RY23

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) WALKER BROTHERS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway pay items - P041183	**Cat Alt Set:**			**Cat Alt Member:**		
0220 6825484 FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	12.000 EA	1,000.00000	12,000.00	1,250.00000	15,000.00		
0230 6845510 F&I - CONTR 332/336 CABINET ASSEMBLY - POLE MOUNTED	1.000 EA	25,000.00000	25,000.00	14,950.00000	14,950.00		
0240 6845511 F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	3.000 EA	25,000.00000	75,000.00	16,875.00000	50,625.00		
0250 6865720 FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	6.000 EA	1,100.00000	6,600.00	1,100.00000	6,600.00		

Contract ID: 5361690 **Counties:** Greenville, Spartanburg

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 260 **Project(s):** P041183

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Type II Traffic Signal Rebuild District 3 RY23

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) WALKER BROTHERS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway pay items - P041183	**Cat Alt Set:**				**Cat Alt Member:**	
0260 6865723 FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	32.000 EA	900.00000	28,800.00	800.00000	25,600.00		
0270 6865782 F&I - 1-WAY-1SECT.HAND/MAN COUNTDOWN PEDESTRIAN SIGNAL HEAD	32.000 EA	900.00000	28,800.00	800.00000	25,600.00		
0280 6865797 F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	32.000 EA	1,000.00000	32,000.00	495.00000	15,840.00		
0290 6865834 BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	38.000 EA	300.00000	11,400.00	255.00000	9,690.00		

Contract ID: 5361690 **Counties:** Greenville, Spartanburg

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 260 **Project(s):** P041183

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Type II Traffic Signal Rebuild District 3 RY23

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) WALKER BROTHERS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway pay items - P041183	**Cat Alt Set:**			**Cat Alt Member:**		
0300 6885990 REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	(1) LS	10,000.00000	10,000.00	16,000.00000	16,000.00		
0310 6885993 TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	4.000 EA	2,500.00000	10,000.00	16,000.00000	64,000.00		
0320 6887941 REMOVE FOUNDATION FOR STEEL STRAIN POLE - 18" BELOW GRADE	1.000 EA	2,000.00000	2,000.00	3,500.00000	3,500.00		
0330 6887951 FURNISH & INSTALL CONCRETE CABINET FOUNDATION	3.000 EA	1,100.00000	3,300.00	1,200.00000	3,600.00		

Contract ID: 5361690 **Counties:** Greenville, Spartanburg

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 260 **Project(s):** P041183

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Type II Traffic Signal Rebuild District 3 RY23

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	(2) WALKER BROTHERS, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway pay items - P041183	**Cat Alt Set:**				**Cat Alt Member:**	
0340 6887971 FURNISH & INSTALL RADAR FOR STOP BAR DETECTION, INC 150' CABLE & MOUNTING HARDWARE	6.000 EA	10,500.00000	63,000.00	8,500.00000	51,000.00		
0350 6887972 FURNISH & INSTALL CABINET INTERFACE COMPONENTS FOR RADAR DETECTION	2.000 EA	9,500.00000	19,000.00	9,074.00000	18,148.00		
0360 6887973 FURNISH & INSTALL RADAR FOR SETBACK DETECTION, INC 150' CABLE & MOUNTING HARDWARE	4.000 EA	9,500.00000	38,000.00	9,275.00000	37,100.00		
0370 7204100 CONCRETE SIDEWALK(4" UNIFORM)	20.000 SY	125.00000	2,500.00	120.00000	2,400.00		

Contract ID: 5361690 **Counties:** Greenville, Spartanburg

Letting Date: March 11, 2025 **District(s):** District 3

Call Order: 260 **Project(s):** P041183

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Type II Traffic Signal Rebuild District 3 RY23

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) W.M. ROEBUCK, INCORPORATED Unit Price	(1) W.M. ROEBUCK, INCORPORATED Ext Amount	(2) WALKER BROTHERS, INC. Unit Price	(2) WALKER BROTHERS, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway pay items - P041183		**Cat Alt Set:**				**Cat Alt Member:**	
0380 7204900 DETECTABLE WARNING MATERIAL	140.000 SF	69.00000	9,660.00	77.00000	10,780.00		
0390 7209000 PEDESTRIAN RAMP CONSTRUCTION	167.000 SY	220.00000	36,740.00	240.00000	40,080.00		
Section Totals:			$788,092.40		$845,970.65		
Contract Totals			**$788,092.40**		**$845,970.65**		
Cost Plus Time Totals			**$788,092.40**		**$845,970.65**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

4/8/2025

Vendor Ranking

Call Order: 260

Contract ID: 5361690

Counties: Greenville, Spartanburg

Letting Date: March 11, 2025 2:00 pm

District(s): District 3

Contract Time: 12/31/26 COMPLETION DATE

Contract Description: Type II Traffic Signal Rebuild District 3 RY23

PCN(s): P041183

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1WM002	W.M. ROEBUCK, INCORPORATED	$788,092.40	100.00%
2	1WA003	WALKER BROTHERS, INC.	$845,970.65	107.34%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers