Contract ID: 5361760 **Counties:** DISTRICT3

Letting Date: May 12, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P041209

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Guardrail - District 3 (Non-Interstate)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031030	115.000	1.00000	115.00				
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	EA						
0020 1032010	(1)	0.10000	0.10				
BONDS AND INSURANCE	LS						
0030 1071100	422.000	1,400.00000	590,800.00				
TRAFFIC CONTROL	EA						
0040 8050010	24,600.000	0.10000	2,460.00				
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0050 8051050	23,000.000	12.00000	276,000.00				
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						

Contract ID: 5361760 **Counties:** DISTRICT3

Letting Date: May 12, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P041209

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Guardrail - District 3 (Non-Interstate)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060 8051151 MT3 LEADING END TREATMENT TL3	3.000 EA	3,500.00000	10,500.00				
0070 8051155 MT2 LEADING END TREATMENT TL2	3.000 EA	2,500.00000	7,500.00				
0080 8051207 PREMASH THRIE WITH BASE PL 6.25 SPACE	6.000 LF	225.00000	1,350.00				
0090 8051400 PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	300.000 LF	20.00000	6,000.00				
0100 8051710 MB TRAILING END TREATMENT	3.000 EA	125.00000	375.00				

Contract ID: 5361760 **Counties:** DISTRICT3

Letting Date: May 12, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P041209

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Guardrail - District 3 (Non-Interstate)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110 8052100 MGS3 GR STANDARD SHOULDER	150.000 LF	25.00000	3,750.00				
0120 8052150 MGS3CS GR COMPRESSED SHOULDER	150.000 LF	26.00000	3,900.00				
0130 8052200 MGS2C GR BEHIND CURB	150.000 LF	20.00000	3,000.00				
0140 8052210 PREMASH TRAILING W-BEAM TYPE B 12.5'	75.000 EA	25.00000	1,875.00				
0150 8053001 PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000 LF	20.00000	1,000.00				

Contract ID: 5361760 **Counties:** DISTRICT3

Letting Date: May 12, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P041209

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Guardrail - District 3 (Non-Interstate)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0160 8053050 PREMASH THRIE STRONG POST GUARDRAIL	325.000 LF	20.00000	6,500.00				
0170 8053250 PREMASH THRIEBEAM BRIDGE CONN TBBC3	46.000 EA	25.00000	1,150.00				
0180 8053253 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000 EA	2,500.00000	7,500.00				
0190 8053255 MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000 EA	500.00000	1,500.00				
0200 8055300 SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000 EA	1.00000	15.00				

Contract ID: 5361760 **Counties:** DISTRICT3

Letting Date: May 12, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P041209

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Guardrail - District 3 (Non-Interstate)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0210 8055350 LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000 EA	1.00000	31.00				
0220 8055351 LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000 EA	1.00000	31.00				
0230 8055352 LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000 EA	1.00000	31.00				
0240 8055359 REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000 EA	1.00000	31.00				
0250 8056501 PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000 EA	4,000.00000	12,000.00				

Contract ID: 5361760 **Counties:** DISTRICT3

Letting Date: May 12, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P041209

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Guardrail - District 3 (Non-Interstate)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0260 8057100 PREMASH TYPE T TL3 LEADING 50'	230.000 EA	3,000.00000	690,000.00				
0270 8057305 2' CRASH CUSHION 2A	1.000 EA	10,000.00000	10,000.00				
0280 8057310 2' CRASH CUSHION 2B	1.000 EA	1.00000	1.00				
0290 8057325 WIDE CRASH CUSHION 2A	1.000 EA	10,000.00000	10,000.00				
0300 8057330 WIDE CRASH CUSHION 2B	1.000 EA	1.00000	1.00				
0310 8057350 2' CRASH CUSHION 3A	1.000 EA	13,000.00000	13,000.00				

Contract ID: 5361760 **Counties:** DISTRICT3

Letting Date: May 12, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P041209

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Guardrail - District 3 (Non-Interstate)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0320 8057355 2' CRASH CUSHION 3B	1.000 EA	13,000.00000	13,000.00				
0330 8057370 WIDE CRASH CUSHION 3A	1.000 EA	13,000.00000	13,000.00				
0340 8057375 WIDE CRASH CUSHION 3B	1.000 EA	1.00000	1.00				
0350 8057400 2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000 EA	1.00000	15.00				
0360 8057410 REPLACEMENT CC NOSE MATERIAL	15.000 EA	1.00000	15.00				

Contract ID: 5361760 **Counties:** DISTRICT3

Letting Date: May 12, 2022 **District(s):** District 3

Call Order: 170 **Project(s):** P041209

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Guardrail - District 3 (Non-Interstate)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0370 8057420	1.000	1.00000	1.00				
CRASH CUSHION REPLACEMENT CYLINDER SET	EA						
Section Totals:			$1,686,448.10				
Contract Totals			**$1,686,448.10**				
Cost Plus Time Totals			**$1,686,448.10**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

6/20/2022

Vendor Ranking

Call Order: 170
Contract ID: 5361760
Counties: DISTRICT3
Letting Date: May 12, 2022 2:00 PM
District(s): District 3
Contract Time: 06/30/23 COMPLETION DATE

Contract Description: Guardrail - District 3 (Non-Interstate)
PCN(s): P041209

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA002	BAGWELL FENCE COMPANY, INC.	$1,686,448.10	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor