Contract ID: 5368840 **Counties:** District 3 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 3

Call Order: 170 **Project(s):** P043250

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Interstate Guardrail Repair in D3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043250			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031030	295.000	0.10000	29.50				
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	EA						
0020 1032010	(1)	20,000.00000	20,000.00				
BONDS AND INSURANCE	LS						
0030 1071100	340.000	250.00000	85,000.00				
TRAFFIC CONTROL	EA						
0040 8050010	20,225.000	6.00000	121,350.00				
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0050 8051050	13,825.000	26.00000	359,450.00				
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						

Contract ID: 5368840 **Counties:** District 3 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 3

Call Order: 170 **Project(s):** P043250

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Interstate Guardrail Repair in D3

Line No / Item ID Item Description			(1) BAGWELL FENCE COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Guardrail Pay Items - P043250				**Cat Alt Set:**		**Cat Alt Member:**	
0060	8051151	5.000	2,400.00000	12,000.00				
MT3 LEADING END TREATMENT TL3		EA						
0070	8051155	5.000	1.00000	5.00				
MT2 LEADING END TREATMENT TL2		EA						
0080	8051207	225.000	20.00000	4,500.00				
PREMASH THRIE WITH BASE PL 6.25 SPACE		LF						
0090	8051400	75.000	80.00000	6,000.00				
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET		LF						
0100	8051710	5.000	125.00000	625.00				
MB TRAILING END TREATMENT		EA						

Contract ID: 5368840 **Counties:** District 3 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 3

Call Order: 170 **Project(s):** P043250

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Interstate Guardrail Repair in D3

Line No / Item ID Item Description	Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043250					**Cat Alt Set:**		**Cat Alt Member:**	
0110 8052100 MGS3 GR STANDARD SHOULDER		225.000 LF	25.00000	5,625.00				
0120 8052150 MGS3CS GR COMPRESSED SHOULDER		225.000 LF	20.00000	4,500.00				
0130 8052200 MGS2C GR BEHIND CURB		225.000 LF	1.00000	225.00				
0140 8052210 PREMASH TRAILING W-BEAM TYPE B 12.5'		15.000 EA	25.00000	375.00				
0150 8053001 PREMASH W-BEAM COMPRESSED SHLDR 9' POST		225.000 LF	30.00000	6,750.00				

Contract ID: 5368840 **Counties:** District 3 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 3

Call Order: 170 **Project(s):** P043250

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Interstate Guardrail Repair in D3

Line No / Item ID Item Description	Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043250					**Cat Alt Set:**		**Cat Alt Member:**	
0160 8053050 PREMASH THRIE STRONG POST GUARDRAIL		1,175.000 LF	24.00000	28,200.00				
0170 8053250 PREMASH THRIEBEAM BRIDGE CONN TBBC3		23.000 EA	100.00000	2,300.00				
0180 8053253 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3		5.000 EA	500.00000	2,500.00				
0190 8053255 MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2		5.000 EA	1.00000	5.00				
0200 8055300 SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y		23.000 EA	1.00000	23.00				

Contract ID: 5368840 **Counties:** District 3 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 3

Call Order: 170 **Project(s):** P043250

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Interstate Guardrail Repair in D3

Line No / Item ID Item Description			(1) BAGWELL FENCE COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Guardrail Pay Items - P043250			**Cat Alt Set:**		**Cat Alt Member:**		
0210 8055350	47.000		1.00000	47.00				
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	EA							
0220 8055351	47.000		1.00000	47.00				
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	EA							
0230 8055352	47.000		1.00000	47.00				
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	EA							
0240 8055359	47.000		1.00000	47.00				
REM&REPL FLEX WARNING MARKER POST (FWMP)	EA							
0250 8056501	5.000		7,500.00000	37,500.00				
PREMASH IMPACT ATTENUATOR IA CLASS D3	EA							

Contract ID: 5368840 **Counties:** District 3 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 3

Call Order: 170 **Project(s):** P043250

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Interstate Guardrail Repair in D3

Line No / Item ID Item Description			(1) BAGWELL FENCE COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Guardrail Pay Items - P043250				**Cat Alt Set:**		**Cat Alt Member:**	
0260	8057100	82.000	3,750.00000	307,500.00				
PREMASH TYPE T TL3 LEADING 50'		EA						
0270	8057305	2.000	1.00000	2.00				
2' CRASH CUSHION 2A		EA						
0280	8057310	2.000	1.00000	2.00				
2' CRASH CUSHION 2B		EA						
0290	8057325	2.000	1.00000	2.00				
WIDE CRASH CUSHION 2A		EA						
0300	8057330	2.000	1.00000	2.00				
WIDE CRASH CUSHION 2B		EA						
0310	8057350	2.000	1.00000	2.00				
2' CRASH CUSHION 3A		EA						

Contract ID: 5368840 **Counties:** District 3 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 3

Call Order: 170 **Project(s):** P043250

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Interstate Guardrail Repair in D3

Line No / Item ID Item Description			(1) BAGWELL FENCE COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Guardrail Pay Items - P043250		**Cat Alt Set:**		**Cat Alt Member:**			
0320	8057355	2.000	1.00000	2.00				
2' CRASH CUSHION 3B		EA						
0330	8057370	2.000	25,000.00000	50,000.00				
WIDE CRASH CUSHION 3A		EA						
0340	8057375	2.000	1.00000	2.00				
WIDE CRASH CUSHION 3B		EA						
0350	8057400	23.000	1.00000	23.00				
2X2 ALUM PANEL TYPE XI FLUOR YELLOW		EA						
0360	8057410	23.000	1.00000	23.00				
REPLACEMENT CC NOSE MATERIAL		EA						

Contract ID: 5368840 **Counties:** District 3 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 3

Call Order: 170 **Project(s):** P043250

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Interstate Guardrail Repair in D3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043250			**Cat Alt Set:**		**Cat Alt Member:**		
0370 8057420	2.000	2,500.00000	5,000.00				
CRASH CUSHION REPLACEMENT CYLINDER SET	EA						
Section Totals:			$1,059,710.50				
Contract Totals			**$1,059,710.50**				
Cost Plus Time Totals			**$1,059,710.50**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

6/12/2024

Vendor Ranking

Call Order: 170

Contract ID: 5368840

Counties: District 3 (multiple counties)

Letting Date: May 14, 2024 2:00 PM

District(s): District 3

Contract Time: 06/30/25 COMPLETION DATE

Contract Description: 2024-2025 Interstate Guardrail Repair in D3

PCN(s): P043250

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA002	BAGWELL FENCE COMPANY, INC.	$1,059,710.50	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers