



Tabulation of Bids

**Contract ID:** 5458690

**Counties:** DISTRICT4

**Letting Date:** May 11, 2021

**District(s):** District 4

**Call Order:** 160

**Project(s):** P040339

**Contract Time:** 06/30/22 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Guardrail - District 4 Non-Interstate

| Line No / Item ID<br>Item Description     |                    | (1) BAGWELL FENCE<br>COMPANY, INC. |             | (2) BULLINGTON<br>CONSTRUCTION, INC. |             |                        |            |
|-------------------------------------------|--------------------|------------------------------------|-------------|--------------------------------------|-------------|------------------------|------------|
| Alt Set / Alt Member                      | Quantity and Units | Unit Price                         | Ext Amount  | Unit Price                           | Ext Amount  | Unit Price             | Ext Amount |
| <b>SECTION: 1</b>                         |                    | <b>Guardrail Pay Items</b>         |             | <b>Cat Alt Set:</b>                  |             | <b>Cat Alt Member:</b> |            |
| 0010                                      | 1031030            | 100.000                            | 1.00000     | 100.00                               | 1.00000     | 100.00                 |            |
| MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL) |                    | EA                                 |             |                                      |             |                        |            |
| 0020                                      | 1032010            | (1)                                | 1.00000     | 1.00                                 | 1.00000     | 1.00                   |            |
| BONDS AND INSURANCE                       |                    | LS                                 |             |                                      |             |                        |            |
| 0030                                      | 1071100            | 100.000                            | 1,855.00000 | 185,500.00                           | 2,535.00000 | 253,500.00             |            |
| TRAFFIC CONTROL                           |                    | EA                                 |             |                                      |             |                        |            |
| 0040                                      | 8050010            | 4,000.000                          | 0.10000     | 400.00                               | 0.05000     | 200.00                 |            |
| REMOVE & DISPOSE SEMI-RIGID GR DEVICE     |                    | LF                                 |             |                                      |             |                        |            |
| 0050                                      | 8051050            | 1,500.000                          | 22.00000    | 33,000.00                            | 18.00000    | 27,000.00              |            |
| PREMASH W-BEAM STRONG POST SYSTEM WSP3    |                    | LF                                 |             |                                      |             |                        |            |



Tabulation of Bids

**Contract ID:** 5458690

**Counties:** DISTRICT4

**Letting Date:** May 11, 2021

**District(s):** District 4

**Call Order:** 160

**Project(s):** P040339

**Contract Time:** 06/30/22 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Guardrail - District 4 Non-Interstate

| Line No / Item ID<br>Item Description          |                    | (1) BAGWELL FENCE<br>COMPANY, INC. |             | (2) BULLINGTON<br>CONSTRUCTION, INC. |             |                        |            |
|------------------------------------------------|--------------------|------------------------------------|-------------|--------------------------------------|-------------|------------------------|------------|
| Alt Set / Alt Member                           | Quantity and Units | Unit Price                         | Ext Amount  | Unit Price                           | Ext Amount  | Unit Price             | Ext Amount |
| <b>SECTION: 1</b>                              |                    | <b>Guardrail Pay Items</b>         |             | <b>Cat Alt Set:</b>                  |             | <b>Cat Alt Member:</b> |            |
| 0060                                           | 8051151            | 2.000                              | 3,500.00000 | 7,000.00                             | 2,200.00000 | 4,400.00               |            |
| MT3 LEADING END TREATMENT<br>TL3               |                    | EA                                 |             |                                      |             |                        |            |
| 0070                                           | 8051155            | 2.000                              | 2,000.00000 | 4,000.00                             | 1,700.00000 | 3,400.00               |            |
| MT2 LEADING END TREATMENT<br>TL2               |                    | EA                                 |             |                                      |             |                        |            |
| 0080                                           | 8051207            | 100.000                            | 15.00000    | 1,500.00                             | 55.00000    | 5,500.00               |            |
| PREMASH THRIE WITH BASE PL<br>6.25 SPACE       |                    | LF                                 |             |                                      |             |                        |            |
| 0090                                           | 8051400            | 100.000                            | 40.00000    | 4,000.00                             | 40.00000    | 4,000.00               |            |
| PREMASH NEST THRIE 1.56 SPA<br>CRITICAL OFFSET |                    | LF                                 |             |                                      |             |                        |            |
| 0100                                           | 8051710            | 2.000                              | 50.00000    | 100.00                               | 50.00000    | 100.00                 |            |
| MB TRAILING END TREATMENT                      |                    | EA                                 |             |                                      |             |                        |            |



Tabulation of Bids

**Contract ID:** 5458690

**Counties:** DISTRICT4

**Letting Date:** May 11, 2021

**District(s):** District 4

**Call Order:** 160

**Project(s):** P040339

**Contract Time:** 06/30/22 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Guardrail - District 4 Non-Interstate

| Line No / Item ID<br>Item Description   |                    | (1) BAGWELL FENCE<br>COMPANY, INC. |            | (2) BULLINGTON<br>CONSTRUCTION, INC. |            |                        |            |
|-----------------------------------------|--------------------|------------------------------------|------------|--------------------------------------|------------|------------------------|------------|
| Alt Set / Alt Member                    | Quantity and Units | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price             | Ext Amount |
| <b>SECTION: 1</b>                       |                    | <b>Guardrail Pay Items</b>         |            | <b>Cat Alt Set:</b>                  |            | <b>Cat Alt Member:</b> |            |
| 0110                                    | 8052100            | 100.000                            | 25.00000   | 2,500.00                             | 20.00000   | 2,000.00               |            |
| MGS3 GR STANDARD SHOULDER               |                    | LF                                 |            |                                      |            |                        |            |
| 0120                                    | 8052150            | 100.000                            | 25.00000   | 2,500.00                             | 21.00000   | 2,100.00               |            |
| MGS3CS GR COMPRESSED SHOULDER           |                    | LF                                 |            |                                      |            |                        |            |
| 0130                                    | 8052200            | 100.000                            | 20.00000   | 2,000.00                             | 13.50000   | 1,350.00               |            |
| MGS2C GR BEHIND CURB                    |                    | LF                                 |            |                                      |            |                        |            |
| 0140                                    | 8052210            | 8.000                              | 10.00000   | 80.00                                | 10.00000   | 80.00                  |            |
| PREMASH TRAILING W-BEAM TYPE B 12.5'    |                    | EA                                 |            |                                      |            |                        |            |
| 0150                                    | 8053001            | 700.000                            | 23.00000   | 16,100.00                            | 23.00000   | 16,100.00              |            |
| PREMASH W-BEAM COMPRESSED SHLDR 9' POST |                    | LF                                 |            |                                      |            |                        |            |



Tabulation of Bids

**Contract ID:** 5458690

**Counties:** DISTRICT4

**Letting Date:** May 11, 2021

**District(s):** District 4

**Call Order:** 160

**Project(s):** P040339

**Contract Time:** 06/30/22 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Guardrail - District 4 Non-Interstate

| Line No / Item ID<br>Item Description |                                                          | (1) BAGWELL FENCE<br>COMPANY, INC. |             | (2) BULLINGTON<br>CONSTRUCTION, INC. |             |                        |            |
|---------------------------------------|----------------------------------------------------------|------------------------------------|-------------|--------------------------------------|-------------|------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                                       | Unit Price                         | Ext Amount  | Unit Price                           | Ext Amount  | Unit Price             | Ext Amount |
| <b>SECTION: 1</b>                     |                                                          | <b>Guardrail Pay Items</b>         |             | <b>Cat Alt Set:</b>                  |             | <b>Cat Alt Member:</b> |            |
| 0160                                  | 8053050                                                  | 2,000.000                          | 10.00000    | 20,000.00                            | 21.00000    | 42,000.00              |            |
|                                       | PREMASH THRIE STRONG POST<br>GUARDRAIL                   | LF                                 |             |                                      |             |                        |            |
| 0170                                  | 8053250                                                  | 8.000                              | 100.00000   | 800.00                               | 200.00000   | 1,600.00               |            |
|                                       | PREMASH THRIEBEAM BRIDGE<br>CONN TBBC3                   | EA                                 |             |                                      |             |                        |            |
| 0180                                  | 8053253                                                  | 2.000                              | 2,000.00000 | 4,000.00                             | 1,600.00000 | 3,200.00               |            |
|                                       | MTBBC3 MASH THRIE-BEAM<br>BARRIER CONNECTOR TL3          | EA                                 |             |                                      |             |                        |            |
| 0190                                  | 8053255                                                  | 2.000                              | 1,250.00000 | 2,500.00                             | 900.00000   | 1,800.00               |            |
|                                       | MTBBC2 MASH THRIE-BEAM<br>BARRIER CONNECTOR TL2          | EA                                 |             |                                      |             |                        |            |
| 0200                                  | 8055300                                                  | 10.000                             | 1.00000     | 10.00                                | 1.00000     | 10.00                  |            |
|                                       | SACRIFICIAL FLEXIBLE WARNING<br>MARKER POST (FWMP) 48Y/Y | EA                                 |             |                                      |             |                        |            |



Tabulation of Bids

**Contract ID:** 5458690

**Counties:** DISTRICT4

**Letting Date:** May 11, 2021

**District(s):** District 4

**Call Order:** 160

**Project(s):** P040339

**Contract Time:** 06/30/22 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Guardrail - District 4 Non-Interstate

| Line No / Item ID<br>Item Description         |                    | (1) BAGWELL FENCE<br>COMPANY, INC. |            | (2) BULLINGTON<br>CONSTRUCTION, INC. |            |                        |            |
|-----------------------------------------------|--------------------|------------------------------------|------------|--------------------------------------|------------|------------------------|------------|
| Alt Set / Alt Member                          | Quantity and Units | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price             | Ext Amount |
| <b>SECTION: 1</b>                             |                    | <b>Guardrail Pay Items</b>         |            | <b>Cat Alt Set:</b>                  |            | <b>Cat Alt Member:</b> |            |
| 0210                                          | 8055350            | 20.000                             | 1.00000    | 20.00                                | 1.00000    | 20.00                  |            |
| LOW MAINT WARNING MARKER<br>POST 36YYW(FWMP)  |                    | EA                                 |            |                                      |            |                        |            |
| 0220                                          | 8055351            | 20.000                             | 1.00000    | 20.00                                | 1.00000    | 20.00                  |            |
| LOW MAINT WARNING MARKER<br>POST 48YYW(FWMP)  |                    | EA                                 |            |                                      |            |                        |            |
| 0230                                          | 8055352            | 20.000                             | 1.00000    | 20.00                                | 1.00000    | 20.00                  |            |
| LOW MAINT FLEX WARN MARK<br>POST 48"BWR(FWMP) |                    | EA                                 |            |                                      |            |                        |            |
| 0240                                          | 8055359            | 20.000                             | 1.00000    | 20.00                                | 1.00000    | 20.00                  |            |
| REM&REPL FLEX WARNING<br>MARKER POST (FWMP)   |                    | EA                                 |            |                                      |            |                        |            |
| 0250                                          | 8056501            | 2.000                              | 100.00000  | 200.00                               | 300.00000  | 600.00                 |            |
| PREMASH IMPACT ATTENUATOR<br>IA CLASS D3      |                    | EA                                 |            |                                      |            |                        |            |



Tabulation of Bids

**Contract ID:** 5458690

**Counties:** DISTRICT4

**Letting Date:** May 11, 2021

**District(s):** District 4

**Call Order:** 160

**Project(s):** P040339

**Contract Time:** 06/30/22 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Guardrail - District 4 Non-Interstate

| Line No / Item ID<br>Item Description |                                   | (1) BAGWELL FENCE<br>COMPANY, INC. |             | (2) BULLINGTON<br>CONSTRUCTION, INC. |             |                        |            |
|---------------------------------------|-----------------------------------|------------------------------------|-------------|--------------------------------------|-------------|------------------------|------------|
| Alt Set / Alt Member                  | Quantity and Units                | Unit Price                         | Ext Amount  | Unit Price                           | Ext Amount  | Unit Price             | Ext Amount |
| <b>SECTION: 1</b>                     |                                   | <b>Guardrail Pay Items</b>         |             | <b>Cat Alt Set:</b>                  |             | <b>Cat Alt Member:</b> |            |
| 0260                                  | 8057100                           | 120.000                            | 1,450.00000 | 174,000.00                           | 1,000.00000 | 120,000.00             |            |
|                                       | PREMASH TYPE T TL3 LEADING<br>50' | EA                                 |             |                                      |             |                        |            |
| 0270                                  | 8057305                           | 1.000                              | 5,000.00000 | 5,000.00                             | 5,000.00000 | 5,000.00               |            |
|                                       | 2' CRASH CUSHION 2A               | EA                                 |             |                                      |             |                        |            |
| 0280                                  | 8057310                           | 1.000                              | 1.00000     | 1.00                                 | 2,750.00000 | 2,750.00               |            |
|                                       | 2' CRASH CUSHION 2B               | EA                                 |             |                                      |             |                        |            |
| 0290                                  | 8057325                           | 1.000                              | 5,000.00000 | 5,000.00                             | 5,500.00000 | 5,500.00               |            |
|                                       | WIDE CRASH CUSHION 2A             | EA                                 |             |                                      |             |                        |            |
| 0300                                  | 8057330                           | 1.000                              | 1.00000     | 1.00                                 | 3,200.00000 | 3,200.00               |            |
|                                       | WIDE CRASH CUSHION 2B             | EA                                 |             |                                      |             |                        |            |
| 0310                                  | 8057350                           | 1.000                              | 5,000.00000 | 5,000.00                             | 5,000.00000 | 5,000.00               |            |
|                                       | 2' CRASH CUSHION 3A               | EA                                 |             |                                      |             |                        |            |



Tabulation of Bids

**Contract ID:** 5458690

**Counties:** DISTRICT4

**Letting Date:** May 11, 2021

**District(s):** District 4

**Call Order:** 160

**Project(s):** P040339

**Contract Time:** 06/30/22 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Guardrail - District 4 Non-Interstate

| Line No / Item ID<br>Item Description  |                    |        | (1) BAGWELL FENCE<br>COMPANY, INC. |            | (2) BULLINGTON<br>CONSTRUCTION, INC. |            |                 |            |
|----------------------------------------|--------------------|--------|------------------------------------|------------|--------------------------------------|------------|-----------------|------------|
| Alt Set / Alt Member                   | Quantity and Units |        | Unit Price                         | Ext Amount | Unit Price                           | Ext Amount | Unit Price      | Ext Amount |
| SECTION: 1                             |                    |        | Guardrail Pay Items                |            | Cat Alt Set:                         |            | Cat Alt Member: |            |
| 0320                                   | 8057355            | 1.000  | 5,000.00000                        | 5,000.00   | 2,750.00000                          | 2,750.00   |                 |            |
| 2' CRASH CUSHION 3B                    |                    | EA     |                                    |            |                                      |            |                 |            |
| 0330                                   | 8057370            | 1.000  | 5,000.00000                        | 5,000.00   | 5,500.00000                          | 5,500.00   |                 |            |
| WIDE CRASH CUSHION 3A                  |                    | EA     |                                    |            |                                      |            |                 |            |
| 0340                                   | 8057375            | 1.000  | 1.00000                            | 1.00       | 3,200.00000                          | 3,200.00   |                 |            |
| WIDE CRASH CUSHION 3B                  |                    | EA     |                                    |            |                                      |            |                 |            |
| 0350                                   | 8057400            | 10.000 | 1.00000                            | 10.00      | 75.00000                             | 750.00     |                 |            |
| 2X2 ALUM PANEL TYPE XI FLUOR<br>YELLOW |                    | EA     |                                    |            |                                      |            |                 |            |
| 0360                                   | 8057410            | 10.000 | 1.00000                            | 10.00      | 50.00000                             | 500.00     |                 |            |
| REPLACEMENT CC NOSE<br>MATERIAL        |                    | EA     |                                    |            |                                      |            |                 |            |



Tabulation of Bids

**Contract ID:** 5458690

**Counties:** DISTRICT4

**Letting Date:** May 11, 2021

**District(s):** District 4

**Call Order:** 160

**Project(s):** P040339

**Contract Time:** 06/30/22 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** Guardrail - District 4 Non-Interstate

| Line No / Item ID<br>Item Description     |                    | (1) BAGWELL FENCE<br>COMPANY, INC. |              | (2) BULLINGTON<br>CONSTRUCTION, INC. |              |                        |            |
|-------------------------------------------|--------------------|------------------------------------|--------------|--------------------------------------|--------------|------------------------|------------|
| Alt Set / Alt Member                      | Quantity and Units | Unit Price                         | Ext Amount   | Unit Price                           | Ext Amount   | Unit Price             | Ext Amount |
| <b>SECTION: 1</b>                         |                    | <b>Guardrail Pay Items</b>         |              | <b>Cat Alt Set:</b>                  |              | <b>Cat Alt Member:</b> |            |
| 0370 8057420                              | 1.000              | 1.00000                            | 1.00         | 100.00000                            | 100.00       |                        |            |
| CRASH CUSHION REPLACEMENT<br>CYLINDER SET |                    |                                    |              |                                      |              |                        |            |
| <b>Section Totals:</b>                    |                    |                                    | \$485,395.00 |                                      | \$523,371.00 |                        |            |
| <b>Contract Totals</b>                    |                    |                                    | \$485,395.00 |                                      | \$523,371.00 |                        |            |
| <b>Cost Plus Time Totals</b>              |                    |                                    | \$485,395.00 |                                      | \$523,371.00 |                        |            |

( ) indicates item is bid as Lump Sum



South Carolina Department of Transportation

6/3/2021

Vendor Ranking

Page: 1

**Call Order:** 160 **Contract ID:** 5458690 **Counties:** DISTRICT4  
**Letting Date:** May 11, 2021 2:00 P.M. **District(s):** District 4  
**Contract Time:** 06/30/22 COMPLETION DATE

**Contract Description:** Guardrail - District 4 Non-Interstate **PCN(s):** P040339

| Rank | Vendor ID/Name                       | Total Bid    | Percent Of Low Bid |
|------|--------------------------------------|--------------|--------------------|
| 1    | 1BA002 BAGWELL FENCE COMPANY, INC.   | \$485,395.00 | 100.00%            |
| 2    | 1BU010 BULLINGTON CONSTRUCTION, INC. | \$523,371.00 | 107.82%            |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator \_\_\_\_\_ Date \_\_\_\_\_

Jennifer Taylor