**Contract ID:** 5461770 **Counties:** DISTRICT4

**Letting Date:** May 12, 2022 **District(s):** District 4

**Call Order:** 190 **Project(s):** P041210

**Contract Time:** 06/30/23 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Guardrail - District 4 Non-Interstate

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BAGWELL FENCE COMPANY, INC. Unit Price | (1) BAGWELL FENCE COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Guardrail Pay Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0010 1031030 | 154.000 | 1.00000 | 154.00 | | | | |
| MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL) | EA | | | | | | |
| 0020 1032010 | (1) | 15,000.00000 | 15,000.00 | | | | |
| BONDS AND INSURANCE | LS | | | | | | |
| 0030 1071100 | 154.000 | 2,450.00000 | 377,300.00 | | | | |
| TRAFFIC CONTROL | EA | | | | | | |
| 0040 8050010 | 6,150.000 | 0.10000 | 615.00 | | | | |
| REMOVE & DISPOSE SEMI-RIGID GR DEVICE | LF | | | | | | |
| 0050 8051050 | 2,300.000 | 29.00000 | 66,700.00 | | | | |
| PREMASH W-BEAM STRONG POST SYSTEM WSP3 | LF | | | | | | |

**Contract ID:** 5461770 **Counties:** DISTRICT4

**Letting Date:** May 12, 2022 **District(s):** District 4

**Call Order:** 190 **Project(s):** P041210

**Contract Time:** 06/30/23 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Guardrail - District 4 Non-Interstate

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BAGWELL FENCE COMPANY, INC. Unit Price | (1) BAGWELL FENCE COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Guardrail Pay Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0060 8051151 | 3.000 | 4,000.00000 | 12,000.00 | | | | |
| MT3 LEADING END TREATMENT TL3 | EA | | | | | | |
| 0070 8051155 | 3.000 | 2,000.00000 | 6,000.00 | | | | |
| MT2 LEADING END TREATMENT TL2 | EA | | | | | | |
| 0080 8051207 | 150.000 | 25.00000 | 3,750.00 | | | | |
| PREMASH THRIE WITH BASE PL 6.25 SPACE | LF | | | | | | |
| 0090 8051400 | 150.000 | 40.00000 | 6,000.00 | | | | |
| PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET | LF | | | | | | |
| 0100 8051710 | 3.000 | 50.00000 | 150.00 | | | | |
| MB TRAILING END TREATMENT | EA | | | | | | |

**Contract ID:** 5461770 **Counties:** DISTRICT4

**Letting Date:** May 12, 2022 **District(s):** District 4

**Call Order:** 190 **Project(s):** P041210

**Contract Time:** 06/30/23 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Guardrail - District 4 Non-Interstate

| Line No / Item ID<br>Item Description | | | (1) BAGWELL FENCE COMPANY, INC. | | | | | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | Guardrail Pay Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0110 | 8052100 | 150.000 | 30.00000 | 4,500.00 | | | | |
| MGS3 GR STANDARD SHOULDER | | LF | | | | | | |
| 0120 | 8052150 | 150.000 | 30.00000 | 4,500.00 | | | | |
| MGS3CS GR COMPRESSED SHOULDER | | LF | | | | | | |
| 0130 | 8052200 | 150.000 | 20.00000 | 3,000.00 | | | | |
| MGS2C GR BEHIND CURB | | LF | | | | | | |
| 0140 | 8052210 | 12.000 | 10.00000 | 120.00 | | | | |
| PREMASH TRAILING W-BEAM TYPE B 12.5' | | EA | | | | | | |
| 0150 | 8053001 | 1,075.000 | 23.00000 | 24,725.00 | | | | |
| PREMASH W-BEAM COMPRESSED SHLDR 9' POST | | LF | | | | | | |

**Contract ID:** 5461770 **Counties:** DISTRICT4

**Letting Date:** May 12, 2022 **District(s):** District 4

**Call Order:** 190 **Project(s):** P041210

**Contract Time:** 06/30/23 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Guardrail - District 4 Non-Interstate

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) BAGWELL FENCE COMPANY, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Guardrail Pay Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0160 8053050<br>PREMASH THRIE STRONG POST GUARDRAIL | 3,075.000<br>LF | 10.00000 | 30,750.00 | | | | |
| 0170 8053250<br>PREMASH THRIEBEAM BRIDGE CONN TBBC3 | 12.000<br>EA | 100.00000 | 1,200.00 | | | | |
| 0180 8053253<br>MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3 | 3.000<br>EA | 2,000.00000 | 6,000.00 | | | | |
| 0190 8053255<br>MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2 | 3.000<br>EA | 1,250.00000 | 3,750.00 | | | | |
| 0200 8055300<br>SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y | 15.000<br>EA | 1.00000 | 15.00 | | | | |

**Contract ID:** 5461770 **Counties:** DISTRICT4

**Letting Date:** May 12, 2022 **District(s):** District 4

**Call Order:** 190 **Project(s):** P041210

**Contract Time:** 06/30/23 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Guardrail - District 4 Non-Interstate

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) BAGWELL FENCE COMPANY, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Guardrail Pay Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0210 8055350<br>LOW MAINT WARNING MARKER POST 36YYW(FWMP) | 31.000<br>EA | 1.00000 | 31.00 | | | | |
| 0220 8055351<br>LOW MAINT WARNING MARKER POST 48YYW(FWMP) | 31.000<br>EA | 1.00000 | 31.00 | | | | |
| 0230 8055352<br>LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP) | 31.000<br>EA | 1.00000 | 31.00 | | | | |
| 0240 8055359<br>REM&REPL FLEX WARNING MARKER POST (FWMP) | 31.000<br>EA | 1.00000 | 31.00 | | | | |
| 0250 8056501<br>PREMASH IMPACT ATTENUATOR IA CLASS D3 | 3.000<br>EA | 100.00000 | 300.00 | | | | |

**Contract ID:** 5461770 **Counties:** DISTRICT4

**Letting Date:** May 12, 2022 **District(s):** District 4

**Call Order:** 190 **Project(s):** P041210

**Contract Time:** 06/30/23 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Guardrail - District 4 Non-Interstate

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) BAGWELL FENCE COMPANY, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Guardrail Pay Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0260 8057100<br>PREMASH TYPE T TL3 LEADING 50' | 184.000<br>EA | 1,000.00000 | 184,000.00 | | | | |
| 0270 8057305<br>2' CRASH CUSHION 2A | 1.000<br>EA | 7,000.00000 | 7,000.00 | | | | |
| 0280 8057310<br>2' CRASH CUSHION 2B | 1.000<br>EA | 1.00000 | 1.00 | | | | |
| 0290 8057325<br>WIDE CRASH CUSHION 2A | 1.000<br>EA | 7,000.00000 | 7,000.00 | | | | |
| 0300 8057330<br>WIDE CRASH CUSHION 2B | 1.000<br>EA | 1.00000 | 1.00 | | | | |
| 0310 8057350<br>2' CRASH CUSHION 3A | 1.000<br>EA | 7,000.00000 | 7,000.00 | | | | |

**Contract ID:** 5461770 **Counties:** DISTRICT4

**Letting Date:** May 12, 2022 **District(s):** District 4

**Call Order:** 190 **Project(s):** P041210

**Contract Time:** 06/30/23 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Guardrail - District 4 Non-Interstate

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BAGWELL FENCE COMPANY, INC. Unit Price | (1) BAGWELL FENCE COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Guardrail Pay Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0320 8057355 | 1.000 | 7,000.00000 | 7,000.00 | | | | |
| 2' CRASH CUSHION 3B | EA | | | | | | |
| 0330 8057370 | 1.000 | 7,000.00000 | 7,000.00 | | | | |
| WIDE CRASH CUSHION 3A | EA | | | | | | |
| 0340 8057375 | 1.000 | 1.00000 | 1.00 | | | | |
| WIDE CRASH CUSHION 3B | EA | | | | | | |
| 0350 8057400 | 15.000 | 1.00000 | 15.00 | | | | |
| 2X2 ALUM PANEL TYPE XI FLUOR YELLOW | EA | | | | | | |
| 0360 8057410 | 15.000 | 1.00000 | 15.00 | | | | |
| REPLACEMENT CC NOSE MATERIAL | EA | | | | | | |

**Contract ID:** 5461770 **Counties:** DISTRICT4

**Letting Date:** May 12, 2022 **District(s):** District 4

**Call Order:** 190 **Project(s):** P041210

**Contract Time:** 06/30/23 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Guardrail - District 4 Non-Interstate

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) BAGWELL FENCE COMPANY, INC. Unit Price | (1) BAGWELL FENCE COMPANY, INC. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Guardrail Pay Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0370 8057420 | 1.000 | 1.00000 | 1.00 | | | | |
| CRASH CUSHION REPLACEMENT CYLINDER SET | EA | | | | | | |
| **Section Totals:** | | | $785,687.00 | | | | |
| **Contract Totals** | | | **$785,687.00** | | | | |
| **Cost Plus Time Totals** | | | **$785,687.00** | | | | |

**( ) indicates item is bid as Lump Sum**

South Carolina Department of Transportation

**South Carolina Department of Transportation**

**6/20/2022**

**Vendor Ranking**



**Call Order:** 190
**Contract ID:** 5461770
**Counties:** DISTRICT4
**Letting Date:** May 12, 2022 2:00 PM
**District(s):** District 4
**Contract Time:** 06/30/23 COMPLETION DATE

**Contract Description:** Guardrail - District 4 Non-Interstate
**PCN(s):** P041210

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1BA002 | BAGWELL FENCE COMPANY, INC. | $785,687.00 | 100.00% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor