Tabulation of Bids

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040816		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	950,000.00000	950,000.00	700,000.00000	700,000.00	1,000,000.00000	1,000,000.00
MOBILIZATION	LS						
0020 1032010	(1)	100,000.00000	100,000.00	180,000.00000	180,000.00	400,000.00000	400,000.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	668,000.00000	668,000.00	1,400,000.00000	1,400,000.00	373,250.00000	373,250.00
TRAFFIC CONTROL	LS						
0040 1071403	(1)	30,000.00000	30,000.00	80,000.00000	80,000.00	20,000.00000	20,000.00
RAILROAD INSURANCE AND FLAGGING 001	LS						
0050 2014000	(1)	155,000.00000	155,000.00	238,000.00000	238,000.00	100,000.00000	100,000.00
SELECTED CLEARING & GRUBBING	LS						

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040816		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2023000	270.000	40.00000	10,800.00	35.20000	9,504.00	65.00000	17,550.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0070 2027000	10.650	275.00000	2,928.75	980.00000	10,437.00	260.00000	2,769.00
REMOVAL & DISPOSAL OF EXISTING CONCRETE	CY						
0080 2031000	7,809.000	50.00000	390,450.00	46.00000	359,214.00	45.00000	351,405.00
UNCLASSIFIED EXCAVATION	CY						
0090 2033000	4,715.000	40.00000	188,600.00	49.70000	234,335.50	30.00000	141,450.00
BORROW EXCAVATION	CY						
0100 2035000	99.170	1,200.00000	119,004.00	1,388.00000	137,647.96	1,750.00000	173,547.50
STATION GRADING	STA						

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040816		**Cat Alt Set:**				**Cat Alt Member:**	
0110	2035100	18.000	350.00000	6,300.00	210.00000	3,780.00	300.00000	5,400.00
EXCAVATION FOR SHOULDER PAVING		STA						
0120	2072000	18.000	300.00000	5,400.00	115.00000	2,070.00	1,750.00000	31,500.00
HAULING OF EXCAVATED SHOULDER MATERIAL		STA						
0130	3059001	4,667.000	42.00000	196,014.00	45.00000	210,015.00	45.00000	210,015.00
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION		TON						
0140	3063222	83,875.000	6.45000	540,993.75	6.50000	545,187.50	5.75000	482,281.25
CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B		SY						

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040816		**Cat Alt Set:**		**Cat Alt Member:**			
0150	3063232	54,857.000	6.60000	362,056.20	6.60000	362,056.20	5.50000	301,713.50
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B		SY						
0160	3063242	225,428.000	7.05000	1,589,267.40	7.10000	1,600,538.80	6.00000	1,352,568.00
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B		SY						
0170	3064000	12,832.000	273.00000	3,503,136.00	266.45000	3,419,086.40	275.00000	3,528,800.00
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE		TON						
0180	3069900	551.500	73.27000	40,408.41	75.00000	41,362.50	65.88000	36,332.82
MAINTENANCE STONE		TON						

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040816		**Cat Alt Set:**				**Cat Alt Member:**	
0190 3104000	129.653	140.00000	18,151.42	112.00000	14,521.14	125.00000	16,206.63
HMA SHOULDER WIDENING COURSE	TON						
0200 4011004	3,691.480	660.00000	2,436,376.80	677.00000	2,499,131.96	700.00000	2,584,036.00
LIQUID ASPHALT BINDER PG64-22	TON						
0210 4012080	230.000	117.62000	27,052.60	124.00000	28,520.00	250.00000	57,500.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0220 4012100	330.000	114.08000	37,646.40	168.00000	55,440.00	150.00000	49,500.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0230 4012120	580.000	123.97000	71,902.60	143.00000	82,940.00	200.00000	116,000.00
FULL DEPTH ASPH. PAV. PATCHING 12"UNIF	SY						

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040816		**Cat Alt Set:**				**Cat Alt Member:**	
0240 4013200	59,700.000	3.27000	195,219.00	2.30000	137,310.00	3.00000	179,100.00
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0250 4013990	23,580.000	4.57000	107,760.60	9.00000	212,220.00	10.00000	235,800.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0260 4019000	34.380	870.00000	29,910.60	1,000.00000	34,380.00	850.00000	29,223.00
MILLED-IN RUMBLE STRIP	MI						
0270 4020320	6,570.666	82.60000	542,737.01	60.00000	394,239.96	100.00000	657,066.60
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0280 4020330	20,854.239	77.50000	1,616,203.52	68.25000	1,423,301.81	85.00000	1,772,610.32
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040816		**Cat Alt Set:**				**Cat Alt Member:**	
0290 4030320	6,570.667	78.00000	512,512.03	58.25000	382,741.35	100.00000	657,066.70
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0300 4030340	26,609.234	73.00000	1,942,474.08	70.00000	1,862,646.38	80.00000	2,128,738.72
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0310 4037220	4,167.375	160.00000	666,780.00	186.00000	775,131.75	215.00000	895,985.63
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0320 4060010	364,160.000	3.00000	1,092,480.00	2.75000	1,001,440.00	3.50000	1,274,560.00
ASPHALT SURFACE TREATMENT(SINGLE TREATMENT)	SY						
0330 6021120	3,930.000	6.15000	24,169.50	6.00000	23,580.00	6.00000	23,580.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040816		**Cat Alt Set:**				**Cat Alt Member:**	
0340 6241036	1.000	250.00000	250.00	250.00000	250.00	250.00000	250.00
WHITE WORD MESSAGE "STOP AHEAD" -PERM.PVMT.MARKING	EA						
0350 6250005	1,821.000	0.15000	273.15	0.15000	273.15	0.15000	273.15
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0360 6250010	980,231.000	0.12000	117,627.72	0.12000	117,627.72	0.12000	117,627.72
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0370 6250015	432.000	0.12000	51.84	0.12000	51.84	0.12000	51.84
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	LF						

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040816		**Cat Alt Set:**				**Cat Alt Member:**	
0380 6250025	3,103.000	1.50000	4,654.50	1.50000	4,654.50	1.50000	4,654.50
24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT	LF						
0390 6250030	4.000	15.00000	60.00	15.00000	60.00	15.00000	60.00
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0400 6250035	4.000	15.00000	60.00	15.00000	60.00	15.00000	60.00
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0410 6250045	12.000	25.00000	300.00	25.00000	300.00	25.00000	300.00
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040816		**Cat Alt Set:**			**Cat Alt Member:**		
0420	6250105	12,904.000	0.12000	1,548.48	0.12000	1,548.48	0.12000	1,548.48
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT		LF						
0430	6250110	911,602.000	0.12000	109,392.24	0.12000	109,392.24	0.12000	109,392.24
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF						
0440	6250112	120.000	1.50000	180.00	1.50000	180.00	1.50000	180.00
6" YELLOW SOLID LINE ON CURB/ MEDIAN - FAST DRY PAINT		LF						
0450	6271005	1,623.000	0.60000	973.80	0.60000	973.80	0.60000	973.80
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF						
0460	6271007	185.000	0.85000	157.25	0.85000	157.25	0.85000	157.25
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF						

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040816		**Cat Alt Set:**				**Cat Alt Member:**	
0470 6271010	208,679.000	0.50000	104,339.50	0.50000	104,339.50	0.50000	104,339.50
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0480 6271012	42,240.000	0.65000	27,456.00	0.65000	27,456.00	0.65000	27,456.00
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0490 6271015	216.000	2.75000	594.00	2.75000	594.00	2.75000	594.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0500 6271025	1,390.000	8.50000	11,815.00	8.50000	11,815.00	8.50000	11,815.00
24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL	LF						
0510 6271030	2.000	100.00000	200.00	100.00000	200.00	100.00000	200.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040816	**Cat Alt Set:**		**Cat Alt Member:**			
0520 6271035 WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	2.000 EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
0530 6271045 RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	6.000 EA	450.00000	2,700.00	450.00000	2,700.00	450.00000	2,700.00
0540 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	9,399.000 LF	0.60000	5,639.40	0.60000	5,639.40	0.60000	5,639.40
0550 6271066 6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	3,505.000 LF	0.85000	2,979.25	0.85000	2,979.25	0.85000	2,979.25
0560 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	160,511.000 LF	0.50000	80,255.50	0.50000	80,255.50	0.50000	80,255.50

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040816		**Cat Alt Set:**				**Cat Alt Member:**	
0570 6271076	20,502.000	0.65000	13,326.30	0.65000	13,326.30	0.65000	13,326.30
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0580 6300005	4.000	6.50000	26.00	6.50000	26.00	6.50000	26.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0590 6301100	1,657.000	6.50000	10,770.50	6.50000	10,770.50	6.50000	10,770.50
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0600 6351150	820.000	5.00000	4,100.00	5.00000	4,100.00	5.00000	4,100.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						
0610 6351400	80.000	7.50000	600.00	7.50000	600.00	7.50000	600.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	LF						

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040816	**Cat Alt Set:**				**Cat Alt Member:**	
0620 6351450 PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	200.000 LF	5.00000	1,000.00	5.00000	1,000.00	5.00000	1,000.00
0630 7143615 15" SMOOTH WALL PIPE	272.000 LF	150.00000	40,800.00	268.00000	72,896.00	110.00000	29,920.00
0640 7143618 18" SMOOTH WALL PIPE	176.000 LF	165.00000	29,040.00	289.00000	50,864.00	138.00000	24,288.00
0650 7143624 24" SMOOTH WALL PIPE	96.000 LF	185.00000	17,760.00	328.00000	31,488.00	150.00000	14,400.00
0660 7143636 36" SMOOTH WALL PIPE	8.000 LF	300.00000	2,400.00	738.00000	5,904.00	170.00000	1,360.00

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040816	**Cat Alt Set:**		**Cat Alt Member:**			
0670 7197052 CONCRETE COLLAR FOR UP TO 24" PIPE	8.000 EA	1,000.00000	8,000.00	4,900.00000	39,200.00	3,500.00000	28,000.00
0680 7197053 CONCRETE COLLAR FOR UP TO 36" PIPE	1.000 EA	1,089.25000	1,089.25	5,100.00000	5,100.00	4,250.00000	4,250.00
0690 7204100 CONCRETE SIDEWALK(4" UNIFORM)	19.000 SY	84.00000	1,596.00	68.00000	1,292.00	84.00000	1,596.00
0700 7204900 DETECTABLE WARNING MATERIAL	25.000 SF	40.00000	1,000.00	45.00000	1,125.00	40.00000	1,000.00
0710 7206000 CONCRETE MEDIAN	25.000 SY	95.00000	2,375.00	85.00000	2,125.00	95.00000	2,375.00

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040816		**Cat Alt Set:**				**Cat Alt Member:**	
0720 7209000	50.000	140.00000	7,000.00	85.00000	4,250.00	140.00000	7,000.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
0730 8041020	112.000	100.00000	11,200.00	135.00000	15,120.00	99.00000	11,088.00
RIP-RAP (CLASS B)	TON						
0740 8042800	91.000	9.00000	819.00	5.00000	455.00	10.00000	910.00
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)	SY						
0750 8050010	1,310.000	1.00000	1,310.00	1.00000	1,310.00	1.00000	1,310.00
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0760 8051151	16.000	3,400.00000	54,400.00	3,400.00000	54,400.00	3,400.00000	54,400.00
MT3 LEADING END TREATMENT TL3	EA						

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040816	**Cat Alt Set:**				**Cat Alt Member:**	
0770 8052100 MGS3 GR STANDARD SHOULDER	825.000 LF	26.00000	21,450.00	26.00000	21,450.00	26.00000	21,450.00
0780 8052150 MGS3CS GR COMPRESSED SHOULDER	1,562.500 LF	32.00000	50,000.00	32.00000	50,000.00	32.00000	50,000.00
0790 8053001 PREMASH W-BEAM COMPRESSED SHLDR 9' POST	1,887.500 LF	31.50000	59,456.25	31.50000	59,456.25	31.50000	59,456.25
0800 8053050 PREMASH THRIE STRONG POST GUARDRAIL	77.000 LF	50.00000	3,850.00	50.00000	3,850.00	50.00000	3,850.00
0810 8053250 PREMASH THRIEBEAM BRIDGE CONN TBBC3	4.000 EA	2,800.00000	11,200.00	2,800.00000	11,200.00	2,800.00000	11,200.00

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040816		**Cat Alt Set:**		**Cat Alt Member:**			
0820 8056750	4.000	1,200.00000	4,800.00	1,200.00000	4,800.00	1,200.00000	4,800.00
PREMASH GUARDRAIL BRACKET TO BRIDGE	EA						
0830 8057100	21.000	3,000.00000	63,000.00	3,000.00000	63,000.00	3,000.00000	63,000.00
PREMASH TYPE T TL3 LEADING 50'	EA						
0840 8071000	850.000	12.50000	10,625.00	12.50000	10,625.00	12.50000	10,625.00
RESET FENCE	LF						
0850 8100102	17.270	4,250.00000	73,397.50	3,450.00000	59,581.50	4,500.00000	77,715.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0860 8153000	6,000.000	4.50000	27,000.00	3.25000	19,500.00	4.25000	25,500.00
SILT FENCE	LF						

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) LYNCHES RIVER CONTRACTING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040816		**Cat Alt Set:**			**Cat Alt Member:**		
0870	8153090	2,500.000	4.00000	10,000.00	2.00000	5,000.00	2.00000	5,000.00
REPLACE/REPAIR SILT FENCE		LF						
0880	8154050	3,500.000	5.00000	17,500.00	3.75000	13,125.00	1.00000	3,500.00
REMOVAL OF SILT RETAINED BY SILT FENCE		LF						
0890	8156410	60.000	10.00000	600.00	122.00000	7,320.00	126.79000	7,607.40
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL		TON						
0900	8990723	240.000	2.25000	540.00	2.25000	540.00	2.25000	540.00
TRANSVERSE RUMBLE STRIPES		LF						
Section Totals:				$19,213,473.10		$19,577,286.39		$20,233,226.75
Contract Totals				**$19,213,473.10**		**$19,577,286.39**		**$20,233,226.75**
Cost Plus Time Totals				**$19,213,473.10**		**$19,577,286.39**		**20,233,226.75**

Contract ID: 5464410 **Counties:** Chester, York

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 300 **Project(s):** P040816, P040817, P040818, P041395, P042178

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/2/2024

Vendor Ranking

Call Order: 300

Letting Date: January 09, 2024 2:00 P.M.

Contract ID: 5464410

District(s): District 4

Contract Time: 05/31/26 COMPLETION DATE

Counties: Chester, York

Contract Description: Var. Mill, CMRB, HMA, Guardrail 4/13/2023 2:24:14 PM

PCN(s): P040816, P040817, P040818, P041395, P042178

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BL026	BLYTHE BROTHERS ASPHALT CO., LLC	$19,213,473.10	100.00%
2	1KI001	KING ASPHALT, INC.	$19,577,286.39	101.89%
3	1LY003	LYNCHES RIVER CONTRACTING, INC.	$20,233,226.75	105.31%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers