Contract ID: 5464500 **Counties:** Chesterfield, Lancaster

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 310 **Project(s):** P040827, P040828, P041358

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Mill, CMRB, Patch, HMA 5/2/2023 3:24:41 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040827	**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	425,250.00000	425,250.00				
0020 1032010 BONDS AND INSURANCE	(1) LS	125,000.00000	125,000.00				
0030 1071000 TRAFFIC CONTROL	(1) LS	115,785.00000	115,785.00				
0040 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	251.110 SY	36.00000	9,039.96				
0050 2027000 REMOVAL & DISPOSAL OF EXISTING CONCRETE	2.500 CY	350.00000	875.00				

Contract ID: 5464500 **Counties:** Chesterfield, Lancaster

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 310 **Project(s):** P040827, P040828, P041358

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Mill, CMRB, Patch, HMA 5/2/2023 3:24:41 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040827	**Cat Alt Set:**			**Cat Alt Member:**		
0060 2031000 UNCLASSIFIED EXCAVATION	3,172.000 CY	30.00000	95,160.00				
0070 2032000 ROCK EXCAVATION	24.000 CY	350.00000	8,400.00				
0080 2033000 BORROW EXCAVATION	2,027.000 CY	32.00000	64,864.00				
0090 2035000 STATION GRADING	125.790 STA	1,750.00000	220,132.50				
0100 3059001 ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	1,889.000 TON	45.00000	85,005.00				

Contract ID: 5464500 **Counties:** Chesterfield, Lancaster

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 310 **Project(s):** P040827, P040828, P041358

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Mill, CMRB, Patch, HMA 5/2/2023 3:24:41 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040827 **Cat Alt Set:** **Cat Alt Member:**							
0110 3063222	25,644.000	11.00000	282,084.00				
CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B	SY						
0120 3063232	146,699.000	7.00000	1,026,893.00				
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0130 3064000	5,773.000	250.00000	1,443,250.00				
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0140 3069900	283.000	65.00000	18,395.00				
MAINTENANCE STONE	TON						

Contract ID: 5464500 **Counties:** Chesterfield, Lancaster

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 310 **Project(s):** P040827, P040828, P041358

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Mill, CMRB, Patch, HMA 5/2/2023 3:24:41 PM

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040827		**Cat Alt Set:**				**Cat Alt Member:**	
0150	3100320	1,022.208	90.00000	91,998.72				
HOT MIX ASPHALT BASE COURSE - TYPE B		TON						
0160	4011004	2,220.155	615.00000	1,365,395.33				
LIQUID ASPHALT BINDER PG64-22		TON						
0170	4012060	3,380.000	60.00000	202,800.00				
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.		SY						
0180	4012080	30.000	300.00000	9,000.00				
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF		SY						
0190	4012100	2,300.000	100.00000	230,000.00				
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF		SY						

Contract ID: 5464500 **Counties:** Chesterfield, Lancaster

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 310 **Project(s):** P040827, P040828, P041358

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Mill, CMRB, Patch, HMA 5/2/2023 3:24:41 PM

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040827		**Cat Alt Set:**			**Cat Alt Member:**		
0200	4013200	28,978.000	3.50000	101,423.00				
MILLING EXISTING ASPHALT PAVEMENT 2.0"		SY						
0210	4013990	11,782.000	12.00000	141,384.00				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						
0220	4019000	19.060	805.00000	15,343.30				
MILLED-IN RUMBLE STRIP		MI						
0230	4020320	7,648.960	65.00000	497,182.40				
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B		TON						
0240	4020330	1,393.920	65.00000	90,604.80				
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C		TON						

Contract ID: 5464500 **Counties:** Chesterfield, Lancaster

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 310 **Project(s):** P040827, P040828, P041358

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Mill, CMRB, Patch, HMA 5/2/2023 3:24:41 PM

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040827		**Cat Alt Set:**				**Cat Alt Member:**	
0250	4030320	7,298.574	65.00000	474,407.31				
HOT MIX ASPHALT SURFACE COURSE TYPE B		TON						
0260	4030340	12,514.780	70.00000	876,034.60				
HOT MIX ASPHALT SURFACE COURSE TYPE C		TON						
0270	4030360	5,422.560	70.00000	379,579.20				
HOT MIX ASPHALT SURFACE COURSE TYPE E		TON						
0280	4037220	2,410.750	200.00000	482,150.00				
DRIVEWAY PAVING-SURFACE TYPE C		TON						
0290	4060010	172,343.000	2.40000	413,623.20				
ASPHALT SURFACE TREATMENT(SINGLE TREATMENT)		SY						

Contract ID: 5464500 **Counties:** Chesterfield, Lancaster

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 310 **Project(s):** P040827, P040828, P041358

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Mill, CMRB, Patch, HMA 5/2/2023 3:24:41 PM

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040827		**Cat Alt Set:**				**Cat Alt Member:**	
0300	6021120	3,504.000	5.75000	20,148.00				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF						
0310	609130M	70.000	5.00000	350.00				
PAVE. MARK.(TEMP-PAINT)12INX18IN WHITE TRIANGLE YIELD BAR		LF						
0320	6250005	1,878.000	0.12000	225.36				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT		LF						
0330	6250010	475,277.000	0.12000	57,033.24				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT		LF						

Contract ID: 5464500 **Counties:** Chesterfield, Lancaster

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 310 **Project(s):** P040827, P040828, P041358

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Mill, CMRB, Patch, HMA 5/2/2023 3:24:41 PM

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040827		**Cat Alt Set:**				**Cat Alt Member:**	
0340	6250015	618.000	0.12000	74.16				
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT		LF						
0350	6250025	3,662.000	1.50000	5,493.00				
24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT		LF						
0360	6250030	12.000	15.00000	180.00				
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT		EA						
0370	6250035	6.000	15.00000	90.00				
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT		EA						

Contract ID: 5464500 **Counties:** Chesterfield, Lancaster

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 310 **Project(s):** P040827, P040828, P041358

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Mill, CMRB, Patch, HMA 5/2/2023 3:24:41 PM

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040827		**Cat Alt Set:**				**Cat Alt Member:**	
0380	6250040	6.000	15.00000	90.00				
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT		EA						
0390	6250105	4,386.000	0.12000	526.32				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT		LF						
0400	6250110	461,082.000	0.12000	55,329.84				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF						
0410	6271005	1,781.000	0.60000	1,068.60				
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF						

Contract ID: 5464500 **Counties:** Chesterfield, Lancaster

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 310 **Project(s):** P040827, P040828, P041358

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Mill, CMRB, Patch, HMA 5/2/2023 3:24:41 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040827 **Cat Alt Set:** **Cat Alt Member:**							
0420 6271010	124,906.000	0.48000	59,954.88				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0430 6271015	518.000	2.75000	1,424.50				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0440 6271025	1,821.000	8.50000	15,478.50				
24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL	LF						
0450 6271030	4.000	100.00000	400.00				
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0460 6271035	2.000	100.00000	200.00				
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						

Contract ID: 5464500 **Counties:** Chesterfield, Lancaster

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 310 **Project(s):** P040827, P040828, P041358

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Mill, CMRB, Patch, HMA 5/2/2023 3:24:41 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040827	**Cat Alt Set:**		**Cat Alt Member:**			
0470 6271040 WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL	2.000 EA	150.00000	300.00				
0480 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	4,386.000 LF	0.60000	2,631.60				
0490 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	107,879.000 LF	0.48000	51,781.92				
0500 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	12.000 EA	6.50000	78.00				

Contract ID: 5464500 **Counties:** Chesterfield, Lancaster

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 310 **Project(s):** P040827, P040828, P041358

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Mill, CMRB, Patch, HMA 5/2/2023 3:24:41 PM

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040827		**Cat Alt Set:**				**Cat Alt Member:**	
0510	6301100	1,140.000	6.50000	7,410.00				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA						
0520	6750275	20.000	13.50000	270.00				
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT		LF						
0530	6770413	2,800.000	1.40000	3,920.00				
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE		LF						
0540	6780495	1,140.000	8.60000	9,804.00				
SAWCUT FOR LOOP DETECTOR		LF						

Contract ID: 5464500 **Counties:** Chesterfield, Lancaster

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 310 **Project(s):** P040827, P040828, P041358

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Mill, CMRB, Patch, HMA 5/2/2023 3:24:41 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040827 **Cat Alt Set:** **Cat Alt Member:**							
0550 6800508	1.000	325.00000	325.00				
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0560 6885993	2.000	16,800.00000	33,600.00				
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0570 7143618	128.000	136.00000	17,408.00				
18" SMOOTH WALL PIPE	LF						
0580 7143624	8.000	146.00000	1,168.00				
24" SMOOTH WALL PIPE	LF						
0590 7149999	32.000	287.50000	9,200.00				
CLEANING EXISTING PIPE	LF						

Contract ID: 5464500 **Counties:** Chesterfield, Lancaster

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 310 **Project(s):** P040827, P040828, P041358

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Mill, CMRB, Patch, HMA 5/2/2023 3:24:41 PM

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040827		**Cat Alt Set:**				**Cat Alt Member:**	
0600	7197052	4.000	3,200.00000	12,800.00				
CONCRETE COLLAR FOR UP TO 24" PIPE		EA						
0610	7203110	155.000	38.00000	5,890.00				
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE		LF						
0620	7204100	155.000	78.00000	12,090.00				
CONCRETE SIDEWALK(4" UNIFORM)		SY						
0630	7204900	137.500	44.00000	6,050.00				
DETECTABLE WARNING MATERIAL		SF						
0640	7209000	275.000	110.00000	30,250.00				
PEDESTRIAN RAMP CONSTRUCTION		SY						

Contract ID: 5464500 **Counties:** Chesterfield, Lancaster

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 310 **Project(s):** P040827, P040828, P041358

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Mill, CMRB, Patch, HMA 5/2/2023 3:24:41 PM

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040827		**Cat Alt Set:**				**Cat Alt Member:**	
0650	8041025	3.000	700.00000	2,100.00				
RIP-RAP (CLASS B)		CY						
0660	8042800	8.000	20.00000	160.00				
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)		SY						
0670	8050010	1,912.000	1.00000	1,912.00				
REMOVE & DISPOSE SEMI-RIGID GR DEVICE		LF						
0680	8051151	10.000	3,500.00000	35,000.00				
MT3 LEADING END TREATMENT TL3		EA						
0690	8052150	887.500	32.50000	28,843.75				
MGS3CS GR COMPRESSED SHOULDER		LF						

Contract ID: 5464500 **Counties:** Chesterfield, Lancaster

Letting Date: January 09, 2024 **District(s):** District 4

Call Order: 310 **Project(s):** P040827, P040828, P041358

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Mill, CMRB, Patch, HMA 5/2/2023 3:24:41 PM

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040827		**Cat Alt Set:**				**Cat Alt Member:**	
0700	8053250	8.000	2,600.00000	20,800.00				
PREMASH THRIEBEAM BRIDGE CONN TBBC3		EA						
0710	8057100	8.000	3,000.00000	24,000.00				
PREMASH TYPE T TL3 LEADING 50'		EA						
0720	8100102	12.120	3,450.00000	41,814.00				
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS		ACRE						
Section Totals:				$9,868,731.99				
Contract Totals				**$9,868,731.99**				
Cost Plus Time Totals				**$9,868,731.99**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/2/2024

Vendor Ranking

Call Order: 310

Contract ID: 5464500

Counties: Chesterfield, Lancaster

Letting Date: January 09, 2024 2:00 P.M.

District(s): District 4

Contract Time: 11/30/25 COMPLETION DATE

Contract Description: Mill, CMRB, Patch, HMA 5/2/2023 3:24:41 PM

PCN(s): P040827, P040828, P041358

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1LY003	LYNCHES RIVER CONTRACTING, INC.	$9,868,731.99	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers