Contract ID: 5465960 **Counties:** Chester, York

Letting Date: February 13, 2024 **District(s):** District 4

Call Order: 260 **Project(s):** P042179, P042195, P042196

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, STA Grade, HMA

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LCI-LINEBERGER CONSTRUCTION, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042179	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	160,000.00000	160,000.00	423,000.00000	423,000.00	375,000.00000	375,000.00
MOBILIZATION	LS						
0020 1032010	(1)	60,000.00000	60,000.00	30,000.00000	30,000.00	40,750.00000	40,750.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	255,000.00000	255,000.00	375,000.00000	375,000.00	995,000.00000	995,000.00
TRAFFIC CONTROL	LS						
0040 2014000	(1)	110,000.00000	110,000.00	260,000.00000	260,000.00	48,500.00000	48,500.00
SELECTED CLEARING & GRUBBING	LS						
0050 2016010	(1)	65,750.00000	65,750.00	80,000.00000	80,000.00	16,500.00000	16,500.00
LIMB TRIMMING	LS						

Contract ID: 5465960 **Counties:** Chester, York

Letting Date: February 13, 2024 **District(s):** District 4

Call Order: 260 **Project(s):** P042179, P042195, P042196

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, STA Grade, HMA

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LCI-LINEBERGER CONSTRUCTION, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042179	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	300.000 LF	25.00000	7,500.00	22.00000	6,600.00	18.95000	5,685.00
0070 2027000 REMOVAL & DISPOSAL OF EXISTING CONCRETE	4.000 CY	1,550.00000	6,200.00	480.00000	1,920.00	190.00000	760.00
0080 2031000 UNCLASSIFIED EXCAVATION	1,539.000 CY	30.00000	46,170.00	45.00000	69,255.00	45.15000	69,485.85
0090 2033000 BORROW EXCAVATION	2,139.000 CY	40.00000	85,560.00	45.00000	96,255.00	33.70000	72,084.30
0100 2035000 STATION GRADING	80.778 STA	400.00000	32,311.20	1,575.00000	127,225.35	2,050.00000	165,594.90

Contract ID: 5465960 **Counties:** Chester, York

Letting Date: February 13, 2024 **District(s):** District 4

Call Order: 260 **Project(s):** P042179, P042195, P042196

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, STA Grade, HMA

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LCI-LINEBERGER CONSTRUCTION, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042179		**Cat Alt Set:**		**Cat Alt Member:**			
0110 3063222	17,128.000	7.65000	131,029.20	7.30000	125,034.40	8.65000	148,157.20
CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B	SY						
0120 3063232	90,687.000	6.35000	575,862.45	7.35000	666,549.45	8.15000	739,099.05
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0130 3064000	3,194.000	250.00000	798,500.00	264.00000	843,216.00	245.00000	782,530.00
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0140 3069900	360.300	50.00000	18,015.00	70.00000	25,221.00	49.10000	17,690.73
MAINTENANCE STONE	TON						

Contract ID: 5465960 **Counties:** Chester, York

Letting Date: February 13, 2024 **District(s):** District 4

Call Order: 260 **Project(s):** P042179, P042195, P042196

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, STA Grade, HMA

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LCI-LINEBERGER CONSTRUCTION, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042179		**Cat Alt Set:**		**Cat Alt Member:**			
0150 3100320	1,035.000	85.00000	87,975.00	77.00000	79,695.00	76.65000	79,332.75
HOT MIX ASPHALT BASE COURSE - TYPE B	TON						
0160 4011004	2,016.834	800.00000	1,613,467.20	650.00000	1,310,942.10	695.00000	1,401,699.63
LIQUID ASPHALT BINDER PG64-22	TON						
0170 4012060	220.000	80.00000	17,600.00	81.00000	17,820.00	115.00000	25,300.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0180 4012080	420.000	100.00000	42,000.00	101.00000	42,420.00	120.00000	50,400.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0190 4012100	120.000	135.00000	16,200.00	136.00000	16,320.00	210.00000	25,200.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						

Contract ID: 5465960 **Counties:** Chester, York

Letting Date: February 13, 2024 **District(s):** District 4

Call Order: 260 **Project(s):** P042179, P042195, P042196

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, STA Grade, HMA

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LCI-LINEBERGER CONSTRUCTION, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042179		**Cat Alt Set:**		**Cat Alt Member:**			
0200 4013200	3,286.000	5.25000	17,251.50	6.00000	19,716.00	3.50000	11,501.00
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0210 4013990	36,350.000	2.75000	99,962.50	6.50000	236,275.00	4.75000	172,662.50
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0220 4019000	13.320	1,125.00000	14,985.00	890.00000	11,854.80	1,030.00000	13,719.60
MILLED-IN RUMBLE STRIP	MI						
0230 4020330	10,516.822	61.95000	651,517.12	79.00000	830,828.94	59.90000	629,957.64
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0240 4030340	16,961.278	70.25000	1,191,529.78	73.50000	1,246,653.93	62.95000	1,067,712.45
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 5465960 **Counties:** Chester, York

Letting Date: February 13, 2024 **District(s):** District 4

Call Order: 260 **Project(s):** P042179, P042195, P042196

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, STA Grade, HMA

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LCI-LINEBERGER CONSTRUCTION, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042179 **Cat Alt Set:** **Cat Alt Member:**							
0250 4030360	2,499.200	83.50000	208,683.20	78.00000	194,937.60	53.25000	133,082.40
HOT MIX ASPHALT SURFACE COURSE TYPE E	TON						
0260 4037220	3,220.500	195.00000	627,997.50	168.00000	541,044.00	205.00000	660,202.50
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0270 4060010	127,373.000	2.65000	337,538.45	2.50000	318,432.50	2.35000	299,326.55
ASPHALT SURFACE TREATMENT(SINGLE TREATMENT)	SY						
0280 6021120	2,479.000	5.82000	14,427.78	6.50000	16,113.50	5.40000	13,386.60
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0290 6250005	1,258.000	0.17000	213.86	0.15000	188.70	0.15000	188.70
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 5465960 **Counties:** Chester, York

Letting Date: February 13, 2024 **District(s):** District 4

Call Order: 260 **Project(s):** P042179, P042195, P042196

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, STA Grade, HMA

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LCI-LINEBERGER CONSTRUCTION, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042179	**Cat Alt Set:**		**Cat Alt Member:**			
0300 6250010	477,862.000	0.17000	81,236.54	0.15000	71,679.30	0.15000	71,679.30
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0310 6250025	2,416.000	1.11000	2,681.76	1.00000	2,416.00	1.05000	2,536.80
24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT	LF						
0320 6250030	6.000	16.64000	99.84	15.00000	90.00	15.45000	92.70
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0330 6250035	3.000	16.64000	49.92	15.00000	45.00	15.45000	46.35
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						

Contract ID: 5465960 **Counties:** Chester, York

Letting Date: February 13, 2024 **District(s):** District 4

Call Order: 260 **Project(s):** P042179, P042195, P042196

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, STA Grade, HMA

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LCI-LINEBERGER CONSTRUCTION, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042179		**Cat Alt Set:**		**Cat Alt Member:**			
0340 6250105	1,454.000	0.17000	247.18	0.15000	218.10	0.15000	218.10
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0350 6250110	470,478.000	0.17000	79,981.26	0.15000	70,571.70	0.15000	70,571.70
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0360 6271005	1,258.000	0.83000	1,044.14	0.75000	943.50	0.80000	1,006.40
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0370 6271010	157,875.000	0.55000	86,831.25	0.50000	78,937.50	0.55000	86,831.25
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0380 6271025	1,000.000	9.70000	9,700.00	8.75000	8,750.00	9.05000	9,050.00
24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 5465960 **Counties:** Chester, York

Letting Date: February 13, 2024 **District(s):** District 4

Call Order: 260 **Project(s):** P042179, P042195, P042196

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, STA Grade, HMA

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LCI-LINEBERGER CONSTRUCTION, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042179		**Cat Alt Set:**		**Cat Alt Member:**			
0390 6271030	6.000	110.91000	665.46	100.00000	600.00	105.00000	630.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0400 6271035	3.000	110.91000	332.73	100.00000	300.00	105.00000	315.00
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0410 6271064	1,454.000	0.55000	799.70	0.50000	727.00	0.55000	799.70
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0420 6271074	150,491.000	0.55000	82,770.05	0.50000	75,245.50	0.55000	82,770.05
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0430 6300005	5.000	6.65000	33.25	6.00000	30.00	6.20000	31.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						

Contract ID: 5465960 **Counties:** Chester, York

Letting Date: February 13, 2024 **District(s):** District 4

Call Order: 260 **Project(s):** P042179, P042195, P042196

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, STA Grade, HMA

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LCI-LINEBERGER CONSTRUCTION, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042179		**Cat Alt Set:**		**Cat Alt Member:**			
0440 6301100	1,038.000	6.65000	6,902.70	6.00000	6,228.00	6.20000	6,435.60
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0450 6351150	420.000	5.55000	2,331.00	5.00000	2,100.00	5.15000	2,163.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						
0460 6351450	420.000	5.55000	2,331.00	5.00000	2,100.00	5.15000	2,163.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	LF						
0470 7143615	480.000	190.00000	91,200.00	150.00000	72,000.00	310.00000	148,800.00
15" SMOOTH WALL PIPE	LF						
0480 7143618	104.000	225.00000	23,400.00	160.00000	16,640.00	225.00000	23,400.00
18" SMOOTH WALL PIPE	LF						

Contract ID: 5465960 **Counties:** Chester, York

Letting Date: February 13, 2024 **District(s):** District 4

Call Order: 260 **Project(s):** P042179, P042195, P042196

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, STA Grade, HMA

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) LCI-LINEBERGER CONSTRUCTION, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) KING ASPHALT, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042179		**Cat Alt Set:**			**Cat Alt Member:**		
0490	7203230	300.000	35.00000	10,500.00	60.00000	18,000.00	30.95000	9,285.00
CONCRETE CURB AND GUTTER (2'-0") OGEE		LF						
0500	8050010	575.000	2.22000	1,276.50	2.00000	1,150.00	2.05000	1,178.75
REMOVE & DISPOSE SEMI-RIGID GR DEVICE		LF						
0510	8051151	10.000	3,660.06000	36,600.60	3,300.00000	33,000.00	3,405.00000	34,050.00
MT3 LEADING END TREATMENT TL3		EA						
0520	8051208	112.000	138.64000	15,527.68	125.00000	14,000.00	130.00000	14,560.00
PREMASH THRIE WITH BASE PL 3.125 SPACING		LF						
0530	8051210	4.000	1,220.02000	4,880.08	1,100.00000	4,400.00	1,135.00000	4,540.00
PREMASH W-BEAM BRIDGE CONN TL2 WBBC2		EACH						

Contract ID: 5465960 **Counties:** Chester, York

Letting Date: February 13, 2024 **District(s):** District 4

Call Order: 260 **Project(s):** P042179, P042195, P042196

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, STA Grade, HMA

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LCI-LINEBERGER CONSTRUCTION, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042179		**Cat Alt Set:**				**Cat Alt Member:**	
0540 8052150	737.500	33.27000	24,536.63	30.00000	22,125.00	30.95000	22,825.63
MGS3CS GR COMPRESSED SHOULDER	LF						
0550 8052210	1.000	1,552.75000	1,552.75	1,400.00000	1,400.00	1,445.00000	1,445.00
PREMASH TRAILING W-BEAM TYPE B 12.5'	EA						
0560 8053001	837.500	33.27000	27,863.63	30.00000	25,125.00	30.95000	25,920.63
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	LF						
0570 8057100	7.000	3,660.06000	25,620.42	3,300.00000	23,100.00	3,405.00000	23,835.00
PREMASH TYPE T TL3 LEADING 50'	EA						
0580 8071000	1,950.000	18.85000	36,757.50	17.00000	33,150.00	17.55000	34,222.50
RESET FENCE	LF						

Contract ID: 5465960 **Counties:** Chester, York

Letting Date: February 13, 2024 **District(s):** District 4

Call Order: 260 **Project(s):** P042179, P042195, P042196

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, STA Grade, HMA

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	(1) LCI-LINEBERGER CONSTRUCTION, INC. Ext Amount	(2) BLYTHE BROTHERS ASPHALT CO., LLC Unit Price	(2) BLYTHE BROTHERS ASPHALT CO., LLC Ext Amount	(3) KING ASPHALT, INC. Unit Price	(3) KING ASPHALT, INC. Ext Amount
SECTION: 1 PayItems For ProjectId: P042179 **Cat Alt Set:** **Cat Alt Member:**							
0590 8100102	10.940	4,075.00000	44,580.50	4,300.00000	47,042.00	4,125.00000	45,127.50
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$7,995,580.81		$8,644,631.87		$8,787,039.31
Contract Totals			**$7,995,580.81**		**$8,644,631.87**		**$8,787,039.31**
Cost Plus Time Totals			**$7,995,580.81**		**$8,644,631.87**		**8,787,039.31**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

3/13/2024

Vendor Ranking

Call Order: 260

Letting Date: February 13, 2024 2:00PM

Contract ID: 5465960

District(s): District 4

Contract Time: 06/30/25 COMPLETION DATE

Counties: Chester, York

Contract Description: CMRB, STA Grade, HMA

PCN(s): P042179, P042195, P042196

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1LC001	LCI-LINEBERGER CONSTRUCTION, INC.	$7,995,580.81	100.00%
2	1BL026	BLYTHE BROTHERS ASPHALT CO., LLC	$8,644,631.87	108.12%
3	1KI001	KING ASPHALT, INC.	$8,787,039.31	109.90%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers