Contract ID: 5468920 **Counties:** District 4 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 4

Call Order: 200 **Project(s):** P043259

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D4

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043259			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031030	22.000	1.00000	22.00				
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	EA						
0020 1032010	(1)	1.00000	1.00				
BONDS AND INSURANCE	LS						
0030 1071100	154.000	800.00000	123,200.00				
TRAFFIC CONTROL	EA						
0040 8050010	8,750.000	10.00000	87,500.00				
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0050 8051050	7,725.000	25.00000	193,125.00				
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						

Contract ID: 5468920 **Counties:** District 4 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 4

Call Order: 200 **Project(s):** P043259

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D4

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043259				**Cat Alt Set:**		**Cat Alt Member:**	
0060 8051151	17.000	3,000.00000	51,000.00				
MT3 LEADING END TREATMENT TL3	EA						
0070 8051155	2.000	2,000.00000	4,000.00				
MT2 LEADING END TREATMENT TL2	EA						
0080 8051207	125.000	25.00000	3,125.00				
PREMASH THRIE WITH BASE PL 6.25 SPACE	LF						
0090 8051400	125.000	50.00000	6,250.00				
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	LF						
0100 8051710	2.000	50.00000	100.00				
MB TRAILING END TREATMENT	EA						

Contract ID: 5468920 **Counties:** District 4 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 4

Call Order: 200 **Project(s):** P043259

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D4

Line No / Item ID Item Description	Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043259					**Cat Alt Set:**		**Cat Alt Member:**	
0110 8052100 MGS3 GR STANDARD SHOULDER		125.000 LF	25.00000	3,125.00				
0120 8052150 MGS3CS GR COMPRESSED SHOULDER		125.000 LF	25.00000	3,125.00				
0130 8052200 MGS2C GR BEHIND CURB		125.000 LF	20.00000	2,500.00				
0140 8052210 PREMASH TRAILING W-BEAM TYPE B 12.5'		9.000 EA	10.00000	90.00				
0150 8053001 PREMASH W-BEAM COMPRESSED SHLDR 9' POST		825.000 LF	23.00000	18,975.00				

Contract ID: 5468920 **Counties:** District 4 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 4

Call Order: 200 **Project(s):** P043259

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D4

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043259				**Cat Alt Set:**		**Cat Alt Member:**	
0160 8053050 PREMASH THRIE STRONG POST GUARDRAIL	2,375.000 LF	10.00000	23,750.00				
0170 8053250 PREMASH THRIEBEAM BRIDGE CONN TBBC3	9.000 EA	100.00000	900.00				
0180 8053253 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000 EA	2,000.00000	4,000.00				
0190 8053255 MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000 EA	1,250.00000	2,500.00				
0200 8055300 SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	12.000 EA	1.00000	12.00				

Contract ID: 5468920 **Counties:** District 4 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 4

Call Order: 200 **Project(s):** P043259

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D4

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043259				**Cat Alt Set:**		**Cat Alt Member:**	
0210 8055350	24.000	1.00000	24.00				
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	EA						
0220 8055351	24.000	1.00000	24.00				
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	EA						
0230 8055352	24.000	1.00000	24.00				
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	EA						
0240 8055359	24.000	1.00000	24.00				
REM&REPL FLEX WARNING MARKER POST (FWMP)	EA						
0250 8056501	2.000	100.00000	200.00				
PREMASH IMPACT ATTENUATOR IA CLASS D3	EA						

Contract ID: 5468920 **Counties:** District 4 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 4

Call Order: 200 **Project(s):** P043259

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D4

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043259			**Cat Alt Set:**		**Cat Alt Member:**		
0260 8057100 PREMASH TYPE T TL3 LEADING 50'	131.000 EA	2,550.00000	334,050.00				
0270 8057305 2' CRASH CUSHION 2A	1.000 EA	5,000.00000	5,000.00				
0280 8057310 2' CRASH CUSHION 2B	1.000 EA	1.00000	1.00				
0290 8057325 WIDE CRASH CUSHION 2A	1.000 EA	5,000.00000	5,000.00				
0300 8057330 WIDE CRASH CUSHION 2B	1.000 EA	1.00000	1.00				
0310 8057350 2' CRASH CUSHION 3A	1.000 EA	5,000.00000	5,000.00				

Contract ID: 5468920 **Counties:** District 4 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 4

Call Order: 200 **Project(s):** P043259

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D4

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043259			**Cat Alt Set:**		**Cat Alt Member:**		
0320 8057355	1.000	1.00000	1.00				
2' CRASH CUSHION 3B	EA						
0330 8057370	1.000	5,000.00000	5,000.00				
WIDE CRASH CUSHION 3A	EA						
0340 8057375	1.000	1.00000	1.00				
WIDE CRASH CUSHION 3B	EA						
0350 8057400	12.000	1.00000	12.00				
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	EA						
0360 8057410	12.000	1.00000	12.00				
REPLACEMENT CC NOSE MATERIAL	EA						

Contract ID: 5468920 **Counties:** District 4 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 4

Call Order: 200 **Project(s):** P043259

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D4

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043259			**Cat Alt Set:**		**Cat Alt Member:**		
0370 8057420	1.000	1.00000	1.00				
CRASH CUSHION REPLACEMENT CYLINDER SET	EA						
Section Totals:			$881,675.00				
Contract Totals			**$881,675.00**				
Cost Plus Time Totals			**$881,675.00**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

6/12/2024

Vendor Ranking

Call Order: 200

Contract ID: 5468920

Counties: District 4 (multiple counties)

Letting Date: May 14, 2024 2:00 PM

District(s): District 4

Contract Time: 06/30/25 COMPLETION DATE

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D4

PCN(s): P043259

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA002	BAGWELL FENCE COMPANY, INC.	$881,675.00	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers