Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) TRUEROCK CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043097		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	391,000.00000	391,000.00	427,000.00000	427,000.00	475,000.00000	475,000.00
MOBILIZATION	LS						
0020 1032010	(1)	72,000.00000	72,000.00	256,000.00000	256,000.00	190,000.00000	190,000.00
BONDS AND INSURANCE	LS						
0030 2023000	753.700	40.70000	30,675.59	40.00000	30,148.00	40.00000	30,148.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0040 2024100	918.000	17.60000	16,156.80	16.00000	14,688.00	16.00000	14,688.00
REMOVAL & DISPOSAL OF EXISTING CURB	LF						
0050 2027801	578.000	1.10000	635.80	1.00000	578.00	1.00000	578.00
REMOVAL OF EXIST. GUARDRAIL	LF						

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) TRUEROCK CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043097		**Cat Alt Set:**				**Cat Alt Member:**	
0060	2031000	4,356.000	53.00000	230,868.00	54.00000	235,224.00	60.00000	261,360.00
UNCLASSIFIED EXCAVATION		CY						
0070	2033000	715.000	59.00000	42,185.00	63.00000	45,045.00	40.00000	28,600.00
BORROW EXCAVATION		CY						
0080	2035000	64.420	1,200.00000	77,304.00	1,580.00000	101,783.60	2,500.00000	161,050.00
STATION GRADING		STA						
0090	3059900	222.500	70.00000	15,575.00	85.00000	18,912.50	50.00000	11,125.00
MAINTENANCE STONE		TON						
0100	3063242	22,924.000	7.90000	181,099.60	9.40000	215,485.60	10.00000	229,240.00
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B		SY						

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) TRUEROCK CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043097		**Cat Alt Set:**				**Cat Alt Member:**	
0110	3064000	723.000	259.00000	187,257.00	247.00000	178,581.00	275.00000	198,825.00
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE		TON						
0120	4011004	1,404.130	646.00000	907,067.98	665.00000	933,746.45	750.00000	1,053,097.50
LIQUID ASPHALT BINDER PG64-22		TON						
0130	4011008	374.440	824.00000	308,538.56	815.00000	305,168.60	925.00000	346,357.00
LIQUID ASPHALT BINDER PG76-22		TON						
0140	4012100	1,770.000	77.00000	136,290.00	97.00000	171,690.00	150.00000	265,500.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF		SY						
0150	4012120	5,250.000	95.00000	498,750.00	123.50000	648,375.00	175.00000	918,750.00
FULL DEPTH ASPH. PAV. PATCHING 12"UNIF		SY						

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) TRUEROCK CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043097	**Cat Alt Set:**				**Cat Alt Member:**	
0160 4013117	63,160.000	3.40000	214,744.00	3.25000	205,270.00	4.00000	252,640.00
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0170 4013990	58,374.000	5.50000	321,057.00	4.55000	265,601.70	8.00000	466,992.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0175 4020320	8,311.250	76.00000	631,655.00	73.00000	606,721.25	100.00000	831,125.00
ASPHALT BASE COURSE - TYPE B	TON						
0180 4030320	5,892.480	71.00000	418,366.08	66.50000	391,849.92	120.00000	707,097.60
ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0190 4040310	6,808.008	85.50000	582,084.68	89.00000	605,912.71	110.00000	748,880.88
ASPHALT SURFACE COURSE TYPE A	TON						

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) TRUEROCK CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043097		**Cat Alt Set:**				**Cat Alt Member:**	
0200	4040320	10,917.867	78.00000	851,593.63	69.00000	753,332.82	90.00000	982,608.03
ASPHALT SURFACE COURSE TYPE B		TON						
0210	4040340	770.000	114.00000	87,780.00	180.00000	138,600.00	250.00000	192,500.00
ASPHALT SURFACE COURSE TYPE C		TON						
0220	4047220	999.000	189.00000	188,811.00	200.00000	199,800.00	350.00000	349,650.00
DRIVEWAY PAVING-SURFACE TYPE C		TON						
0230	4060010	22,924.000	2.80000	64,187.20	3.30000	75,649.20	5.00000	114,620.00
ASPHALT SURFACE TREAT (SINGLE TREATMENT)		SY						
0240	5021011	450.000	480.00000	216,000.00	240.00000	108,000.00	300.00000	135,000.00
FULL DEPTH CONCRETE PAVEMENT PATCH - 8"		SY						

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) TRUEROCK CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043097		**Cat Alt Set:**			**Cat Alt Member:**		
0250 6011000	(1)	440,000.00000	440,000.00	936,000.00000	936,000.00	333,125.00000	333,125.00
TRAFFIC CONTROL	LS						
0260 6051120	2,014.000	7.50000	15,105.00	6.15000	12,386.10	6.15000	12,386.10
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0270 6240005	17,734.000	0.20000	3,546.80	0.20000	3,546.80	0.20000	3,546.80
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0280 6240007	1,640.000	0.20000	328.00	0.20000	328.00	0.20000	328.00
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0290 6240010	178,139.000	0.15000	26,720.85	0.15000	26,720.85	0.15000	26,720.85
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) TRUEROCK CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043097		**Cat Alt Set:**				**Cat Alt Member:**	
0300	6240012	9,150.000	0.15000	1,372.50	0.15000	1,372.50	0.15000	1,372.50
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT		LF						
0310	6240015	5,385.000	0.15000	807.75	0.15000	807.75	0.15000	807.75
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT		LF						
0320	6240025	6,342.000	0.50000	3,171.00	0.50000	3,171.00	0.50000	3,171.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT		LF						
0330	6240030	125.000	15.00000	1,875.00	15.00000	1,875.00	15.00000	1,875.00
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT		EA						

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) TRUEROCK CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043097		**Cat Alt Set:**				**Cat Alt Member:**	
0340 6240035	102.000	15.00000	1,530.00	15.00000	1,530.00	15.00000	1,530.00
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0350 6240040	32.000	15.00000	480.00	15.00000	480.00	15.00000	480.00
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						
0360 6240043	12.000	15.00000	180.00	15.00000	180.00	15.00000	180.00
WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT	EA						
0370 6240105	3,465.000	0.15000	519.75	0.15000	519.75	0.15000	519.75
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) TRUEROCK CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043097		**Cat Alt Set:**				**Cat Alt Member:**	
0380 6240110	198,290.000	0.15000	29,743.50	0.15000	29,743.50	0.15000	29,743.50
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0390 6240111	6,900.000	0.15000	1,035.00	0.15000	1,035.00	0.15000	1,035.00
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0400 6240112	9,200.000	0.75000	6,900.00	0.75000	6,900.00	0.75000	6,900.00
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0410 6240115	1,230.000	1.00000	1,230.00	1.00000	1,230.00	1.00000	1,230.00
24" YELLOW DIAGONAL LINES - FAST DRY PAINT	LF						

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043097	**Cat Alt Set:**		**Cat Alt Member:**			
0420 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	7,009.000 LF	0.75000	5,256.75	0.75000	5,256.75	0.75000	5,256.75
0430 6271007 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,310.000 LF	0.95000	1,244.50	0.95000	1,244.50	0.95000	1,244.50
0440 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	70,421.000 LF	0.50000	35,210.50	0.50000	35,210.50	0.50000	35,210.50
0450 6271012 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	6,525.000 LF	0.75000	4,893.75	0.75000	4,893.75	0.75000	4,893.75
0460 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	1,795.000 LF	2.75000	4,936.25	2.75000	4,936.25	2.75000	4,936.25

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043097	**Cat Alt Set:**		**Cat Alt Member:**			
0470 6271024	54.000	25.00000	1,350.00	25.00000	1,350.00	25.00000	1,350.00
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0480 6271025	3,253.000	10.00000	32,530.00	10.00000	32,530.00	10.00000	32,530.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0490 6271030	77.000	85.00000	6,545.00	85.00000	6,545.00	85.00000	6,545.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0500 6271035	61.000	85.00000	5,185.00	85.00000	5,185.00	85.00000	5,185.00
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) TRUEROCK CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043097		**Cat Alt Set:**				**Cat Alt Member:**	
0510 6271040	14.000	150.00000	2,100.00	150.00000	2,100.00	150.00000	2,100.00
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						
0520 6271043	5.000	200.00000	1,000.00	200.00000	1,000.00	200.00000	1,000.00
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	EA						
0530 6271064	2,321.000	0.50000	1,160.50	0.50000	1,160.50	0.50000	1,160.50
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0540 6271074	82,855.000	0.50000	41,427.50	0.50000	41,427.50	0.50000	41,427.50
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043097	**Cat Alt Set:**		**Cat Alt Member:**			
0550 6271076 6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	4,700.000 LF	0.75000	3,525.00	0.75000	3,525.00	0.75000	3,525.00
0560 6271080 24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	630.000 LF	6.00000	3,780.00	6.00000	3,780.00	6.00000	3,780.00
0570 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	334.000 EA	7.50000	2,505.00	7.50000	2,505.00	7.50000	2,505.00
0580 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	125.000 EA	7.50000	937.50	7.50000	937.50	7.50000	937.50

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) TRUEROCK CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043097		**Cat Alt Set:**				**Cat Alt Member:**	
0590 6301100	761.000	7.50000	5,707.50	7.50000	5,707.50	7.50000	5,707.50
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0600 6321000	12.930	810.00000	10,473.30	500.00000	6,465.00	500.00000	6,465.00
MILLED-IN RUMBLE STRIP	MI						
0610 6351150	510.000	4.00000	2,040.00	4.00000	2,040.00	4.00000	2,040.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						
0620 6351400	45.000	4.00000	180.00	4.00000	180.00	4.00000	180.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	LF						
0630 6351450	330.000	4.00000	1,320.00	4.00000	1,320.00	4.00000	1,320.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	LF						

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043097	**Cat Alt Set:**		**Cat Alt Member:**			
0640 6750275 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	90.000 LF	24.75000	2,227.50	24.75000	2,227.50	24.75000	2,227.50
0650 6770413 FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	3,430.000 LF	0.56000	1,920.80	0.56000	1,920.80	0.56000	1,920.80
0660 6780495 SAWCUT FOR LOOP DETECTOR	1,320.000 LF	13.50000	17,820.00	13.50000	17,820.00	13.50000	17,820.00
0670 6800508 F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	1.000 EA	264.00000	264.00	264.00000	264.00	264.00000	264.00

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043097	**Cat Alt Set:**		**Cat Alt Member:**			
0680 6800515	3.000	703.00000	2,109.00	703.00000	2,109.00	703.00000	2,109.00
13"X24"X12"D.ELEC.FLUSH UNDGRD.ENCLOSURE-(STR.POLY.CONC.)HD	EA						
0690 6885993	4.000	5,500.00000	22,000.00	5,500.00000	22,000.00	5,500.00000	22,000.00
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0700 7143615	648.000	148.00000	95,904.00	165.00000	106,920.00	148.00000	95,904.00
15" SMOOTH WALL PIPE	LF						
0710 7143618	64.000	168.00000	10,752.00	190.00000	12,160.00	168.00000	10,752.00
18" SMOOTH WALL PIPE	LF						
0720 7149999	350.000	60.00000	21,000.00	52.00000	18,200.00	44.45000	15,557.50
CLEANING EXISTING PIPE	LF						

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) TRUEROCK CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043097		**Cat Alt Set:**				**Cat Alt Member:**	
0730	7196110	3.000	2,100.00000	6,300.00	2,800.00000	8,400.00	2,050.00000	6,150.00
CATCH BASIN TYPE 1 (TOP ONLY)		EA						
0740	7203110	368.000	36.00000	13,248.00	28.00000	10,304.00	28.00000	10,304.00
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE		LF						
0750	7203210	50.000	50.00000	2,500.00	30.00000	1,500.00	30.00000	1,500.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE		LF						
0760	7203240	500.000	58.00000	29,000.00	32.00000	16,000.00	32.00000	16,000.00
CONCRETE CURB AND GUTTER (2'-6") VERTICAL FACE		LF						
0770	7204100	1,030.000	70.00000	72,100.00	75.00000	77,250.00	75.00000	77,250.00
CONCRETE SIDEWALK(4" UNIFORM)		SY						

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) TRUEROCK CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043097		**Cat Alt Set:**				**Cat Alt Member:**	
0780	7204900	312.500	40.00000	12,500.00	55.00000	17,187.50	55.00000	17,187.50
DETECTABLE WARNING MATERIAL		SF						
0790	7205000	29.000	120.00000	3,480.00	85.00000	2,465.00	85.00000	2,465.00
CONCRETE DRIVEWAY(6" UNIFORM)		SY						
0800	7206000	10.000	160.00000	1,600.00	85.00000	850.00	85.00000	850.00
CONCRETE MEDIAN		SY						
0810	7209000	625.000	120.00000	75,000.00	105.00000	65,625.00	105.00000	65,625.00
PEDESTRIAN RAMP CONSTRUCTION		SY						
0820	8053250	6.000	2,800.00000	16,800.00	2,800.00000	16,800.00	2,800.00000	16,800.00
PREMASH THRIEBEAM BRIDGE CONN TBBC3		EA						

Contract ID: 5470150 **Counties:** Lancaster, York

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 180 **Project(s):** P043097, P043102, P043104, P043105

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE BROTHERS ASPHALT CO., LLC		(2) KING ASPHALT, INC.		(3) TRUEROCK CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043097		**Cat Alt Set:**				**Cat Alt Member:**	
0830 8055350	11.000	250.00000	2,750.00	110.00000	1,210.00	150.00000	1,650.00
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	EA						
0840 8057100	7.000	3,200.00000	22,400.00	3,200.00000	22,400.00	3,200.00000	22,400.00
PREMASH TYPE T TL3 LEADING 50'	EA						
0850 8100102	5.330	4,250.00000	22,652.50	3,360.00000	17,908.80	4,450.00000	23,718.50
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$7,833,862.92		$8,571,810.95		$9,990,137.81
Contract Totals			**$7,833,862.92**		**$8,571,810.95**		**$9,990,137.81**
Cost Plus Time Totals			**$7,833,862.92**		**$8,571,810.95**		**9,990,137.81**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/5/2025

Vendor Ranking

Call Order: 180
Contract ID: 5470150
Counties: Lancaster, York
Letting Date: January 14, 2025 2:00 PM
District(s): District 4
Contract Time: 06/30/26 COMPLETION DATE

Contract Description: 2025 FA Secondary Pavement Improvement Program

PCN(s): P043097, P043102, P043104, P043105

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BL026	BLYTHE BROTHERS ASPHALT CO., LLC	$7,833,862.92	100.00%
2	1KI001	KING ASPHALT, INC.	$8,571,810.95	109.42%
3	1TR104	TRUEROCK CONSTRUCTION, LLC	$9,990,137.81	127.53%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers