Contract ID: 5472750 **Counties:** Chester, York

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 150 **Project(s):** P037077

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 72 Rural Road Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) TRUEROCK CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Pay Items - P037077		**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000	(1)	230,000.00000	230,000.00	218,000.00000	218,000.00	212,450.00000	212,450.00
MOBILIZATION	LS						
0020 1031100	(1)	53,000.00000	53,000.00	22,000.00000	22,000.00	125,000.00000	125,000.00
MOBILIZATION - SUBCONTRACTOR	LS						
0030 1032010	(1)	138,000.00000	138,000.00	5,000.00000	5,000.00	50,000.00000	50,000.00
BONDS AND INSURANCE	LS						
0040 1050800	1.000	26,500.00000	26,500.00	1.00000	1.00	27,500.00000	27,500.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0050 1080300	(1)	9,000.00000	9,000.00	1.00000	1.00	5,000.00000	5,000.00
CPM PROGRESS SCHEDULE	LS						

Contract ID: 5472750 **Counties:** Chester, York

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 150 **Project(s):** P037077

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 72 Rural Road Safety Improvements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) TRUEROCK CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Pay Items - P037077		**Cat Alt Set:**		**Cat Alt Member:**		
0060 2015005 SELECTED CLEARING	4.000 ACRE	36,000.00000	144,000.00	15,000.00000	60,000.00	56,850.00000	227,400.00
0070 2033000 BORROW EXCAVATION	680.000 CY	56.25000	38,250.00	65.00000	44,200.00	45.00000	30,600.00
0080 2036000 EXCAVATION FOR SHOULDER PAVING	539.000 STA	80.00000	43,120.00	260.00000	140,140.00	150.00000	80,850.00
0090 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	539.000 STA	80.00000	43,120.00	260.00000	140,140.00	80.00000	43,120.00
0110 3059900 MAINTENANCE STONE	1,125.000 TON	50.00000	56,250.00	40.00000	45,000.00	65.00000	73,125.00

Contract ID: 5472750 **Counties:** Chester, York

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 150 **Project(s):** P037077

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 72 Rural Road Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC. Unit Price	(1) KING ASPHALT, INC. Ext Amount	(2) BLYTHE BROTHERS ASPHALT CO., LLC Unit Price	(2) BLYTHE BROTHERS ASPHALT CO., LLC Ext Amount	(3) TRUEROCK CONSTRUCTION, LLC Unit Price	(3) TRUEROCK CONSTRUCTION, LLC Ext Amount
SECTION: 1 Pay Items - P037077		**Cat Alt Set:**		**Cat Alt Member:**			
0120 3104000 HMA SHOULDER WIDENING COURSE	7,223.000 TON	54.80000	395,820.40	99.00000	715,077.00	90.00000	650,070.00
0130 4011004 LIQUID ASPHALT BINDER PG64-22	1,400.000 TON	636.00000	890,400.00	628.00000	879,200.00	650.00000	910,000.00
0140 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	1,000.000 SY	32.75000	32,750.00	21.00000	21,000.00	25.00000	25,000.00
0150 4040320 ASPHALT SURFACE COURSE TYPE B	17,673.000 TON	62.95000	1,112,515.35	74.50000	1,316,638.50	90.00000	1,590,570.00
0160 4047230 DRIVEWAY PAVING-SURFACE TYPE D	900.000 TON	207.00000	186,300.00	156.00000	140,400.00	250.00000	225,000.00

Contract ID: 5472750 **Counties:** Chester, York

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 150 **Project(s):** P037077

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 72 Rural Road Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) TRUEROCK CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Pay Items - P037077		**Cat Alt Set:**		**Cat Alt Member:**			
0170 6011000	(1) LS	283,000.00000	283,000.00	123,000.00000	123,000.00	60,000.00000	60,000.00
TRAFFIC CONTROL							
0180 6051120	152.000 SF	5.50000	836.00	7.00000	1,064.00	5.50000	836.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)							
0190 6092155	1,328.000 EA	6.00000	7,968.00	6.00000	7,968.00	6.00000	7,968.00
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"							
0200 6240010	106,215.000 LF	0.15000	15,932.25	0.15000	15,932.25	0.15000	15,932.25
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT							
0210 6240025	521.000 LF	1.00000	521.00	1.00000	521.00	1.00000	521.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT							

Contract ID: 5472750 **Counties:** Chester, York

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 150 **Project(s):** P037077

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 72 Rural Road Safety Improvements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) TRUEROCK CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Pay Items - P037077			**Cat Alt Set:**		**Cat Alt Member:**		
0220 6240045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	3.000 EA	25.00000	75.00	25.00000	75.00	25.00000	75.00
0230 6240110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	106,215.000 LF	0.15000	15,932.25	0.15000	15,932.25	0.15000	15,932.25
0240 6271012 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	106,215.000 LF	0.80000	84,972.00	0.80000	84,972.00	0.80000	84,972.00
0250 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	521.000 LF	8.50000	4,428.50	8.50000	4,428.50	8.50000	4,428.50

Contract ID: 5472750 **Counties:** Chester, York

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 150 **Project(s):** P037077

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 72 Rural Road Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) TRUEROCK CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Pay Items - P037077		**Cat Alt Set:**		**Cat Alt Member:**			
0260 6271045	3.000	500.00000	1,500.00	500.00000	1,500.00	500.00000	1,500.00
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0270 6271076	106,215.000	0.80000	84,972.00	0.80000	84,972.00	0.80000	84,972.00
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0280 6290001	(1)	10,750.00000	10,750.00	10,750.00000	10,750.00	10,750.00000	10,750.00
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
0290 6301100	1,328.000	6.00000	7,968.00	6.00000	7,968.00	6.00000	7,968.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0300 6321000	30.180	500.00000	15,090.00	705.00000	21,276.90	450.00000	13,581.00
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 5472750 **Counties:** Chester, York

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 150 **Project(s):** P037077

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 72 Rural Road Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) TRUEROCK CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Pay Items - P037077			**Cat Alt Set:**		**Cat Alt Member:**		
0310 6510105	1,107.000	20.00000	22,140.00	30.00000	33,210.00	20.00000	22,140.00
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						
0320 6531210	1,722.000	14.00000	24,108.00	15.00000	25,830.00	14.00000	24,108.00
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						
0330 6531500	738.000	8.50000	6,273.00	8.00000	5,904.00	8.50000	6,273.00
REFLECTIVE SIGN POST PANELS	LF						
0340 7149999	2,000.000	42.00000	84,000.00	15.00000	30,000.00	25.00000	50,000.00
CLEANING EXISTING PIPE	LF						
0350 8041020	200.000	110.00000	22,000.00	100.00000	20,000.00	85.00000	17,000.00
RIP-RAP (CLASS B)	TON						

Contract ID: 5472750 **Counties:** Chester, York

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 150 **Project(s):** P037077

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 72 Rural Road Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) TRUEROCK CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Pay Items - P037077			**Cat Alt Set:**		**Cat Alt Member:**		
0360 8048210	400.000	16.00000	6,400.00	15.00000	6,000.00	15.00000	6,000.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0370 8051151	66.000	3,600.00000	237,600.00	3,200.00000	211,200.00	2,700.00000	178,200.00
MT3 LEADING END TREATMENT TL3	EA						
0380 8052100	4,087.500	20.00000	81,750.00	23.50000	96,056.25	27.33000	111,711.38
MGS3 GR STANDARD SHOULDER	LF						
0390 8052120	325.000	25.00000	8,125.00	32.00000	10,400.00	27.00000	8,775.00
MGS3LS22 GUARDRAIL LONG SPAN 22FT CLEAR	LF						
0400 8052150	5,600.000	25.00000	140,000.00	28.00000	156,800.00	27.35000	153,160.00
MGS3CS GR COMPRESSED SHOULDER	LF						

Contract ID: 5472750 **Counties:** Chester, York

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 150 **Project(s):** P037077

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 72 Rural Road Safety Improvements

Line No / Item ID Item Description	Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) TRUEROCK CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Pay Items - P037077		**Cat Alt Set:**		**Cat Alt Member:**			
0430 8100102		5.000	4,375.00000	21,875.00	7,400.00000	37,000.00	3,375.00000	16,875.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS		ACRE						
0440 8109901		2.000	1,000.00000	2,000.00	1,000.00000	2,000.00	1,000.00000	2,000.00
MOWING		ACRE						
0450 8153000		3,400.000	4.50000	15,300.00	3.00000	10,200.00	3.50000	11,900.00
SILT FENCE		LF						
0460 8153090		340.000	4.00000	1,360.00	4.00000	1,360.00	4.00000	1,360.00
REPLACE/REPAIR SILT FENCE		LF						
0470 8154050		850.000	2.00000	1,700.00	12.00000	10,200.00	2.00000	1,700.00
REMOVAL OF SILT RETAINED BY SILT FENCE		LF						

Contract ID: 5472750 **Counties:** Chester, York

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 150 **Project(s):** P037077

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 72 Rural Road Safety Improvements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) BLYTHE BROTHERS ASPHALT CO., LLC		(3) TRUEROCK CONSTRUCTION, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$4,607,601.75		$4,783,317.65		$5,196,323.38
Contract Totals			**$4,607,601.75**		**$4,783,317.65**		**$5,196,323.38**
Cost Plus Time Totals			**$4,607,601.75**		**$4,783,317.65**		**5,196,323.38**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

7/2/2025

Vendor Ranking

Call Order: 150
Contract ID: 5472750
Counties: Chester, York
Letting Date: June 10, 2025 2:00 pm
District(s): District 4
Contract Time: 08/31/26 COMPLETION DATE

Contract Description: SC 72 Rural Road Safety Improvements
PCN(s): P037077

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$4,607,601.75	100.00%
2	1BL026	BLYTHE BROTHERS ASPHALT CO., LLC	$4,783,317.65	103.81%
3	1TR104	TRUEROCK CONSTRUCTION, LLC	$5,196,323.38	112.78%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers