Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043886	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	450,000.00000	450,000.00	500,000.00000	500,000.00	327,500.00000	327,500.00
MOBILIZATION	LS						
0020 1032010	(1)	270,680.00000	270,680.00	300,000.00000	300,000.00	114,715.00000	114,715.00
BONDS AND INSURANCE	LS						
0030 2014000	(1)	64,500.00000	64,500.00	200,000.00000	200,000.00	126,650.00000	126,650.00
SELECTED CLEARING & GRUBBING	LS						
0040 2023000	105.000	35.72000	3,750.60	170.00000	17,850.00	89.00000	9,345.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2024100	186.000	16.33000	3,037.38	25.25000	4,696.50	21.00000	3,906.00
REMOVAL & DISPOSAL OF EXISTING CURB	LF						

Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043886 **Cat Alt Set:** **Cat Alt Member:**							
0060 2027801 REMOVAL OF EXIST. GUARDRAIL	15,306.250 LF	1.43000	21,887.94	2.30000	35,204.38	2.60000	39,796.25
0070 2031000 UNCLASSIFIED EXCAVATION	860.000 CY	55.30000	47,558.00	125.00000	107,500.00	34.00000	29,240.00
0080 2033000 BORROW EXCAVATION	2,114.000 CY	25.00000	52,850.00	140.00000	295,960.00	105.00000	221,970.00
0090 2035000 STATION GRADING	42.990 STA	2,430.00000	104,465.70	2,650.00000	113,923.50	3,200.00000	137,568.00
0100 3059900 MAINTENANCE STONE	202.000 TON	81.75000	16,513.50	165.00000	33,330.00	100.00000	20,200.00

Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043886		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3063232	26,107.000	8.85000	231,046.95	11.05000	288,482.35	10.25000	267,596.75
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0120 3063242	112,970.000	8.15000	920,705.50	10.45000	1,180,536.50	9.00000	1,016,730.00
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0130 3064000	4,661.500	221.00000	1,030,191.50	215.00000	1,002,222.50	268.00000	1,249,282.00
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0140 4011004	1,677.182	605.00000	1,014,695.11	575.00000	964,379.65	650.00000	1,090,168.30
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043886	**Cat Alt Set:**		**Cat Alt Member:**			
0150 4012100	310.000	184.00000	57,040.00	230.00000	71,300.00	320.00000	99,200.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0160 4012120	100.000	254.00000	25,400.00	350.00000	35,000.00	337.00000	33,700.00
FULL DEPTH ASPH. PAV. PATCHING 12"UNIF	SY						
0170 4012140	700.000	174.00000	121,800.00	165.00000	115,500.00	149.00000	104,300.00
FULL DEPTH ASPH. PAV. PATCHING 14"UNIF	SY						
0180 4013117	42,874.000	3.40000	145,771.60	2.50000	107,185.00	2.00000	85,748.00
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0190 4013990	6,063.000	10.50000	63,661.50	12.00000	72,756.00	12.75000	77,303.25
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						

Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043886		**Cat Alt Set:**				**Cat Alt Member:**	
0191 4020320	31.800	245.00000	7,791.00	400.00000	12,720.00	390.00000	12,402.00
ASPHALT BASE COURSE - TYPE B	TON						
0200 4030330	10,907.307	68.80000	750,422.72	84.30000	919,485.98	78.00000	850,769.95
ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0210 4040320	4,287.360	75.00000	321,552.00	80.00000	342,988.80	81.00000	347,276.16
ASPHALT SURFACE COURSE TYPE B	TON						
0220 4040340	12,477.534	69.75000	870,308.00	84.00000	1,048,112.86	103.00000	1,285,186.00
ASPHALT SURFACE COURSE TYPE C	TON						
0230 4047220	1,556.750	178.11000	277,272.74	190.00000	295,782.50	255.00000	396,971.25
DRIVEWAY PAVING-SURFACE TYPE C	TON						

Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043886		**Cat Alt Set:**				**Cat Alt Member:**	
0240 4060010	139,077.000	2.89000	401,932.53	2.75000	382,461.75	3.50000	486,769.50
ASPHALT SURFACE TREAT (SINGLE TREATMENT)	SY						
0250 6011000	(1)	440,000.00000	440,000.00	544,000.90000	544,000.90	1,070,000.00000	1,070,000.00
TRAFFIC CONTROL	LS						
0260 6051120	1,312.000	6.10000	8,003.20	5.95000	7,806.40	7.00000	9,184.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0270 6240005	7,256.000	0.14000	1,015.84	0.15000	1,088.40	0.16000	1,160.96
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0280 6240010	338,146.000	0.14000	47,340.44	0.15000	50,721.90	0.16000	54,103.36
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043886		**Cat Alt Set:**				**Cat Alt Member:**	
0290 6240015	390.000	0.10000	39.00	0.10000	39.00	0.12000	46.80
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0300 6240025	1,638.000	0.50000	819.00	0.50000	819.00	0.57000	933.66
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0310 6240030	28.000	5.00000	140.00	5.05000	141.40	5.85000	163.80
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0320 6240035	28.000	5.00000	140.00	5.05000	141.40	5.85000	163.80
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						

Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043886		**Cat Alt Set:**		**Cat Alt Member:**			
0330 6240105	9,210.000	0.14000	1,289.40	0.15000	1,381.50	0.16000	1,473.60
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0340 6240110	335,997.000	0.14000	47,039.58	0.15000	50,399.55	0.16000	53,759.52
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0350 6261005	80.000	5.00000	400.00	5.05000	404.00	5.85000	468.00
4" WHITE BROKEN LINES -(GAPS EXCLUDED) - EPOXY PAINT SLOW CURE	LF						
0360 6261010	280.000	4.00000	1,120.00	4.05000	1,134.00	4.70000	1,316.00
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT SLOW CURE	LF						

Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043886		**Cat Alt Set:**				**Cat Alt Member:**	
0370 6261105	80.000	5.00000	400.00	5.05000	404.00	5.85000	468.00
4" YELLOW BROKEN LINES(GAPS EXC) EPOXY PAINT SLOW CURE	LF						
0380 6261110	280.000	4.00000	1,120.00	4.05000	1,134.00	4.70000	1,316.00
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT SLOW CURE	LF						
0390 6271005	3,690.000	0.75000	2,767.50	0.75000	2,767.50	0.85000	3,136.50
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0400 6271010	90,186.000	0.45000	40,583.70	0.45000	40,583.70	0.52000	46,896.72
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043886	**Cat Alt Set:**		**Cat Alt Member:**			
0410 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	195.000 LF	2.85000	555.75	2.90000	565.50	3.25000	633.75
0420 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	666.000 LF	8.00000	5,328.00	8.05000	5,361.30	9.25000	6,160.50
0430 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	14.000 EA	100.00000	1,400.00	100.50000	1,407.00	117.00000	1,638.00
0440 6271035 WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	14.000 EA	100.00000	1,400.00	100.50000	1,407.00	117.00000	1,638.00

Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043886		**Cat Alt Set:**		**Cat Alt Member:**			
0450 6271064	6,770.000	0.45000	3,046.50	0.45000	3,046.50	0.52000	3,520.40
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0460 6271074	77,962.000	0.45000	35,082.90	0.45000	35,082.90	0.52000	40,540.24
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0470 6300005	200.000	6.00000	1,200.00	6.05000	1,210.00	7.00000	1,400.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0480 6301005	180.000	6.00000	1,080.00	6.05000	1,089.00	7.00000	1,260.00
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						

Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043886		**Cat Alt Set:**				**Cat Alt Member:**	
0490 6301100	887.000	6.00000	5,322.00	6.05000	5,366.35	7.00000	6,209.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0500 6321000	19.920	500.00000	9,960.00	1,425.00000	28,386.00	1,275.00000	25,398.00
MILLED-IN RUMBLE STRIP	MI						
0510 6750275	40.000	35.00000	1,400.00	18.25000	730.00	41.00000	1,640.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0520 6770413	520.000	5.00000	2,600.00	1.20000	624.00	5.75000	2,990.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0530 6780495	200.000	18.00000	3,600.00	9.95000	1,990.00	21.00000	4,200.00
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043886	**Cat Alt Set:**				**Cat Alt Member:**	
0540 6885993	1.000	25,000.00000	25,000.00	10,825.00000	10,825.00	29,000.00000	29,000.00
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0550 7143615	184.000	154.00000	28,336.00	230.00000	42,320.00	208.00000	38,272.00
15" SMOOTH WALL PIPE	LF						
0560 7143618	64.000	139.00000	8,896.00	310.00000	19,840.00	266.00000	17,024.00
18" SMOOTH WALL PIPE	LF						
0570 7143624	8.000	452.00000	3,616.00	1,215.00000	9,720.00	459.00000	3,672.00
24" SMOOTH WALL PIPE	LF						
0580 7149999	296.000	42.75000	12,654.00	40.00000	11,840.00	22.00000	6,512.00
CLEANING EXISTING PIPE	LF						

Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043886		**Cat Alt Set:**				**Cat Alt Member:**	
0590 7197052 CONCRETE COLLAR FOR UP TO 24" PIPE	1.000 EA	2,400.00000	2,400.00	5,875.00000	5,875.00	3,250.00000	3,250.00
0600 7197110 ADJUST CATCH BASIN	3.000 EA	2,245.00000	6,735.00	3,035.00000	9,105.00	2,450.00000	7,350.00
0610 7203210 CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	181.000 LF	32.65000	5,909.65	105.00000	19,005.00	58.75000	10,633.75
0620 7204100 CONCRETE SIDEWALK(4" UNIFORM)	22.500 SY	81.64000	1,836.90	330.00000	7,425.00	111.00000	2,497.50
0630 7204900 DETECTABLE WARNING MATERIAL	25.000 SF	56.13000	1,403.25	105.00000	2,625.00	51.50000	1,287.50

Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043886	**Cat Alt Set:**		**Cat Alt Member:**			
0640 7209000 PEDESTRIAN RAMP CONSTRUCTION	50.000 SY	112.25000	5,612.50	330.00000	16,500.00	223.00000	11,150.00
0650 7260850 CONCRETE CLASS 4000 FOR PARTIAL DEPTH DECK PATCHING	112.000 SY	3,182.00000	356,384.00	915.00000	102,480.00	2,450.00000	274,400.00
0660 7261121 REHABILITATE EXISTING EXPANSION JOINT - COMPRESSION SEAL	2.000 EA	12,728.00000	25,456.00	360.00000	720.00	41,000.00000	82,000.00
0670 7261127 RESEAL DECK EXPANSION JOINT	204.000 LF	149.00000	30,396.00	117.00000	23,868.00	385.00000	78,540.00
0680 8041020 RIP-RAP (CLASS B)	17.000 TON	226.00000	3,842.00	550.00000	9,350.00	328.00000	5,576.00

Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043886		**Cat Alt Set:**				**Cat Alt Member:**	
0690 8048205	20.000	117.00000	2,340.00	75.00000	1,500.00	68.00000	1,360.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	SY						
0700 8051050	1,525.000	22.81000	34,785.25	20.25000	30,881.25	23.50000	35,837.50
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						
0710 8051151	65.000	2,960.00000	192,400.00	3,235.00000	210,275.00	3,750.00000	243,750.00
MT3 LEADING END TREATMENT TL3	EA						
0720 8051710	5.000	1,821.50000	9,107.50	1,720.00000	8,600.00	1,975.00000	9,875.00
MB TRAILING END TREATMENT	EA						
0730 8052100	3,750.000	24.34000	91,275.00	20.25000	75,937.50	23.50000	88,125.00
MGS3 GR STANDARD SHOULDER	LF						

Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043886		**Cat Alt Set:**				**Cat Alt Member:**	
0740 8052150	5,893.750	29.60000	174,455.00	26.30000	155,005.63	30.50000	179,759.38
MGS3CS GR COMPRESSED SHOULDER	LF						
0750 8052210	5.000	1,480.00000	7,400.00	1,415.00000	7,075.00	1,625.00000	8,125.00
PREMASH TRAILING W-BEAM TYPE B 12.5'	EA						
0760 8053001	687.500	30.11000	20,700.63	26.26000	18,053.75	30.50000	20,968.75
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	LF						
0770 8053250	8.000	2,960.00000	23,680.00	2,930.00000	23,440.00	3,400.00000	27,200.00
PREMASH THRIEBEAM BRIDGE CONN TBBC3	EA						
0780 8057100	5.000	3,062.00000	15,310.00	2,526.00000	12,630.00	2,900.00000	14,500.00
PREMASH TYPE T TL3 LEADING 50'	EA						

Contract ID: 5474310 **Counties:** Cherokee, York

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 250 **Project(s):** P043886, P043891, P043895, P043911

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 4 Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043886	**Cat Alt Set:**			**Cat Alt Member:**		
0790 8071000	528.000	20.41000	10,776.48	20.20000	10,665.60	47.00000	24,816.00
RESET FENCE	LF						
0800 8100102	4.520	4,467.00000	20,190.84	3,215.00000	14,531.80	3,700.00000	16,724.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$9,059,925.08		$10,096,704.00		$11,018,317.40
Contract Totals			**$9,059,925.08**		**$10,096,704.00**		**$11,018,317.40**
Cost Plus Time Totals			**$9,059,925.08**		**$10,096,704.00**		**11,018,317.40**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

4/6/2026

Vendor Ranking

Call Order: 250

Contract ID: 5474310

Counties: Cherokee, York

Letting Date: March 10, 2026 2:00 pm

District(s): District 4

Contract Time: 11/30/27 COMPLETION DATE

Contract Description: 2026 District 4 Pavement Improvement

PCN(s): P043886, P043891, P043895, P043911

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$9,059,925.08	100.00%
2	1RO010	ROGERS GROUP, INC.	$10,096,704.00	111.44%
3	1RE005	REEVES CONSTRUCTION COMPANY	$11,018,317.40	121.62%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers