

Tabulation of Bids

Contract ID: 5559881

Counties: DISTRICT5

Letting Date: April 12, 2022

District(s): District 5

Call Order: 140

Project(s): P040404

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - District 5

Line No / Item ID Item Description		(1) W. M. ROEBUCK, INCORPORATED		(2) WALKER BROTHERS, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Flashing Yellow Arrow Pay Items		Cat Alt Set:		Cat Alt Member:	
		District 5					
0010	1031000	(1)	5,500.00000	5,500.00	119,400.00000	119,400.00	
MOBILIZATION		LS					
0020	1032010	(1)	10,341.34000	10,341.34	8,946.45000	8,946.45	
BONDS AND INSURANCE		LS					
0030	1071000	(1)	5,500.00000	5,500.00	122,000.00000	122,000.00	
TRAFFIC CONTROL		LS					
0040	6510108	930.000	42.00000	39,060.00	30.00000	27,900.00	
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD		SF					
0050	6513015	118.000	250.00000	29,500.00	180.00000	21,240.00	
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE		EA					

Tabulation of Bids

Contract ID: 5559881

Counties: DISTRICT5

Letting Date: April 12, 2022

District(s): District 5

Call Order: 140

Project(s): P040404

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - District 5

Line No / Item ID Item Description		(1) W. M. ROEBUCK, INCORPORATED		(2) WALKER BROTHERS, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Flashing Yellow Arrow Pay Items		Cat Alt Set:		Cat Alt Member:	
		District 5					
0060	6513020	6.000	375.00000	2,250.00	330.00000	1,980.00	
F&I MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON MAST ARM		EA					
0070	6770395	20,665.000	6.00000	123,990.00	7.20000	148,788.00	
FURNISH & INSTALL NO. 14 COPPER WIRE, 12 CONDUCTOR (BLACK)		LF					
0080	6865720	98.000	1,150.00000	112,700.00	790.00000	77,420.00	
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD		EA					
0090	6865723	117.000	1,000.00000	117,000.00	630.00000	73,710.00	
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 001		EA					



Tabulation of Bids

Contract ID: 5559881

Counties: DISTRICT5

Letting Date: April 12, 2022

District(s): District 5

Call Order: 140

Project(s): P040404

Contract Time: 06/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Safety Improvements - District 5

Line No / Item ID Item Description		(1) W. M. ROEBUCK, INCORPORATED		(2) WALKER BROTHERS, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Flashing Yellow Arrow Pay Items		Cat Alt Set:		Cat Alt Member:	
		District 5					
0100	6865834	348.000	229.00000	79,692.00	230.00000	80,040.00	
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.		EA					
0110	6885990	(1)	4,000.00000	4,000.00	26,300.00000	26,300.00	
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT		LS					
0120	6885992	(1)	4,000.00000	4,000.00	116,000.00000	116,000.00	
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT		LS					
Section Totals:			\$533,533.34		\$823,724.45		
Contract Totals			\$533,533.34		\$823,724.45		
Cost Plus Time Totals			\$533,533.34		\$823,724.45		



Tabulation of Bids

Contract ID: 5559881

Counties: DISTRICT5

Letting Date: April 12, 2022

District(s): District 5

Call Order: 140

Project(s): P040404

Contract Time: 06/30/23 COMPLETION DATE

Min: **Max:**

Contract Description: Safety Improvements - District 5

() indicates item is bid as Lump Sum



South Carolina Department of Transportation

5/11/2022

Vendor Ranking

Page: 1

Call Order: 140

Contract ID: 5559881

Counties: DISTRICT5

Letting Date: April 12, 2022 2:00 PM

District(s): District 5

Contract Time: 06/30/23 COMPLETION DATE

Contract Description: Safety Improvements - District 5

PCN(s): P040404

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1WM002 W. M. ROEBUCK, INCORPORATED	\$533,533.34	100.00%
2	1WA003 WALKER BROTHERS, INC.	\$823,724.45	154.39%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date _____

Jennifer Taylor