Contract ID: 5561850 **Counties:** DISTRICT5

Letting Date: May 12, 2022 **District(s):** District 5

Call Order: 230 **Project(s):** P041219

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Guardrail - District 5 Interstate

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031030 MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	31.000 EA	1.00000	31.00				
0020 1032010 BONDS AND INSURANCE	(1) LS	1.00000	1.00				
0030 1071100 TRAFFIC CONTROL	46.000 EA	2,700.00000	124,200.00				
0040 8050010 REMOVE & DISPOSE SEMI-RIGID GR DEVICE	5,375.000 LF	0.10000	537.50				
0050 8051050 PREMASH W-BEAM STRONG POST SYSTEM WSP3	5,225.000 LF	18.00000	94,050.00				

Contract ID: 5561850 **Counties:** DISTRICT5

Letting Date: May 12, 2022 **District(s):** District 5

Call Order: 230 **Project(s):** P041219

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Guardrail - District 5 Interstate

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060 8051151	3.000	3,500.00000	10,500.00				
MT3 LEADING END TREATMENT TL3	EA						
0070 8051155	3.000	1.00000	3.00				
MT2 LEADING END TREATMENT TL2	EA						
0080 8051207	75.000	25.00000	1,875.00				
PREMASH THRIE WITH BASE PL 6.25 SPACE	LF						
0090 8051400	50.000	100.00000	5,000.00				
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	LF						
0100 8051710	3.000	500.00000	1,500.00				
MB TRAILING END TREATMENT	EA						

Contract ID: 5561850 **Counties:** DISTRICT5

Letting Date: May 12, 2022 **District(s):** District 5

Call Order: 230 **Project(s):** P041219

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Guardrail - District 5 Interstate

Line No / Item ID Item Description			(1) BAGWELL FENCE COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110	8052100	150.000	37.00000	5,550.00				
MGS3 GR STANDARD SHOULDER		LF						
0120	8052150	150.000	37.00000	5,550.00				
MGS3CS GR COMPRESSED SHOULDER		LF						
0130	8052200	150.000	1.00000	150.00				
MGS2C GR BEHIND CURB		LF						
0140	8052210	25.000	25.00000	625.00				
PREMASH TRAILING W-BEAM TYPE B 12.5'		EA						
0150	8053001	50.000	35.00000	1,750.00				
PREMASH W-BEAM COMPRESSED SHLDR 9' POST		LF						

Contract ID: 5561850 **Counties:** DISTRICT5

Letting Date: May 12, 2022 **District(s):** District 5

Call Order: 230 **Project(s):** P041219

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Guardrail - District 5 Interstate

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0160 8053050 PREMASH THRIE STRONG POST GUARDRAIL	1,500.000 LF	13.00000	19,500.00				
0170 8053250 PREMASH THRIEBEAM BRIDGE CONN TBBC3	25.000 EA	25.00000	625.00				
0180 8053253 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000 EA	500.00000	1,500.00				
0190 8053255 MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000 EA	1.00000	3.00				
0200 8055300 SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000 EA	1.00000	15.00				

Contract ID: 5561850 **Counties:** DISTRICT5

Letting Date: May 12, 2022 **District(s):** District 5

Call Order: 230 **Project(s):** P041219

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Guardrail - District 5 Interstate

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0210 8055350 LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000 EA	1.00000	31.00				
0220 8055351 LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000 EA	1.00000	31.00				
0230 8055352 LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000 EA	1.00000	31.00				
0240 8055359 REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000 EA	1.00000	31.00				
0250 8056501 PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000 EA	200.00000	600.00				

Contract ID: 5561850 **Counties:** DISTRICT5

Letting Date: May 12, 2022 **District(s):** District 5

Call Order: 230 **Project(s):** P041219

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Guardrail - District 5 Interstate

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0260 8057100 PREMASH TYPE T TL3 LEADING 50'	55.000 EA	1,650.00000	90,750.00				
0270 8057305 2' CRASH CUSHION 2A	1.000 EA	1.00000	1.00				
0280 8057310 2' CRASH CUSHION 2B	1.000 EA	1.00000	1.00				
0290 8057325 WIDE CRASH CUSHION 2A	1.000 EA	1.00000	1.00				
0300 8057330 WIDE CRASH CUSHION 2B	1.000 EA	1.00000	1.00				
0310 8057350 2' CRASH CUSHION 3A	1.000 EA	7,000.00000	7,000.00				

Contract ID: 5561850 **Counties:** DISTRICT5

Letting Date: May 12, 2022 **District(s):** District 5

Call Order: 230 **Project(s):** P041219

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Guardrail - District 5 Interstate

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0320 8057355 2' CRASH CUSHION 3B	1.000 EA	7,000.00000	7,000.00				
0330 8057370 WIDE CRASH CUSHION 3A	1.000 EA	16,000.00000	16,000.00				
0340 8057375 WIDE CRASH CUSHION 3B	1.000 EA	1.00000	1.00				
0350 8057400 2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000 EA	1.00000	15.00				
0360 8057410 REPLACEMENT CC NOSE MATERIAL	15.000 EA	1.00000	15.00				

Contract ID: 5561850 **Counties:** DISTRICT5

Letting Date: May 12, 2022 **District(s):** District 5

Call Order: 230 **Project(s):** P041219

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Guardrail - District 5 Interstate

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0370 8057420	1.000	1.00000	1.00				
CRASH CUSHION REPLACEMENT CYLINDER SET	EA						
Section Totals:			$394,475.50				
Contract Totals			**$394,475.50**				
Cost Plus Time Totals			**$394,475.50**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

6/20/2022

Vendor Ranking

Call Order: 230
Contract ID: 5561850
Counties: DISTRICT5
Letting Date: May 12, 2022 2:00 PM
District(s): District 5
Contract Time: 06/30/23 COMPLETION DATE

Contract Description: Guardrail - District 5 Interstate
PCN(s): P041219

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA002	BAGWELL FENCE COMPANY, INC.	$394,475.50	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor