South Carolina Department of Transportation

South Carolina Department of Transportation

11/6/2025

Tabulation of Bids

Contract ID: 5573230
Counties: Darlington, Dillon, Florence, Marlboro
Letting Date: October 14, 2025
District(s): District 5
Call Order: 300
Project(s): P044133, P044134, P044135, P044136, P044140, P044141, P044169, P044170
Contract Time: 04/30/26 COMPLETION DATE
Min:
Max:
Contract Description: 2026 District 5 Crack Seal

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SCODELLER CONSTRUCTION, INC.		(2) REMAC ASPHALT MAINTENANCE, INC.		(3) GORDON COMPANY INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044133		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	55,000.00000	55,000.00	8,500.00000	8,500.00	20,000.00000	20,000.00
MOBILIZATION	LS						
0020 1032010	(1)	4,000.00000	4,000.00	14,000.00000	14,000.00	40,000.00000	40,000.00
BONDS AND INSURANCE	LS						
0030 4015111	428.170	2,895.00000	1,239,552.15	3,199.00000	1,369,715.83	3,666.00000	1,569,671.22
CLEAN AND SEAL CRACKS IN ASPHALT PAVEMENT	LaMi						
0040 6011000	(1)	52,000.00000	52,000.00	20,000.00000	20,000.00	40,000.00000	40,000.00
TRAFFIC CONTROL	LS						
Section Totals:			$1,350,552.15		$1,412,215.83		$1,669,671.22
Contract Totals			**$1,350,552.15**		**$1,412,215.83**		**$1,669,671.22**
Cost Plus Time Totals			**$1,350,552.15**		**$1,412,215.83**		**1,669,671.22**

Contract ID: 5573230

Letting Date: October 14, 2025

Call Order: 300

Contract Time: 04/30/26 COMPLETION DATE

Contract Description: 2026 District 5 Crack Seal

Counties: Darlington, Dillon, Florence, Marlboro

District(s): District 5

Project(s): P044133, P044134, P044135, P044136, P044140, P044141, P044169, P044170

Min:

Max:

( ) indicates item is bid as Lump Sum

Contract ID: 5573230

Letting Date: October 14, 2025

Call Order: 300

Counties: Darlington, Dillon, Florence, Marlboro

District(s): District 5

Project(s): P044133, P044134, P044135, P044136, P044140, P044141, P044169, P044170

Contract Time: 04/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 5 Crack Seal

Line No / Item ID Item Description	Alt Set / Alt Member	Quantity and Units	(4) RUSSELL STANDARD CORPORATION Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044133		**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000		(1)	135,975.00000	135,975.00				
MOBILIZATION		LS						
0020 1032010		(1)	6,500.00000	6,500.00				
BONDS AND INSURANCE		LS						
0030 4015111		428.170	3,830.00000	1,639,891.10				
CLEAN AND SEAL CRACKS IN ASPHALT PAVEMENT		LaMi						
0040 6011000		(1)	57,500.00000	57,500.00				
TRAFFIC CONTROL		LS						
Section Totals:				$1,839,866.10				
Contract Totals				**$1,839,866.10**				
Cost Plus Time Totals				**$1,839,866.10**				

Contract ID: 5573230

Letting Date: October 14, 2025

Call Order: 300

Contract Time: 04/30/26 COMPLETION DATE

Contract Description: 2026 District 5 Crack Seal

Counties: Darlington, Dillon, Florence, Marlboro

District(s): District 5

Project(s): P044133, P044134, P044135, P044136, P044140, P044141, P044169, P044170

Min:

Max:

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

11/6/2025

Vendor Ranking

Call Order: 300

Contract ID: 5573230

Counties: Darlington, Dillon, Florence, Marlboro

Letting Date: October 14, 2025 2:00 pm

District(s): District 5

Contract Time: 04/30/26 COMPLETION DATE

Contract Description: 2026 District 5 Crack Seal

PCN(s): P044133, P044134, P044135, P044136, P044140, P044141, P044169, P044170

Rank	Vendor ID	Name	Total Bid	Percent Of Low Bid
1	1SC014	SCODELLER CONSTRUCTION, INC.	$1,350,552.15	100.00%
2	1RE020	REMAC ASPHALT MAINTENANCE, INC.	$1,412,215.83	104.57%
3	1GO009	GORDON COMPANY INC.	$1,669,671.22	123.63%
4	1RU008	RUSSELL STANDARD CORPORATION	$1,839,866.10	136.23%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers