Tabulation of Bids

Contract ID: 5650150

Letting Date: February 12, 2019

Call Order: 330

Counties: Beaufort, Jasper

District(s): 6

Project(s): P037615, P037903, P037904, P037905, P037911, P037912, P037913

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Thin Lift Overlay

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037615	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	170,000.00000	170,000.00	170,000.00000	170,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	70,000.00000	70,000.00	22,000.00000	22,000.00		
BONDS AND INSURANCE	LS						
0030 1071000	(1)	160,000.00000	160,000.00	130,000.00000	130,000.00		
TRAFFIC CONTROL	LS						
0040 2023000	250.000	20.00000	5,000.00	15.00000	3,750.00		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 3069900	95.900	45.00000	4,315.50	35.00000	3,356.50		
MAINTENANCE STONE	TON						

Contract ID: 5650150

Counties: Beaufort, Jasper

Letting Date: February 12, 2019

District(s): 6

Call Order: 330

Project(s): P037615, P037903, P037904, P037905, P037911, P037912, P037913

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Thin Lift Overlay

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037615	**Cat Alt Set:**				**Cat Alt Member:**	
0060 4011004 LIQUID ASPHALT BINDER PG64-22	1,318.224 TON	540.00000	711,840.96	600.00000	790,934.40		
0070 4012060 FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	9,590.000 SY	49.00000	469,910.00	48.00000	460,320.00		
0080 4013100 MILLING EXISTING ASPHALT PAVEMENT 1.0"	13,749.000 SY	1.95000	26,810.55	2.05000	28,185.45		
0090 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	32,280.000 SY	2.95000	95,226.00	3.00000	96,840.00		
0100 4019000 MILLED-IN RUMBLE STRIP	21.970 MI	435.00000	9,556.95	735.00000	16,147.95		

Contract ID: 5650150 **Counties:** Beaufort, Jasper

Letting Date: February 12, 2019 **District(s):** 6

Call Order: 330 **Project(s):** P037615, P037903, P037904, P037905, P037911, P037912, P037913

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Thin Lift Overlay

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PREFERRED MATERIALS, INC. Unit Price	(1) PREFERRED MATERIALS, INC. Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	(2) EUROVIA ATLANTIC COAST LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037615 **Cat Alt Set:** **Cat Alt Member:**							
0110 4030350 HOT MIX ASPHALT SURFACE COURSE TYPE D	20,539.132 TON	69.00000	1,417,200.11	73.50000	1,509,626.20		
0120 4037230 DRIVEWAY PAVING-SURFACE TYPE D	385.000 TON	180.00000	69,300.00	112.00000	43,120.00		
0130 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	3,812.000 SF	6.50000	24,778.00	5.75000	21,919.00		
0140 609136A PAVEMENT MARKINGS (TEMPORARY PAINT) 12"X18" WHITE TRIANGLE YIELD BAR	100.000 LF	6.00000	600.00	17.50000	1,750.00		

Contract ID: 5650150

Counties: Beaufort, Jasper

Letting Date: February 12, 2019

District(s): 6

Call Order: 330

Project(s): P037615, P037903, P037904, P037905, P037911, P037912, P037913

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Thin Lift Overlay

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037615		**Cat Alt Set:**		**Cat Alt Member:**		
0150 6241005 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	11,916.000 LF	0.70000	8,341.20	0.68000	8,102.88		
0160 6241007 6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	240.000 LF	1.00000	240.00	1.02000	244.80		
0170 6241010 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	92,104.000 LF	0.35000	32,236.40	0.34000	31,315.36		
0180 6241012 6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	12,375.000 LF	0.50000	6,187.50	0.51000	6,311.25		

Contract ID: 5650150 **Counties:** Beaufort, Jasper

Letting Date: February 12, 2019 **District(s):** 6

Call Order: 330 **Project(s):** P037615, P037903, P037904, P037905, P037911, P037912, P037913

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Thin Lift Overlay

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037615	**Cat Alt Set:**				**Cat Alt Member:**	
0190 6241015 8" WHITE SOLID LINES PERM.PVMT.MARKINGS	4,565.000 LF	2.25000	10,271.25	2.25000	10,271.25		
0200 6241020 12" WHITE SOLID LINES - PERM.PVMT.MARKINGS	680.000 LF	2.50000	1,700.00	2.50000	1,700.00		
0210 6241023 12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	50.000 LF	17.50000	875.00	17.50000	875.00		
0220 6241025 24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	1,795.000 LF	7.50000	13,462.50	7.50000	13,462.50		

Contract ID: 5650150 **Counties:** Beaufort, Jasper

Letting Date: February 12, 2019 **District(s):** 6

Call Order: 330 **Project(s):** P037615, P037903, P037904, P037905, P037911, P037912, P037913

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Thin Lift Overlay

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037615		**Cat Alt Set:**		**Cat Alt Member:**		
0230 6241030 WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	73.000 EA	75.00000	5,475.00	75.00000	5,475.00		
0240 6241035 WHITE WORD MESSAGE "ONLY" -PERM.PVMT.MARKING	69.000 EA	75.00000	5,175.00	75.00000	5,175.00		
0250 6241043 WHITE LANE DROP ARROW(LT.OR RT.)PERM.PVMT.MARKING	6.000 EA	150.00000	900.00	150.00000	900.00		
0260 6241064 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	11,346.000 LF	0.70000	7,942.20	0.68000	7,715.28		

Contract ID: 5650150 **Counties:** Beaufort, Jasper

Letting Date: February 12, 2019 **District(s):** 6

Call Order: 330 **Project(s):** P037615, P037903, P037904, P037905, P037911, P037912, P037913

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Thin Lift Overlay

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037615		**Cat Alt Set:**		**Cat Alt Member:**		
0270 6241074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	104,835.000 LF	0.35000	36,692.25	0.34000	35,643.90		
0280 6241080 24" YELLOW SOLID LINES - PERM.PVMT.MARKING	1,130.000 LF	7.50000	8,475.00	7.50000	8,475.00		
0290 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	25,232.000 LF	0.20000	5,046.40	0.20000	5,046.40		
0300 6250007 6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	480.000 LF	0.30000	144.00	0.30000	144.00		

Contract ID: 5650150

Counties: Beaufort, Jasper

Letting Date: February 12, 2019

District(s): 6

Call Order: 330

Project(s): P037615, P037903, P037904, P037905, P037911, P037912, P037913

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Thin Lift Overlay

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037615	**Cat Alt Set:**				**Cat Alt Member:**	
0310 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	188,008.000 LF	0.10000	18,800.80	0.10000	18,800.80		
0320 6250012 6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	24,750.000 LF	0.15000	3,712.50	0.15000	3,712.50		
0330 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	9,220.000 LF	0.50000	4,610.00	0.50000	4,610.00		
0340 6250020 12" WHITE SOLID LINES - FAST DRY PAINT	1,360.000 LF	1.00000	1,360.00	1.00000	1,360.00		

Contract ID: 5650150

Counties: Beaufort, Jasper

Letting Date: February 12, 2019

District(s): 6

Call Order: 330

Project(s): P037615, P037903, P037904, P037905, P037911, P037912, P037913

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Thin Lift Overlay

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037615		**Cat Alt Set:**			**Cat Alt Member:**	
0350 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	3,866.000 LF	1.00000	3,866.00	1.00000	3,866.00		
0360 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	146.000 EA	25.00000	3,650.00	25.00000	3,650.00		
0370 6250031 WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT	44.000 EA	25.00000	1,100.00	25.00000	1,100.00		
0380 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	138.000 EA	35.00000	4,830.00	35.00000	4,830.00		

Contract ID: 5650150 **Counties:** Beaufort, Jasper

Letting Date: February 12, 2019 **District(s):** 6

Call Order: 330 **Project(s):** P037615, P037903, P037904, P037905, P037911, P037912, P037913

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Thin Lift Overlay

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037615			**Cat Alt Set:**		**Cat Alt Member:**		
0390 6250043 WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT	12.000 EA	35.00000	420.00	35.00000	420.00		
0400 6250055 BIKE LANE SYMBOL - FAST DRY PAINT	22.000 EA	35.00000	770.00	35.00000	770.00		
0410 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	22,692.000 LF	0.20000	4,538.40	0.20000	4,538.40		
0420 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	212,270.000 LF	0.10000	21,227.00	0.10000	21,227.00		

Contract ID: 5650150

Counties: Beaufort, Jasper

Letting Date: February 12, 2019

District(s): 6

Call Order: 330

Project(s): P037615, P037903, P037904, P037905, P037911, P037912, P037913

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Thin Lift Overlay

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PREFERRED MATERIALS, INC. Unit Price	 Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P037615	**Cat Alt Set:**				**Cat Alt Member:**	
0430 6250112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	2,800.000 LF	2.75000	7,700.00	2.75000	7,700.00		
0440 6250115 24" YELLOW DIAGONAL LINES - FAST DRY PAINT	2,260.000 LF	1.00000	2,260.00	1.00000	2,260.00		
0450 6280055 BIKE LANE SYMBOL -PREFORMED THERMO - 60MIL	11.000 EA	275.00000	3,025.00	275.00000	3,025.00		
0460 6280056 BIKE LANE ARROW - PREFORMED THERMO - 60MIL	22.000 EA	150.00000	3,300.00	150.00000	3,300.00		

Contract ID: 5650150 **Counties:** Beaufort, Jasper

Letting Date: February 12, 2019 **District(s):** 6

Call Order: 330 **Project(s):** P037615, P037903, P037904, P037905, P037911, P037912, P037913

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Thin Lift Overlay

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PREFERRED MATERIALS, INC. Unit Price	(1) PREFERRED MATERIALS, INC. Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	(2) EUROVIA ATLANTIC COAST LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037615 **Cat Alt Set:** **Cat Alt Member:**							
0470 6300005	1,170.000	5.00000	5,850.00	5.00000	5,850.00		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0480 6301005	522.000	5.00000	2,610.00	5.00000	2,610.00		
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0490 6301100	1,156.000	5.00000	5,780.00	5.00000	5,780.00		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0500 6331005	700.000	0.70000	490.00	0.68000	476.00		
4" WHITE BROKEN LINES- (GAPS EXCLD) - SINGLE COMPONENT HYBRIDIZED POLYMER– 20 MILS	LF						

Contract ID: 5650150 **Counties:** Beaufort, Jasper

Letting Date: February 12, 2019 **District(s):** 6

Call Order: 330 **Project(s):** P037615, P037903, P037904, P037905, P037911, P037912, P037913

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Thin Lift Overlay

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037615		**Cat Alt Set:**		**Cat Alt Member:**		
0510 6331010 4" WHITE SOLID LINES-(PAVEMENT EDGE LINES)-SINGLE COMPONENT HYBRIDIZED POLYMER–20 MILS	6,900.000 LF	0.35000	2,415.00	0.34000	2,346.00		
0520 6331015 8" WHITE SOLID LINES-(CROSS WALK & CHANNELIZATION)-SINGLE COMPONENT HYBRIDIZED POLYMER–20 MILS	45.000 LF	2.25000	101.25	2.25000	101.25		
0530 6331025 24" WHITE SOLID LINES-(STOP/DIAGONAL LINES)-SINGLE COMPONENT HYBRIDIZED POLYMER–20 MILS	138.000 LF	7.50000	1,035.00	7.50000	1,035.00		

Contract ID: 5650150

Counties: Beaufort, Jasper

Letting Date: February 12, 2019

District(s): 6

Call Order: 330

Project(s): P037615, P037903, P037904, P037905, P037911, P037912, P037913

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Thin Lift Overlay

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037615		**Cat Alt Set:**		**Cat Alt Member:**		
0540 6331110	6,300.000	0.35000	2,205.00	0.34000	2,142.00		
4" YELLOW SOLID LINES (PAVEMENT EDGE & NO PASSING ZONE) - SINGLE COMPONENT HYBRIDIZED POLYMER - 20 MILS	LF						
0550 6750275	350.000	7.50000	2,625.00	7.00000	2,450.00		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0560 6770413	5,200.000	0.50000	2,600.00	1.00000	5,200.00		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0570 6770501	28.000	80.00000	2,240.00	50.00000	1,400.00		
FURNISH & INSTALL EPOXY TUBES	EA						

Contract ID: 5650150 **Counties:** Beaufort, Jasper

Letting Date: February 12, 2019 **District(s):** 6

Call Order: 330 **Project(s):** P037615, P037903, P037904, P037905, P037911, P037912, P037913

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Thin Lift Overlay

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PREFERRED MATERIALS, INC.		(2) EUROVIA ATLANTIC COAST LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037615	**Cat Alt Set:**				**Cat Alt Member:**	
0580 6770505 FURNISH EPOXY APPLICATOR	28.000 EA	300.00000	8,400.00	20.00000	560.00		
0590 6780495 SAWCUT FOR LOOP DETECTOR	2,450.000 LF	6.50000	15,925.00	7.00000	17,150.00		
0600 6887961 INSTALL FLUSH MOUNTED WIRELESS SENSOR	36.000 EA	250.00000	9,000.00	200.00000	7,200.00		
0610 6887962 REMOVE FLUSH MOUNTED WIRELESS SENSOR	36.000 EA	200.00000	7,200.00	180.00000	6,480.00		
0620 7197110 ADJUST CATCH BASIN	4.000 EA	500.00000	2,000.00	1,600.00000	6,400.00		

Contract ID: 5650150

Counties: Beaufort, Jasper

Letting Date: February 12, 2019

District(s): 6

Call Order: 330

Project(s): P037615, P037903, P037904, P037905, P037911, P037912, P037913

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, Mill, Thin Lift Overlay

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PREFERRED MATERIALS, INC. Unit Price	(1) PREFERRED MATERIALS, INC. Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	(2) EUROVIA ATLANTIC COAST LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037615 **Cat Alt Set:** **Cat Alt Member:**							
0630 7197130	11.000	350.00000	3,850.00	1,600.00000	17,600.00		
ADJUST DROP INLET ADJUST D. I.	EA						
0640 7204900	70.000	85.00000	5,950.00	65.00000	4,550.00		
DETECTABLE WARNING MATERIAL	SF						
0650 7209000	260.000	87.50000	22,750.00	70.00000	18,200.00		
PEDESTRIAN RAMP CONSTRUCTION	SY						
0660 7209100	50.000	85.00000	4,250.00	75.00000	3,750.00		
SURFACE APPLIED DETECTABLE WARNING	SF						
Section Totals:			$3,570,147.72		$3,635,257.07		
Contract Totals			**$3,570,147.72**		**$3,635,257.07**		

Contract ID: 5650150

Letting Date: February 12, 2019

Call Order: 330

Contract Time: 11/30/19 COMPLETION DATE

Contract Description: FDP, Mill, Thin Lift Overlay

Counties: Beaufort, Jasper

District(s): 6

Project(s): P037615, P037903, P037904, P037905, P037911, P037912, P037913

	Min:	Max:
Cost Plus Time Totals	**$3,570,147.72**	**$3,635,257.07**

( ) indicates item is bid as Lump Sum

Call Order: 330

Letting Date: February 12, 2019 2:00 P.M.

Contract ID: 5650150

District(s): 6

Contract Time: 11/30/19 COMPLETION DATE

Counties: Beaufort, Jasper

Contract Description: FDP, Mill, Thin Lift Overlay

PCN(s): P037615, P037903, P037904, P037905, P037911, P037912, P037913

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1AP003	PREFERRED MATERIALS, INC.	$3,570,147.72	100.00%
2	1EU003	EUROVIA ATLANTIC COAST LLC	$3,635,257.07	101.82%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell