## Tabulation of Bids



**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) PALMETTO SITEWORK SERVICES, LLC<br>Unit Price | <br>Ext Amount | (2) L-J, INC.<br>Unit Price | <br>Ext Amount | (3) CHEROKEE, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Berkeley Pay Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0010 1031000<br>MOBILIZATION | (1)<br>LS | 250,000.00000 | 250,000.00 | 381,920.00000 | 381,920.00 | 412,075.85000 | 412,075.85 |
| 0020 1032010<br>BONDS AND INSURANCE | (1)<br>LS | 125,000.00000 | 125,000.00 | 88,000.00000 | 88,000.00 | 164,830.34000 | 164,830.34 |
| 0030 1050800<br>CONSTRUCTION STAKES, LINES & GRADES | 1.000<br>EA | 75,000.00000 | 75,000.00 | 162,078.00000 | 162,078.00 | 175,000.00000 | 175,000.00 |
| 0040 1071000<br>TRAFFIC CONTROL | (1)<br>LS | 625,000.00000 | 625,000.00 | 446,050.00000 | 446,050.00 | 755,000.00000 | 755,000.00 |
| 0050 1071504<br>LAW ENFORCEMENT OFFICER | 1,000.000<br>HR | 40.00000 | 40,000.00 | 40.00000 | 40,000.00 | 40.00000 | 40,000.00 |

**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) PALMETTO SITEWORK SERVICES, LLC<br>Unit Price | <br>Ext Amount | (2) L-J, INC.<br>Unit Price | <br>Ext Amount | (3) CHEROKEE, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Berkeley Pay Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0060 2012000 | (1) | 1,100,000.00000 | 1,100,000.00 | 1,349,241.00000 | 1,349,241.00 | 1,233,000.00000 | 1,233,000.00 |
| CLEARING & GRUBBING WITHIN ROADWAY | LS | | | | | | |
| 0070 2031000 | 1,300.000 | 15.00000 | 19,500.00 | 15.49000 | 20,137.00 | 20.00000 | 26,000.00 |
| UNCLASSIFIED EXCAVATION | CY | | | | | | |
| 0080 2033000 | 149,200.000 | 17.50000 | 2,611,000.00 | 14.05000 | 2,096,260.00 | 16.10000 | 2,402,120.00 |
| BORROW EXCAVATION | CY | | | | | | |
| 0090 6021120 | 896.000 | 5.50000 | 4,928.00 | 5.50000 | 4,928.00 | 4.00000 | 3,584.00 |
| PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | SF | | | | | | |
| 0100 7149999 | 500.000 | 10.00000 | 5,000.00 | 38.50000 | 19,250.00 | 35.00000 | 17,500.00 |
| CLEANING EXISTING PIPE | LF | | | | | | |

**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PALMETTO SITEWORK SERVICES, LLC | | (2) L-J, INC. | | (3) CHEROKEE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Berkeley Pay Items | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0110 7197110 | 5.000 | 2,000.00000 | 10,000.00 | 5,000.00000 | 25,000.00 | 2,000.00000 | 10,000.00 |
| ADJUST CATCH BASIN | EA | | | | | | |
| 0120 7197130 | 5.000 | 2,000.00000 | 10,000.00 | 8,000.00000 | 40,000.00 | 2,000.00000 | 10,000.00 |
| ADJUST DROP INLET ADJUST D. I. | EA | | | | | | |
| 0130 8041010 | 3,010.000 | 70.00000 | 210,700.00 | 84.75000 | 255,097.50 | 95.00000 | 285,950.00 |
| RIP-RAP (CLASS A) | TON | | | | | | |
| 0140 8041020 | 240.000 | 70.00000 | 16,800.00 | 84.75000 | 20,340.00 | 95.00000 | 22,800.00 |
| RIP-RAP (CLASS B) | TON | | | | | | |
| 0150 8048210 | 9,300.000 | 2.25000 | 20,925.00 | 2.60000 | 24,180.00 | 8.00000 | 74,400.00 |
| GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C | SY | | | | | | |

**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PALMETTO SITEWORK SERVICES, LLC | | (2) L-J, INC. | | (3) CHEROKEE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Berkeley Pay Items | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0160 8051151 | 35.000 | 3,100.00000 | 108,500.00 | 3,740.00000 | 130,900.00 | 3,200.00000 | 112,000.00 |
| MT3 LEADING END TREATMENT TL3 | EA | | | | | | |
| 0170 8051655 | 71,000.000 | 7.50000 | 532,500.00 | 8.30000 | 589,300.00 | 7.40000 | 525,400.00 |
| MEDIAN CABLE BARRIER | LF | | | | | | |
| 0180 8051710 | 16.000 | 1,575.00000 | 25,200.00 | 1,045.00000 | 16,720.00 | 1,650.00000 | 26,400.00 |
| MB TRAILING END TREATMENT | EA | | | | | | |
| 0190 8052100 | 18,750.000 | 17.65000 | 330,937.50 | 17.33000 | 324,937.50 | 17.30000 | 324,375.00 |
| MGS3 GR STANDARD SHOULDER | LF | | | | | | |
| 0200 8052500 | 100.000 | 2,625.00000 | 262,500.00 | 2,530.00000 | 253,000.00 | 2,800.00000 | 280,000.00 |
| CABLE BARRIER END ANCHOR | EA | | | | | | |
| 0210 8068301 | 1,500.000 | 2.15000 | 3,225.00 | 2.15000 | 3,225.00 | 10.00000 | 15,000.00 |
| TEMPORARY BARRIER FENCE | LF | | | | | | |

**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PALMETTO SITEWORK SERVICES, LLC | | (2) L-J, INC. | | (3) CHEROKEE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Berkeley Pay Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0220 8100100 PERMANENT COVER | 70.000 ACRE | 995.00000 | 69,650.00 | 995.50000 | 69,685.00 | 1,100.00000 | 77,000.00 |
| 0230 8100200 TEMPORARY COVER | 35.000 ACRE | 735.00000 | 25,725.00 | 731.50000 | 25,602.50 | 800.00000 | 28,000.00 |
| 0240 8104005 FERTILIZER (NITROGEN) | 7,000.000 LB | 2.25000 | 15,750.00 | 2.30000 | 16,100.00 | 2.00000 | 14,000.00 |
| 0250 8104010 FERTILIZER (PHOSPHORIC ACID) | 7,000.000 LB | 2.25000 | 15,750.00 | 2.30000 | 16,100.00 | 2.00000 | 14,000.00 |
| 0260 8104015 FERTILIZER (POTASH) | 7,000.000 LB | 2.25000 | 15,750.00 | 2.30000 | 16,100.00 | 2.00000 | 14,000.00 |
| 0270 8105005 AGRICULTURAL GRANULAR LIME | 140,000.000 LB | 0.38000 | 53,200.00 | 0.36000 | 50,400.00 | 0.30000 | 42,000.00 |

**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) PALMETTO SITEWORK SERVICES, LLC | | (2) L-J, INC. | | (3) CHEROKEE, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Berkeley Pay Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0280 8109050 | 271,500.000 | 0.05000 | 13,575.00 | 0.10000 | 27,150.00 | 0.05000 | 13,575.00 |
| SELECTIVE WATERING | GAL | | | | | | |
| 0290 8109901 | 140.000 | 265.00000 | 37,100.00 | 275.00000 | 38,500.00 | 225.00000 | 31,500.00 |
| MOWING | ACRE | | | | | | |
| 0300 8151050 | 29,900.000 | 16.00000 | 478,400.00 | 18.59000 | 555,841.00 | 15.00000 | 448,500.00 |
| ENHANCED STACKED DITCH CHECKS | LF | | | | | | |
| 0310 8151202 | 70.000 | 2,150.00000 | 150,500.00 | 2,250.00000 | 157,500.00 | 2,000.00000 | 140,000.00 |
| HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 2 | ACRE | | | | | | |
| 0320 8153000 | 204,000.000 | 1.95000 | 397,800.00 | 1.98000 | 403,920.00 | 1.05000 | 214,200.00 |
| SILT FENCE | LF | | | | | | |

**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) PALMETTO SITEWORK SERVICES, LLC<br>Unit Price | <br>Ext Amount | (2) L-J, INC.<br>Unit Price | <br>Ext Amount | (3) CHEROKEE, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Berkeley Pay Items | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0330 8153090<br>REPLACE/REPAIR SILT FENCE | 3,000.000<br>LF | 3.00000 | 9,000.00 | 3.05000 | 9,150.00 | 4.00000 | 12,000.00 |
| 0335 8154000<br>SILT BASINS | 1,460.000<br>CY | 10.00000 | 14,600.00 | 9.75000 | 14,235.00 | 10.00000 | 14,600.00 |
| 0340 8154010<br>CLEANING SILT BASINS | 74,000.000<br>CY | 1.00000 | 74,000.00 | 4.50000 | 333,000.00 | 2.00000 | 148,000.00 |
| 0350 8154050<br>REMOVAL OF SILT RETAINED BY SILT FENCE | 7,500.000<br>LF | 1.00000 | 7,500.00 | 3.05000 | 22,875.00 | 3.00000 | 22,500.00 |
| 0355 8156200<br>CLEANING INLET STRUCTURE FILTERS | 60.000<br>EA | 100.00000 | 6,000.00 | 275.00000 | 16,500.00 | 125.00000 | 7,500.00 |

**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) PALMETTO SITEWORK SERVICES, LLC<br>Unit Price | <br>Ext Amount | (2) L-J, INC.<br>Unit Price | <br>Ext Amount | (3) CHEROKEE, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Berkeley Pay Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0356 8156205<br>INLET STRUCTURE FILTER - TYPE D1 | 30.000<br>EA | 485.00000 | 14,550.00 | 605.00000 | 18,150.00 | 500.00000 | 15,000.00 |
| 0357 8156207<br>FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D1 | 30.000<br>EA | 275.00000 | 8,250.00 | 440.00000 | 13,200.00 | 300.00000 | 9,000.00 |
| 0360 8156410<br>AGGREGATE NO.5 OR 57 FOR EROSION CONTROL | 150.000<br>TON | 50.00000 | 7,500.00 | 82.50000 | 12,375.00 | 60.00000 | 9,000.00 |
| 0370 8156490<br>STABILIZED CONSTRUCTION ENTRANCE | 10,175.000<br>SY | 15.00000 | 152,625.00 | 5.00000 | 50,875.00 | 5.00000 | 50,875.00 |
| 0380 9001000<br>ON-THE-JOB TRAINEE (ROADWAY) | 1,040.000<br>HR | 0.80000 | 832.00 | 0.80000 | 832.00 | 0.80000 | 832.00 |

**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID<br>Item Description | | (1) PALMETTO SITEWORK SERVICES, LLC | | (2) L-J, INC. | | (3) CHEROKEE, INC. | |
|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | | $7,954,772.50 | | $8,158,654.50 | | $8,241,517.19 |
| **Contract Totals** | | | **$7,954,772.50** | | **$8,158,654.50** | | **$8,241,517.19** |
| **Cost Plus Time Totals** | | | **$7,954,772.50** | | **$8,158,654.50** | | **8,241,517.19** |

**( ) indicates item is bid as Lump Sum**

**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID<br>Item Description | | | (4) GRAHAM COUNTY LAND COMPANY, LLC | | (5) L. DEAN WEAVER COMPANY, LLC | | | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | Berkeley Pay Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0010 1031000 | (1) | | 450,000.00000 | 450,000.00 | 475,000.00000 | 475,000.00 | | |
| MOBILIZATION | LS | | | | | | | |
| 0020 1032010 | (1) | | 180,000.00000 | 180,000.00 | 180,000.00000 | 180,000.00 | | |
| BONDS AND INSURANCE | LS | | | | | | | |
| 0030 1050800 | 1.000 | | 110,000.00000 | 110,000.00 | 100,000.00000 | 100,000.00 | | |
| CONSTRUCTION STAKES, LINES & GRADES | EA | | | | | | | |
| 0040 1071000 | (1) | | 580,000.00000 | 580,000.00 | 550,000.00000 | 550,000.00 | | |
| TRAFFIC CONTROL | LS | | | | | | | |
| 0050 1071504 | 1,000.000 | | 40.00000 | 40,000.00 | 40.00000 | 40,000.00 | | |
| LAW ENFORCEMENT OFFICER | HR | | | | | | | |

**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) GRAHAM COUNTY LAND COMPANY, LLC<br>Unit Price | <br>Ext Amount | (5) L. DEAN WEAVER COMPANY, LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | Berkeley Pay Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0060 2012000 | (1) | 1,050,000.00000 | 1,050,000.00 | 2,500,000.00000 | 2,500,000.00 | | |
| CLEARING & GRUBBING WITHIN ROADWAY | LS | | | | | | |
| 0070 2031000 | 1,300.000 | 2.00000 | 2,600.00 | 20.00000 | 26,000.00 | | |
| UNCLASSIFIED EXCAVATION | CY | | | | | | |
| 0080 2033000 | 149,200.000 | 17.00000 | 2,536,400.00 | 15.00000 | 2,238,000.00 | | |
| BORROW EXCAVATION | CY | | | | | | |
| 0090 6021120 | 896.000 | 6.00000 | 5,376.00 | 5.00000 | 4,480.00 | | |
| PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | SF | | | | | | |
| 0100 7149999 | 500.000 | 12.00000 | 6,000.00 | 20.00000 | 10,000.00 | | |
| CLEANING EXISTING PIPE | LF | | | | | | |

**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID<br>Item Description | | | (4) GRAHAM COUNTY LAND COMPANY, LLC | | (5) L. DEAN WEAVER COMPANY, LLC | | | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | Berkeley Pay Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0110 7197110 | 5.000 | | 2,100.00000 | 10,500.00 | 1,100.00000 | 5,500.00 | | |
| ADJUST CATCH BASIN | EA | | | | | | | |
| 0120 7197130 | 5.000 | | 2,100.00000 | 10,500.00 | 1,100.00000 | 5,500.00 | | |
| ADJUST DROP INLET ADJUST D. I. | EA | | | | | | | |
| 0130 8041010 | 3,010.000 | | 60.00000 | 180,600.00 | 115.00000 | 346,150.00 | | |
| RIP-RAP (CLASS A) | TON | | | | | | | |
| 0140 8041020 | 240.000 | | 65.00000 | 15,600.00 | 115.00000 | 27,600.00 | | |
| RIP-RAP (CLASS B) | TON | | | | | | | |
| 0150 8048210 | 9,300.000 | | 2.50000 | 23,250.00 | 3.00000 | 27,900.00 | | |
| GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C | SY | | | | | | | |

**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) GRAHAM COUNTY LAND COMPANY, LLC<br>Unit Price | <br>Ext Amount | (5) L. DEAN WEAVER COMPANY, LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Berkeley Pay Items | | | **Cat Alt Set:** | | | **Cat Alt Member:** | |
| 0160 8051151 | 35.000 | 3,400.00000 | 119,000.00 | 3,000.00000 | 105,000.00 | | |
| MT3 LEADING END TREATMENT TL3 | EA | | | | | | |
| 0170 8051655 | 71,000.000 | 8.00000 | 568,000.00 | 7.55000 | 536,050.00 | | |
| MEDIAN CABLE BARRIER | LF | | | | | | |
| 0180 8051710 | 16.000 | 1,675.00000 | 26,800.00 | 1,520.00000 | 24,320.00 | | |
| MB TRAILING END TREATMENT | EA | | | | | | |
| 0190 8052100 | 18,750.000 | 19.25000 | 360,937.50 | 17.15000 | 321,562.50 | | |
| MGS3 GR STANDARD SHOULDER | LF | | | | | | |
| 0200 8052500 | 100.000 | 2,800.00000 | 280,000.00 | 2,525.00000 | 252,500.00 | | |
| CABLE BARRIER END ANCHOR | EA | | | | | | |
| 0210 8068301 | 1,500.000 | 2.25000 | 3,375.00 | 2.00000 | 3,000.00 | | |
| TEMPORARY BARRIER FENCE | LF | | | | | | |

**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID<br>Item Description | | | (4) GRAHAM COUNTY LAND COMPANY, LLC | | (5) L. DEAN WEAVER COMPANY, LLC | | | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | Berkeley Pay Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0220 | 8100100 | 70.000 | 1,900.00000 | 133,000.00 | 915.00000 | 64,050.00 | | |
| PERMANENT COVER | | ACRE | | | | | | |
| 0230 | 8100200 | 35.000 | 750.00000 | 26,250.00 | 675.00000 | 23,625.00 | | |
| TEMPORARY COVER | | ACRE | | | | | | |
| 0240 | 8104005 | 7,000.000 | 1.00000 | 7,000.00 | 2.15000 | 15,050.00 | | |
| FERTILIZER (NITROGEN) | | LB | | | | | | |
| 0250 | 8104010 | 7,000.000 | 1.00000 | 7,000.00 | 2.15000 | 15,050.00 | | |
| FERTILIZER (PHOSPHORIC ACID) | | LB | | | | | | |
| 0260 | 8104015 | 7,000.000 | 1.00000 | 7,000.00 | 2.15000 | 15,050.00 | | |
| FERTILIZER (POTASH) | | LB | | | | | | |
| 0270 | 8105005 | 140,000.000 | 1.25000 | 175,000.00 | 0.35000 | 49,000.00 | | |
| AGRICULTURAL GRANULAR LIME | | LB | | | | | | |

**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (4) GRAHAM COUNTY LAND COMPANY, LLC<br>Unit Price | <br>Ext Amount | (5) L. DEAN WEAVER COMPANY, LLC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | Berkeley Pay Items | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0280 8109050 | 271,500.000 | 0.01000 | 2,715.00 | 0.09000 | 24,435.00 | | |
| SELECTIVE WATERING | GAL | | | | | | |
| 0290 8109901 | 140.000 | 100.00000 | 14,000.00 | 255.00000 | 35,700.00 | | |
| MOWING | ACRE | | | | | | |
| 0300 8151050 | 29,900.000 | 15.00000 | 448,500.00 | 15.95000 | 476,905.00 | | |
| ENHANCED STACKED DITCH CHECKS | LF | | | | | | |
| 0310 8151202 | 70.000 | 2,000.00000 | 140,000.00 | 2,050.00000 | 143,500.00 | | |
| HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 2 | ACRE | | | | | | |
| 0320 8153000 | 204,000.000 | 2.50000 | 510,000.00 | 2.00000 | 408,000.00 | | |
| SILT FENCE | LF | | | | | | |

**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID<br>Item Description | | | (4) GRAHAM COUNTY LAND COMPANY, LLC | | (5) L. DEAN WEAVER COMPANY, LLC | | | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | Berkeley Pay Items | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0330 8153090 | 3,000.000 | | 2.50000 | 7,500.00 | 3.25000 | 9,750.00 | | |
| REPLACE/REPAIR SILT FENCE | LF | | | | | | | |
| 0335 8154000 | 1,460.000 | | 20.00000 | 29,200.00 | 8.00000 | 11,680.00 | | |
| SILT BASINS | CY | | | | | | | |
| 0340 8154010 | 74,000.000 | | 7.50000 | 555,000.00 | 4.00000 | 296,000.00 | | |
| CLEANING SILT BASINS | CY | | | | | | | |
| 0350 8154050 | 7,500.000 | | 3.00000 | 22,500.00 | 3.50000 | 26,250.00 | | |
| REMOVAL OF SILT RETAINED BY SILT FENCE | LF | | | | | | | |
| 0355 8156200 | 60.000 | | 200.00000 | 12,000.00 | 120.00000 | 7,200.00 | | |
| CLEANING INLET STRUCTURE FILTERS | EA | | | | | | | |

**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (4) GRAHAM COUNTY LAND COMPANY, LLC Unit Price | (4) GRAHAM COUNTY LAND COMPANY, LLC Ext Amount | (5) L. DEAN WEAVER COMPANY, LLC Unit Price | (5) L. DEAN WEAVER COMPANY, LLC Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Berkeley Pay Items | | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0356 8156205 | | 30.000 | 300.00000 | 9,000.00 | 550.00000 | 16,500.00 | | |
| INLET STRUCTURE FILTER - TYPE D1 | | EA | | | | | | |
| 0357 8156207 | | 30.000 | 300.00000 | 9,000.00 | 200.00000 | 6,000.00 | | |
| FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D1 | | EA | | | | | | |
| 0360 8156410 | | 150.000 | 60.00000 | 9,000.00 | 65.00000 | 9,750.00 | | |
| AGGREGATE NO.5 OR 57 FOR EROSION CONTROL | | TON | | | | | | |
| 0370 8156490 | | 10,175.000 | 11.00000 | 111,925.00 | 12.00000 | 122,100.00 | | |
| STABILIZED CONSTRUCTION ENTRANCE | | SY | | | | | | |
| 0380 9001000 | | 1,040.000 | 0.80000 | 832.00 | 0.80000 | 832.00 | | |
| ON-THE-JOB TRAINEE (ROADWAY) | | HR | | | | | | |

**Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 **District(s):** District 6

**Call Order:** 190 **Project(s):** P029757

**Contract Time:** 11/30/21 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Safety Improvements I-26 District 6

| Line No / Item ID<br>Item Description | | (4) GRAHAM COUNTY LAND COMPANY, LLC | | (5) L. DEAN WEAVER COMPANY, LLC | | | |
|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | | $8,795,360.50 | | $9,554,989.50 | | |
| **Contract Totals** | | | **$8,795,360.50** | | **$9,554,989.50** | | |
| **Cost Plus Time Totals** | | | **$8,795,360.50** | | **$9,554,989.50** | | |

**( ) indicates item is bid as Lump Sum**

**Call Order:** 190 **Contract ID:** 5652321 **Counties:** Berkeley, Dorchester

**Letting Date:** May 12, 2020 2:00 P.M. **District(s):** District 6

**Contract Time:** 11/30/21 COMPLETION DATE

**Contract Description:** Safety Improvements I-26 District 6 **PCN(s):** P029757

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1PA085 | PALMETTO SITEWORK SERVICES, LLC | $7,954,772.50 | 100.00% |
| 2 | 1LJ001 | L-J, INC. | $8,158,654.50 | 102.56% |
| 3 | 1CH005 | CHEROKEE, INC. | $8,241,517.19 | 103.60% |
| 4 | 1GR053 | GRAHAM COUNTY LAND COMPANY, LLC | $8,795,360.50 | 110.57% |
| 5 | 1WE025 | L. DEAN WEAVER COMPANY, LLC | $9,554,989.50 | 120.12% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor