Tabulation of Bids

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) EUROVIA ATLANTIC COAST LLC		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039577		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	350,000.00000	350,000.00	363,375.00000	363,375.00	185,000.00000	185,000.00
MOBILIZATION	LS						
0020 1032010	(1)	15,500.00000	15,500.00	165,000.00000	165,000.00	26,500.00000	26,500.00
BONDS AND INSURANCE	LS						
0030 1050800	16.000	500.00000	8,000.00	950.00000	15,200.00	1,500.00000	24,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	270,000.00000	270,000.00	252,799.94000	252,799.94	425,000.00000	425,000.00
TRAFFIC CONTROL	LS						
0050 1071403	(1)	17,000.00000	17,000.00	12,500.00000	12,500.00	31,000.00000	31,000.00
RAILROAD INSURANCE AND FLAGGING 001	LS						

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) EUROVIA ATLANTIC COAST LLC		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P039577	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2023000	924.660	32.50000	30,051.45	35.00000	32,363.10	22.25000	20,573.69
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0070 2024100	181.000	5.50000	995.50	6.50000	1,176.50	17.25000	3,122.25
REMOVAL & DISPOSAL OF EXISTING CURB	LF						
0080 2031000	175.000	18.50000	3,237.50	25.75000	4,506.25	19.00000	3,325.00
UNCLASSIFIED EXCAVATION	CY						
0090 2033000	3,780.000	33.00000	124,740.00	18.35000	69,363.00	38.25000	144,585.00
BORROW EXCAVATION	CY						
0100 2035100	379.110	46.50000	17,628.62	35.00000	13,268.85	42.50000	16,112.18
EXCAVATION FOR SHOULDER PAVING	STA						

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) EUROVIA ATLANTIC COAST LLC		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039577		**Cat Alt Set:**				**Cat Alt Member:**	
0110 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	379.110 STA	31.00000	11,752.41	25.00000	9,477.75	81.50000	30,897.47
0120 3059001 ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	955.000 TON	70.00000	66,850.00	38.50000	36,767.50	51.75000	49,421.25
0130 3063232 CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	8,037.330 SY	6.95000	55,859.44	7.03000	56,502.43	13.60000	109,307.69
0140 3063242 CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	96,365.190 SY	5.55000	534,826.80	6.83000	658,174.25	8.15000	785,376.30

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC. Unit Price	(1) APAC-ATLANTIC INC. Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	(2) EUROVIA ATLANTIC COAST LLC Ext Amount	(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO. Unit Price	(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO. Ext Amount
SECTION: 1 PayItems For ProjectId: P039577 **Cat Alt Set:** **Cat Alt Member:**							
0150 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	3,963.280 TON	156.50000	620,253.32	164.25000	650,968.74	145.00000	574,675.60
0160 3069900 MAINTENANCE STONE	141.180 TON	10.00000	1,411.80	45.00000	6,353.10	56.85000	8,026.08
0170 3104000 HMA SHOULDER WIDENING COURSE	750.933 TON	63.00000	47,308.78	62.00000	46,557.85	77.35000	58,084.67
0180 4011004 LIQUID ASPHALT BINDER PG64-22	2,222.730 TON	435.00000	966,887.55	400.00000	889,092.00	482.50000	1,072,467.23
0190 4012060 FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	2,385.000 SY	46.00000	109,710.00	52.50000	125,212.50	68.85000	164,207.25

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC. Unit Price	(1) APAC-ATLANTIC INC. Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	(2) EUROVIA ATLANTIC COAST LLC Ext Amount	(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO. Unit Price	(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO. Ext Amount
SECTION: 1	PayItems For ProjectId: P039577	**Cat Alt Set:**				**Cat Alt Member:**	
0200 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	11,733.000 SY	52.50000	615,982.50	57.50000	674,647.50	72.00000	844,776.00
0210 4013125 MILLING EXISTING ASPHALT PAVEMENT 1.25"	39,538.000 SY	1.55000	61,283.90	1.65000	65,237.70	2.25000	88,960.50
0220 4013150 MILLING EXISTING ASPHALT PAVEMENT 1.5"	22,314.410 SY	1.30000	29,008.73	1.90000	42,397.38	2.20000	49,091.70
0230 4013175 MILLING EXISTING ASPHALT PAVEMENT 1.75"	67,225.599 SY	1.25000	84,032.00	2.20000	147,896.32	2.45000	164,702.72

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) EUROVIA ATLANTIC COAST LLC		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039577		**Cat Alt Set:**				**Cat Alt Member:**	
0240 4013200	119,218.711	1.40000	166,906.20	0.95000	113,257.78	2.65000	315,929.58
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0250 4013990	7,015.000	7.10000	49,806.50	4.50000	31,567.50	6.75000	47,351.25
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0260 4019000	16.320	550.00000	8,976.00	945.00000	15,422.40	785.00000	12,811.20
MILLED-IN RUMBLE STRIP	MI						
0270 4020320	7,541.830	66.00000	497,760.78	67.50000	509,073.53	81.00000	610,888.23
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0280 4020330	1,983.687	60.00000	119,021.22	63.00000	124,972.28	76.55000	151,851.24
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) EUROVIA ATLANTIC COAST LLC		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P039577	**Cat Alt Set:**				**Cat Alt Member:**	
0290 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	23,550.726 TON	61.00000	1,436,594.29	68.00000	1,601,449.37	76.00000	1,789,855.18
0300 4030340 HOT MIX ASPHALT SURFACE COURSE TYPE C	1,140.813 TON	66.00000	75,293.66	71.50000	81,568.13	83.00000	94,687.48
0310 4030350 HOT MIX ASPHALT SURFACE COURSE TYPE D	3,776.100 TON	58.00000	219,013.80	62.00000	234,118.20	75.75000	286,039.58
0320 4030360 HOT MIX ASPHALT SURFACE COURSE TYPE E	170.000 TON	88.00000	14,960.00	112.00000	19,040.00	117.00000	19,890.00

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC. Unit Price	(1) APAC-ATLANTIC INC. Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	(2) EUROVIA ATLANTIC COAST LLC Ext Amount	(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO. Unit Price	(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO. Ext Amount
SECTION: 1 PayItems For ProjectId: P039577 **Cat Alt Set:** **Cat Alt Member:**							
0330 4037220	736.625	140.00000	103,127.50	137.00000	100,917.63	103.75000	76,424.84
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0340 4037230	134.375	130.00000	17,468.75	123.00000	16,528.13	124.00000	16,662.50
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0350 4112321	1,626.240	65.50000	106,518.72	62.00000	100,826.88	78.55000	127,741.15
WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL	TON						
0360 6021120	5,352.000	5.00000	26,760.00	5.00000	26,760.00	5.00000	26,760.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) EUROVIA ATLANTIC COAST LLC		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039577		**Cat Alt Set:**				**Cat Alt Member:**	
0370 609130M PAVE. MARK.(TEMP-PAINT)12INX18IN WHITE TRIANGLE YIELD BAR	305.000 LF	5.00000	1,525.00	5.00000	1,525.00	5.00000	1,525.00
0380 6241005 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	4,228.000 LF	0.65000	2,748.20	0.65000	2,748.20	0.65000	2,748.20
0390 6241010 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	134,373.000 LF	0.36000	48,374.28	0.35000	47,030.55	0.36000	48,374.28
0400 6241015 8" WHITE SOLID LINES PERM.PVMT.MARKINGS	3,439.000 LF	2.50000	8,597.50	2.50000	8,597.50	2.50000	8,597.50

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC. Unit Price	(1) APAC-ATLANTIC INC. Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	(2) EUROVIA ATLANTIC COAST LLC Ext Amount	(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO. Unit Price	(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO. Ext Amount
SECTION: 1 PayItems For ProjectId: P039577 **Cat Alt Set:** **Cat Alt Member:**							
0410 6241020 12" WHITE SOLID LINES - PERM.PVMT.MARKINGS	732.000 LF	3.00000	2,196.00	3.00000	2,196.00	3.00000	2,196.00
0420 6241023 12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	115.000 LF	15.00000	1,725.00	15.00000	1,725.00	15.00000	1,725.00
0430 6241025 24" WHITE SOLID LINES (STOP/DIAG LINES)- PERM.PVMT.MARKING	1,167.000 LF	8.00000	9,336.00	8.00000	9,336.00	8.00000	9,336.00
0440 6241030 WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	22.000 EA	75.00000	1,650.00	75.00000	1,650.00	75.00000	1,650.00

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) EUROVIA ATLANTIC COAST LLC		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039577		**Cat Alt Set:**				**Cat Alt Member:**	
0450 6241034 WHITE WORD MESSAGE "YIELD"-PERM.PVMT.MARKING	4.000 EA	100.00000	400.00	100.00000	400.00	100.00000	400.00
0460 6241035 WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	17.000 EA	100.00000	1,700.00	100.00000	1,700.00	100.00000	1,700.00
0470 6241040 WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)PERM.PVMT.MARKING	2.000 EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
0480 6241045 RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	4.000 EA	500.00000	2,000.00	500.00000	2,000.00	500.00000	2,000.00

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) EUROVIA ATLANTIC COAST LLC		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P039577		**Cat Alt Set:**				**Cat Alt Member:**	
0490 6241064 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	7,776.000 LF	0.65000	5,054.40	0.65000	5,054.40	0.65000	5,054.40
0500 6241074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	112,535.000 LF	0.36000	40,512.60	0.35000	39,387.25	0.36000	40,512.60
0510 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	11,394.000 LF	0.20000	2,278.80	0.20000	2,278.80	0.20000	2,278.80
0520 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	385,382.000 LF	0.12000	46,245.84	0.10000	38,538.20	0.12000	46,245.84

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC. Unit Price	(1) APAC-ATLANTIC INC. Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	(2) EUROVIA ATLANTIC COAST LLC Ext Amount	(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO. Unit Price	(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO. Ext Amount
SECTION: 1 PayItems For ProjectId: P039577 **Cat Alt Set:** **Cat Alt Member:**							
0530 6250015	10,207.000	0.25000	2,551.75	0.25000	2,551.75	0.25000	2,551.75
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0540 6250020	2,196.000	0.25000	549.00	0.25000	549.00	0.25000	549.00
12" WHITE SOLID LINES - FAST DRY PAINT	LF						
0550 6250025	3,224.000	1.00000	3,224.00	1.00000	3,224.00	1.00000	3,224.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) EUROVIA ATLANTIC COAST LLC		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P039577	**Cat Alt Set:**				**Cat Alt Member:**	
0560 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	64.000 EA	15.00000	960.00	15.00000	960.00	15.00000	960.00
0570 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	49.000 EA	15.00000	735.00	15.00000	735.00	15.00000	735.00
0580 6250040 WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	6.000 EA	15.00000	90.00	15.00000	90.00	15.00000	90.00
0590 6250045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	12.000 EA	100.00000	1,200.00	100.00000	1,200.00	100.00000	1,200.00

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC. Unit Price	(1) APAC-ATLANTIC INC. Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	(2) EUROVIA ATLANTIC COAST LLC Ext Amount	(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO. Unit Price	(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO. Ext Amount
SECTION: 1 PayItems For ProjectId: P039577 **Cat Alt Set:** **Cat Alt Member:**							
0600 6250105	21,808.000	0.20000	4,361.60	0.20000	4,361.60	0.20000	4,361.60
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0610 6250110	308,650.000	0.12000	37,038.00	0.10000	30,865.00	0.12000	37,038.00
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0620 6250112	286.000	2.50000	715.00	2.50000	715.00	2.50000	715.00
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0630 6251034	12.000	25.00000	300.00	25.00000	300.00	25.00000	300.00
WHITE WORD MESSAGE"YIELD"-FAST DRY PAINT	EA						

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) EUROVIA ATLANTIC COAST LLC		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P039577	**Cat Alt Set:**				**Cat Alt Member:**	
0640 6300005	386.000	5.75000	2,219.50	5.75000	2,219.50	5.75000	2,219.50
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0650 6301005	110.000	5.75000	632.50	5.75000	632.50	5.75000	632.50
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0660 6301100	1,264.000	5.75000	7,268.00	5.75000	7,268.00	5.75000	7,268.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0670 6750275	550.000	7.50000	4,125.00	10.00000	5,500.00	9.00000	4,950.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC. Unit Price	(1) APAC-ATLANTIC INC. Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	(2) EUROVIA ATLANTIC COAST LLC Ext Amount	(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO. Unit Price	(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO. Ext Amount
SECTION: 1 PayItems For ProjectId: P039577 **Cat Alt Set:** **Cat Alt Member:**							
0680 6770413	7,450.000	0.50000	3,725.00	0.55000	4,097.50	0.55000	4,097.50
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0690 6780495	3,518.000	6.50000	22,867.00	7.80000	27,440.40	6.50000	22,867.00
SAWCUT FOR LOOP DETECTOR	LF						
0700 7197130	1.000	1,300.00000	1,300.00	1,200.00000	1,200.00	1,404.00000	1,404.00
ADJUST DROP INLET ADJUST D. I.	EA						
0710 7203110	75.000	50.00000	3,750.00	20.00000	1,500.00	39.00000	2,925.00
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	LF						
0720 7203240	90.000	60.00000	5,400.00	40.00000	3,600.00	46.75000	4,207.50
CONCRETE CURB AND GUTTER (2'-6") VERTICAL FACE	LF						

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC.		(2) EUROVIA ATLANTIC COAST LLC		(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P039577	**Cat Alt Set:**				**Cat Alt Member:**	
0730 7204100 CONCRETE SIDEWALK(4" UNIFORM)	648.750 SY	42.00000	27,247.50	38.00000	24,652.50	69.50000	45,088.13
0740 7204600 CONCRETE SIDEWALK(6" UNIFORM)	107.860 SY	65.00000	7,010.90	56.00000	6,040.16	77.25000	8,332.19
0750 7204900 DETECTABLE WARNING MATERIAL	30.000 SF	65.00000	1,950.00	44.00000	1,320.00	43.20000	1,296.00
0760 7205000 CONCRETE DRIVEWAY(6" UNIFORM)	96.050 SY	65.00000	6,243.25	58.00000	5,570.90	77.25000	7,419.86
0770 7209000 PEDESTRIAN RAMP CONSTRUCTION	25.000 SY	80.00000	2,000.00	100.00000	2,500.00	230.00000	5,750.00

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) APAC-ATLANTIC INC. Unit Price	(1) APAC-ATLANTIC INC. Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	(2) EUROVIA ATLANTIC COAST LLC Ext Amount	(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO. Unit Price	(3) R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO. Ext Amount
SECTION: 1 PayItems For ProjectId: P039577		**Cat Alt Set:**				**Cat Alt Member:**	
0780 7209100	40.000	65.00000	2,600.00	40.00000	1,600.00	50.00000	2,000.00
SURFACE APPLIED DETECTABLE WARNING	SF						
0790 8100102	13.944	3,000.00000	41,832.00	2,200.00000	30,676.80	2,889.00000	40,284.22
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0800 8153000	120.000	10.00000	1,200.00	5.00000	600.00	6.00000	720.00
SILT FENCE	LF						
Section Totals:			$7,252,166.34		$7,650,676.00		$8,843,834.18
Contract Totals			**$7,252,166.34**		**$7,650,676.00**		**$8,843,834.18**
Cost Plus Time Totals			**$7,252,166.34**		**$7,650,676.00**		**8,843,834.18**

Contract ID: 5656990 **Counties:** Beaufort, Jasper

Letting Date: November 10, 2020 **District(s):** District 6

Call Order: 220 **Project(s):** P039577, P039645, P039647, P039648, P039649

Contract Time: 06/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation/Reconstruction - District 6

( ) indicates item is bid as Lump Sum

Call Order: 220

Contract ID: 5656990

Counties: Beaufort, Jasper

Letting Date: November 10, 2020 2:00 P.M.

District(s): District 6

Contract Time: 06/30/22 COMPLETION DATE

Contract Description: Rehabilitation/Reconstruction - District 6

PCN(s): P039577, P039645, P039647, P039648, P039649

Rank	Vendor ID	Name	Total Bid	Percent Of Low Bid
1	1AP028	APAC-ATLANTIC INC.	$7,252,166.34	100.00%
2	1EU003	EUROVIA ATLANTIC COAST LLC	$7,650,676.00	105.50%
3	1RB001	R. B. BAKER CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION CO.	$8,843,834.18	121.95%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor