Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040391		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	329,500.00000	329,500.00	300,000.00000	300,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	50,000.00000	50,000.00	40,000.00000	40,000.00		
BONDS AND INSURANCE	LS						
0030 1050800	16.000	2,500.00000	40,000.00	2,500.00000	40,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	400,000.00000	400,000.00	285,000.00000	285,000.00		
TRAFFIC CONTROL	LS						
0050 1071403	(1)	25,000.00000	25,000.00	22,500.00000	22,500.00		
RAILROAD INSURANCE AND FLAGGING 001	LS						

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040391	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2023000	1,073.992	11.00000	11,813.91	31.00000	33,293.75		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0070 2031000	215.000	50.00000	10,750.00	65.00000	13,975.00		
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	5,654.500	40.00000	226,180.00	48.00000	271,416.00		
BORROW EXCAVATION	CY						
0090 2035100	61.260	60.00000	3,675.60	120.00000	7,351.20		
EXCAVATION FOR SHOULDER PAVING	STA						
0100 2072000	61.260	40.00000	2,450.40	50.00000	3,063.00		
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040391		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3059001	2,180.750	70.00000	152,652.50	120.00000	261,690.00		
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						
0120 3063232	152,730.481	5.30000	809,471.55	6.00000	916,382.89		
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0130 3064000	5,415.053	168.00000	909,728.90	195.95000	1,061,079.64		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0140 3069900	143.890	110.00000	15,827.90	115.00000	16,547.35		
MAINTENANCE STONE	TON						

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040391		**Cat Alt Set:**				**Cat Alt Member:**	
0150 4011004	1,697.348	585.00000	992,948.58	670.00000	1,137,223.16		
LIQUID ASPHALT BINDER PG64-22	TON						
0160 4012060	1,235.000	45.00000	55,575.00	51.00000	62,985.00		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0170 4012080	13,154.000	48.00000	631,392.00	52.00000	684,008.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0180 4013100	49,926.558	1.00000	49,926.56	1.20000	59,911.87		
MILLING EXISTING ASPHALT PAVEMENT 1.0"	SY						
0190 4013125	4,319.070	2.00000	8,638.14	2.30000	9,933.86		
MILLING EXISTING ASPHALT PAVEMENT 1.25"	SY						

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040391	**Cat Alt Set:**				**Cat Alt Member:**	
0200 4013150	42,449.461	1.20000	50,939.35	1.45000	61,551.72		
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						
0210 4013175	8,296.910	1.20000	9,956.29	1.65000	13,689.90		
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0220 4013990	18,729.110	3.50000	65,551.89	4.00000	74,916.44		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0230 4019000	12.240	800.00000	9,792.00	700.00000	8,568.00		
MILLED-IN RUMBLE STRIP	MI						
0240 4030320	24,731.017	68.00000	1,681,709.16	76.50000	1,891,922.80		
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040391		**Cat Alt Set:**				**Cat Alt Member:**	
0250 4030340	2,645.660	72.00000	190,487.52	91.00000	240,755.06		
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0260 4030360	80.000	105.00000	8,400.00	185.00000	14,800.00		
HOT MIX ASPHALT SURFACE COURSE TYPE E	TON						
0270 4037220	2,220.875	130.00000	288,713.75	160.00000	355,340.00		
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0280 4112321	469.333	100.00000	46,933.30	105.00000	49,279.97		
WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL	TON						

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040391		**Cat Alt Set:**				**Cat Alt Member:**	
0290 6021120	4,900.000	6.00000	29,400.00	6.00000	29,400.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0300 609130M	57.000	8.00000	456.00	5.00000	285.00		
PAVE. MARK.(TEMP-PAINT)12INX18IN WHITE TRIANGLE YIELD BAR	LF						
0310 6241005	4,144.000	0.50000	2,072.00	0.50000	2,072.00		
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0320 6241007	200.000	0.75000	150.00	0.75000	150.00		
6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040391		**Cat Alt Set:**				**Cat Alt Member:**	
0330 6241010	144,744.000	0.50000	72,372.00	0.50000	72,372.00		
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0340 6241012	10,000.000	0.75000	7,500.00	0.75000	7,500.00		
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0350 6241015	2,112.000	2.95000	6,230.40	2.95000	6,230.40		
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	LF						
0360 6241023	19.000	17.50000	332.50	17.50000	332.50		
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	LF						

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040391 **Cat Alt Set:** **Cat Alt Member:**							
0370 6241025	1,203.000	9.50000	11,428.50	9.50000	11,428.50		
24" WHITE SOLID LINES (STOP/DIAG LINES)- PERM.PVMT.MARKING	LF						
0380 6241030	44.000	85.00000	3,740.00	85.00000	3,740.00		
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	EA						
0390 6241035	25.000	100.00000	2,500.00	100.00000	2,500.00		
WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	EA						
0400 6241040	7.000	100.00000	700.00	100.00000	700.00		
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)PERM.PVMT.MARKING	EA						

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040391		**Cat Alt Set:**				**Cat Alt Member:**	
0410 6241045	2.000	550.00000	1,100.00	550.00000	1,100.00		
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	EA						
0420 6241064	25,394.000	0.50000	12,697.00	0.50000	12,697.00		
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						
0430 6241074	115,326.000	0.50000	57,663.00	0.50000	57,663.00		
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						
0440 6250005	12,432.000	0.15000	1,864.80	0.15000	1,864.80		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040391				**Cat Alt Set:**		**Cat Alt Member:**	
0450 6250007 6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	600.000 LF	0.20000	120.00	0.20000	120.00		
0460 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	434,232.000 LF	0.10000	43,423.20	0.15000	65,134.80		
0470 6250012 6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	30,000.000 LF	0.14000	4,200.00	0.20000	6,000.00		
0480 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	6,380.000 LF	0.50000	3,190.00	0.15000	957.00		

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040391 **Cat Alt Set:** **Cat Alt Member:**							
0490 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	3,609.000 LF	1.75000	6,315.75	1.00000	3,609.00		
0500 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	132.000 EA	20.00000	2,640.00	15.00000	1,980.00		
0510 6250031 WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT	60.000 EA	20.00000	1,200.00	15.00000	900.00		
0520 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	75.000 EA	10.00000	750.00	15.00000	1,125.00		

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040391		**Cat Alt Set:**				**Cat Alt Member:**	
0530 6250040	21.000	35.00000	735.00	15.00000	315.00		
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						
0540 6250045	6.000	200.00000	1,200.00	100.00000	600.00		
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0550 6250055	42.000	50.00000	2,100.00	15.00000	630.00		
BIKE LANE SYMBOL - FAST DRY PAINT	EA						
0560 6250105	37,752.000	0.15000	5,662.80	0.15000	5,662.80		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040391		**Cat Alt Set:**				**Cat Alt Member:**	
0570 6250110	384,408.000	0.11000	42,284.88	0.15000	57,661.20		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0580 6250112	770.000	0.75000	577.50	1.00000	770.00		
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0590 6280051	14.000	250.00000	3,500.00	250.00000	3,500.00		
WHITE BIKE SYMBOL - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	EA						
0600 6280052	20.000	150.00000	3,000.00	150.00000	3,000.00		
WHITE BIKE LANE ARROW - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	EA						

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040391		**Cat Alt Set:**				**Cat Alt Member:**	
0610 6300005	191.000	6.25000	1,193.75	6.25000	1,193.75		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0620 6301100	1,397.000	6.25000	8,731.25	6.25000	8,731.25		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0630 6750275	640.000	8.00000	5,120.00	12.88000	8,243.20		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0640 6770413	9,720.000	1.10000	10,692.00	0.90000	8,748.00		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040391		**Cat Alt Set:**				**Cat Alt Member:**	
0650 6780495	4,584.000	7.00000	32,088.00	7.30000	33,463.20		
SAWCUT FOR LOOP DETECTOR	LF						
0660 6800518	6.000	650.00000	3,900.00	494.00000	2,964.00		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0670 6885993	3.000	2,500.00000	7,500.00	1,100.00000	3,300.00		
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0680 7197110	3.000	1,890.00000	5,670.00	1,650.00000	4,950.00		
ADJUST CATCH BASIN	EA						
0690 7197130	4.000	1,390.00000	5,560.00	1,495.00000	5,980.00		
ADJUST DROP INLET ADJUST D. I.	EA						

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040391		**Cat Alt Set:**				**Cat Alt Member:**	
0700 7204100	488.058	84.00000	40,996.87	55.00000	26,843.19		
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0710 7204600	216.944	91.00000	19,741.90	72.00000	15,619.97		
CONCRETE SIDEWALK(6" UNIFORM)	SY						
0720 7204900	165.000	45.00000	7,425.00	55.00000	9,075.00		
DETECTABLE WARNING MATERIAL	SF						
0730 7206000	55.000	100.00000	5,500.00	135.00000	7,425.00		
CONCRETE MEDIAN	SY						
0740 7209000	300.000	95.00000	28,500.00	215.00000	64,500.00		
PEDESTRIAN RAMP CONSTRUCTION	SY						

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040391		**Cat Alt Set:**				**Cat Alt Member:**	
0750 7209100 SURFACE APPLIED DETECTABLE WARNING	112.500 SF	58.00000	6,525.00	55.00000	6,187.50		
0760 8050010 REMOVE & DISPOSE SEMI-RIGID GR DEVICE	321.000 LF	1.00000	321.00	4.00000	1,284.00		
0770 8053001 PREMASH W-BEAM COMPRESSED SHLDR 9' POST	100.000 LF	31.50000	3,150.00	34.00000	3,400.00		
0780 8053050 PREMASH THRIE STRONG POST GUARDRAIL	25.000 LF	50.00000	1,250.00	36.00000	900.00		

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040391 **Cat Alt Set:** **Cat Alt Member:**							
0790 8053051	100.000	20.00000	2,000.00	18.00000	1,800.00		
PREMASH RESET THRIE STRONG POST SYSTEM	LF						
0800 8057100	8.000	3,000.00000	24,000.00	3,600.00000	28,800.00		
PREMASH TYPE T TL3 LEADING 50'	EA						
0810 8100102	14.720	2,800.00000	41,216.00	2,600.00000	38,272.00		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0820 8153000	600.000	3.25000	1,950.00	2.95000	1,770.00		
SILT FENCE	LF						
Section Totals:			$7,672,150.40		$8,582,634.67		

Contract ID: 5660390 **Counties:** Charleston, Dorchester

Letting Date: March 08, 2022 **District(s):** District 6

Call Order: 240 **Project(s):** P040391, P040392, P040716, P040721

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

Contract Totals	**$7,672,150.40**	**$8,582,634.67**	
Cost Plus Time Totals	**$7,672,150.40**	**$8,582,634.67**	

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

4/5/2022

Vendor Ranking

Call Order: 240

Contract ID: 5660390

Counties: Charleston, Dorchester

Letting Date: March 08, 2022 2:00 PM

District(s): District 6

Contract Time: 07/31/23 COMPLETION DATE

Contract Description: Reconstruction/Rehabilitation - Charleston/Dorchester Co

PCN(s): P040391, P040392, P040716, P040721

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA007	BANKS CONSTRUCTION COMPANY	$7,672,150.40	100.00%
2	1SA007	SANDERS BROTHERS CONSTRUCTION COMPANY, INC.	$8,582,634.67	111.87%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor