Tabulation of Bids

Contract ID: 5660410 **Counties:** Beaufort, Jasper

Letting Date: January 11, 2022 **District(s):** District 6

Call Order: 190 **Project(s):** P040594, P040595, P040596, P040608, P040610, P040611

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040594	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	425,000.00000	425,000.00	444,486.90000	444,486.90		
MOBILIZATION	LS						
0020 1032010	(1)	50,000.00000	50,000.00	67,058.95000	67,058.95		
BONDS AND INSURANCE	LS						
0030 1050800	19.000	650.00000	12,350.00	2,763.16000	52,500.04		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	463,000.00000	463,000.00	312,005.24000	312,005.24		
TRAFFIC CONTROL	LS						
0050 2023000	802.560	25.00000	20,064.00	77.70000	62,358.91		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 5660410 **Counties:** Beaufort, Jasper

Letting Date: January 11, 2022 **District(s):** District 6

Call Order: 190 **Project(s):** P040594, P040595, P040596, P040608, P040610, P040611

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040594	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2031000 UNCLASSIFIED EXCAVATION	155.000 CY	104.25000	16,158.75	37.15000	5,758.25		
0070 2033000 BORROW EXCAVATION	6,133.500 CY	32.25000	197,805.38	46.81000	287,109.14		
0080 2035100 EXCAVATION FOR SHOULDER PAVING	80.300 STA	85.00000	6,825.50	150.39000	12,076.32		
0090 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	80.300 STA	98.50000	7,909.55	57.56000	4,622.07		
0100 3059001 ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	3,332.500 TON	70.00000	233,275.00	62.71000	208,981.08		

Contract ID: 5660410 **Counties:** Beaufort, Jasper

Letting Date: January 11, 2022 **District(s):** District 6

Call Order: 190 **Project(s):** P040594, P040595, P040596, P040608, P040610, P040611

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040594		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3063232	59,372.230	6.50000	385,919.50	6.94000	412,043.28		
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0120 3063242	108,694.907	7.00000	760,864.35	6.89000	748,907.91		
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0130 3064000	6,588.860	187.00000	1,232,116.82	187.43000	1,234,950.03		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0140 3069900	119.995	40.00000	4,799.80	43.29000	5,194.58		
MAINTENANCE STONE	TON						

Contract ID: 5660410 **Counties:** Beaufort, Jasper

Letting Date: January 11, 2022 **District(s):** District 6

Call Order: 190 **Project(s):** P040594, P040595, P040596, P040608, P040610, P040611

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040594 **Cat Alt Set:** **Cat Alt Member:**							
0150 3104000 HMA SHOULDER WIDENING COURSE	299.200 TON	65.00000	19,448.00	121.17000	36,254.06		
0160 4011004 LIQUID ASPHALT BINDER PG64-22	1,680.169 TON	595.00000	999,700.56	571.27000	959,830.14		
0170 4012060 FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	1,426.520 SY	56.50000	80,598.38	50.04000	71,383.06		
0180 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	10,573.000 SY	67.30000	711,562.90	59.83000	632,582.59		
0190 4013150 MILLING EXISTING ASPHALT PAVEMENT 1.5"	15,846.650 SY	2.35000	37,239.63	1.67000	26,463.91		

Contract ID: 5660410 **Counties:** Beaufort, Jasper

Letting Date: January 11, 2022 **District(s):** District 6

Call Order: 190 **Project(s):** P040594, P040595, P040596, P040608, P040610, P040611

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040594	**Cat Alt Set:**			**Cat Alt Member:**		
0200 4013175	18,104.800	2.40000	43,451.52	2.32000	42,003.14		
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0210 4013200	38,163.910	2.75000	104,950.75	2.02000	77,091.10		
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0220 4013400	6,450.000	5.75000	37,087.50	2.80000	18,060.00		
MILLING EXISTING ASPHALT PAVEMENT 4.0"	SY						
0230 4013990	37,981.330	2.45000	93,054.26	3.09000	117,362.31		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0240 4019000	19.420	881.00000	17,109.02	1,575.00000	30,586.50		
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 5660410 **Counties:** Beaufort, Jasper

Letting Date: January 11, 2022 **District(s):** District 6

Call Order: 190 **Project(s):** P040594, P040595, P040596, P040608, P040610, P040611

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040594	**Cat Alt Set:**				**Cat Alt Member:**	
0250 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	20,553.420 TON	71.50000	1,469,569.53	79.61000	1,636,257.77		
0260 4030340 HOT MIX ASPHALT SURFACE COURSE TYPE C	5,246.325 TON	68.00000	356,750.10	78.20000	410,262.62		
0270 4030360 HOT MIX ASPHALT SURFACE COURSE TYPE E	746.630 TON	63.00000	47,037.69	112.09000	83,689.76		
0280 4037220 DRIVEWAY PAVING-SURFACE TYPE C	1,792.875 TON	87.00000	155,980.13	127.76000	229,057.71		

Contract ID: 5660410 **Counties:** Beaufort, Jasper

Letting Date: January 11, 2022 **District(s):** District 6

Call Order: 190 **Project(s):** P040594, P040595, P040596, P040608, P040610, P040611

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040594		**Cat Alt Set:**				**Cat Alt Member:**	
0290 4112321	792.000	71.50000	56,628.00	83.28000	65,957.76		
WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL	TON						
0300 6021120	4,905.250	6.80000	33,355.70	5.25000	25,752.56		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0310 609130M	56.000	5.70000	319.20	5.25000	294.00		
PAVE. MARK.(TEMP-PAINT)12INX18IN WHITE TRIANGLE YIELD BAR	LF						
0320 6241005	2,160.000	0.50000	1,080.00	0.47000	1,015.20		
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						

Contract ID: 5660410 **Counties:** Beaufort, Jasper

Letting Date: January 11, 2022 **District(s):** District 6

Call Order: 190 **Project(s):** P040594, P040595, P040596, P040608, P040610, P040611

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040594	**Cat Alt Set:**				**Cat Alt Member:**	
0330 6241010	110,765.000	0.50000	55,382.50	0.47000	52,059.55		
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0340 6241015	2,149.000	2.85000	6,124.65	2.63000	5,651.87		
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	LF						
0350 6241023	14.000	20.00000	280.00	18.38000	257.32		
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	LF						
0360 6241025	1,201.000	9.75000	11,709.75	8.93000	10,724.93		
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	LF						

Contract ID: 5660410 **Counties:** Beaufort, Jasper

Letting Date: January 11, 2022 **District(s):** District 6

Call Order: 190 **Project(s):** P040594, P040595, P040596, P040608, P040610, P040611

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040594	**Cat Alt Set:**				**Cat Alt Member:**	
0370 6241030	14.000	114.45000	1,602.30	105.00000	1,470.00		
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	EA						
0380 6241031	4.000	171.75000	687.00	157.50000	630.00		
WHITE SINGLE FISH HOOK ARROW PERM.PVMT.MARKING	EA						
0390 6241035	16.000	114.45000	1,831.20	105.00000	1,680.00		
WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	EA						
0400 6241043	2.000	285.00000	570.00	262.50000	525.00		
WHITE LANE DROP ARROW(LT.OR RT.)PERM.PVMT.MARKING	EA						

Contract ID: 5660410 **Counties:** Beaufort, Jasper

Letting Date: January 11, 2022 **District(s):** District 6

Call Order: 190 **Project(s):** P040594, P040595, P040596, P040608, P040610, P040611

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040594	**Cat Alt Set:**				**Cat Alt Member:**	
0410 6241064	9,340.000	0.50000	4,670.00	0.47000	4,389.80		
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						
0420 6241074	82,615.000	0.50000	41,307.50	0.47000	38,829.05		
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						
0430 6250005	7,164.000	0.15000	1,074.60	0.14000	1,002.96		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0440 6250010	394,821.000	0.15000	59,223.15	0.14000	55,274.94		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 5660410 **Counties:** Beaufort, Jasper

Letting Date: January 11, 2022 **District(s):** District 6

Call Order: 190 **Project(s):** P040594, P040595, P040596, P040608, P040610, P040611

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040594	**Cat Alt Set:**				**Cat Alt Member:**	
0450 6250015	7,041.000	0.55000	3,872.55	0.53000	3,731.73		
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0460 6250025	3,782.000	1.70000	6,429.40	1.58000	5,975.56		
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0470 6250030	64.000	22.85000	1,462.40	21.00000	1,344.00		
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0480 6250035	58.000	22.85000	1,325.30	21.00000	1,218.00		
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						

Contract ID: 5660410 **Counties:** Beaufort, Jasper

Letting Date: January 11, 2022 **District(s):** District 6

Call Order: 190 **Project(s):** P040594, P040595, P040596, P040608, P040610, P040611

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040594		**Cat Alt Set:**				**Cat Alt Member:**	
0490 6250043	8.000	40.00000	320.00	36.75000	294.00		
WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT	EA						
0500 6250105	33,720.000	0.15000	5,058.00	0.14000	4,720.80		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0510 6250110	277,377.000	0.15000	41,606.55	0.14000	38,832.78		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0520 6250112	1,082.000	0.55000	595.10	0.53000	573.46		
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						

Contract ID: 5660410 **Counties:** Beaufort, Jasper

Letting Date: January 11, 2022 **District(s):** District 6

Call Order: 190 **Project(s):** P040594, P040595, P040596, P040608, P040610, P040611

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040594		**Cat Alt Set:**				**Cat Alt Member:**	
0530 6300005	117.000	7.45000	871.65	6.83000	799.11		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0540 6301005	60.000	7.45000	447.00	6.83000	409.80		
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0550 6301100	1,187.000	7.45000	8,843.15	6.83000	8,107.21		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0560 6750275	300.000	11.40000	3,420.00	10.96000	3,288.00		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 5660410 **Counties:** Beaufort, Jasper

Letting Date: January 11, 2022 **District(s):** District 6

Call Order: 190 **Project(s):** P040594, P040595, P040596, P040608, P040610, P040611

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040594	**Cat Alt Set:**				**Cat Alt Member:**	
0570 6770413	4,500.000	1.15000	5,175.00	0.53000	2,385.00		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0580 6780495	2,156.000	9.15000	19,727.40	6.41000	13,819.96		
SAWCUT FOR LOOP DETECTOR	LF						
0590 7197110	1.000	2,290.00000	2,290.00	1,422.43000	1,422.43		
ADJUST CATCH BASIN	EA						
0600 7197130	5.000	2,290.00000	11,450.00	1,422.42000	7,112.10		
ADJUST DROP INLET ADJUST D. I.	EA						
0610 7203130	50.000	40.00000	2,000.00	78.75000	3,937.50		
CONCRETE CURB AND GUTTER(1'-6") OGEE	LF						

Contract ID: 5660410 **Counties:** Beaufort, Jasper

Letting Date: January 11, 2022 **District(s):** District 6

Call Order: 190 **Project(s):** P040594, P040595, P040596, P040608, P040610, P040611

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040594 **Cat Alt Set:** **Cat Alt Member:**							
0620 7204100 CONCRETE SIDEWALK(4" UNIFORM)	298.120 SY	62.95000	18,766.65	68.25000	20,346.69		
0630 7204600 CONCRETE SIDEWALK(6" UNIFORM)	56.660 SY	74.40000	4,215.50	78.75000	4,461.98		
0640 7204900 DETECTABLE WARNING MATERIAL	170.000 SF	51.00000	8,670.00	68.25000	11,602.50		
0650 7205000 CONCRETE DRIVEWAY(6" UNIFORM)	36.670 SY	74.00000	2,713.58	78.75000	2,887.76		
0660 7206000 CONCRETE MEDIAN	111.110 SY	74.00000	8,222.14	99.75000	11,083.22		

Contract ID: 5660410 **Counties:** Beaufort, Jasper

Letting Date: January 11, 2022 **District(s):** District 6

Call Order: 190 **Project(s):** P040594, P040595, P040596, P040608, P040610, P040611

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040594		**Cat Alt Set:**				**Cat Alt Member:**	
0670 7209000	300.000	143.00000	42,900.00	131.25000	39,375.00		
PEDESTRIAN RAMP CONSTRUCTION	SY						
0680 7209100	200.000	51.00000	10,200.00	68.25000	13,650.00		
SURFACE APPLIED DETECTABLE WARNING	SF						
0690 8050010	625.500	2.30000	1,438.65	0.53000	331.52		
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0700 8051050	250.000	34.00000	8,500.00	27.25000	6,812.50		
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						
0710 8057100	10.000	4,010.00000	40,100.00	3,780.00000	37,800.00		
PREMASH TYPE T TL3 LEADING 50'	EA						

Contract ID: 5660410 **Counties:** Beaufort, Jasper

Letting Date: January 11, 2022 **District(s):** District 6

Call Order: 190 **Project(s):** P040594, P040595, P040596, P040608, P040610, P040611

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040594			**Cat Alt Set:**		**Cat Alt Member:**		
0720 8100102	13.750	3,060.00000	42,075.00	2,808.75000	38,620.31		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0730 8153000	1,727.000	4.30000	7,426.10	2.89000	4,991.03		
SILT FENCE	LF						
Section Totals:			$8,575,595.29		$8,784,386.26		
Contract Totals			**$8,575,595.29**		**$8,784,386.26**		
Cost Plus Time Totals			**$8,575,595.29**		**$8,784,386.26**		

( ) indicates item is bid as Lump Sum

Call Order: 190

Letting Date: January 11, 2022 2:00 PM

Contract ID: 5660410

District(s): District 6

Contract Time: 06/30/23 COMPLETION DATE

Counties: Beaufort, Jasper

Contract Description: Reconstruction/Rehabilitation - Beaufort/Jasper Co

PCN(s): P040594, P040595, P040596, P040608, P040610, P040611

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1EU003	EUROVIA ATLANTIC COAST LLC	$8,575,595.29	100.00%
2	1AP028	APAC-ATLANTIC INC.	$8,784,386.26	102.43%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor