Tabulation of Bids

Contract ID: 5663110 **Counties:** Beaufort, Jasper

Letting Date: November 08, 2022 **District(s):** District 6

Call Order: 290 **Project(s):** P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041492	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	675,000.00000	675,000.00	1,050,000.00000	1,050,000.00		
0020 1032010 BONDS AND INSURANCE	(1) LS	68,000.00000	68,000.00	128,000.00000	128,000.00		
0030 1050800 CONSTRUCTION STAKES, LINES & GRADES	10.000 EA	25,000.00000	250,000.00	12,500.00000	125,000.00		
0040 1071000 TRAFFIC CONTROL	(1) LS	395,286.00000	395,286.00	808,500.00000	808,500.00		
0050 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	175.000 SY	30.00000	5,250.00	62.27000	10,897.25		

Contract ID: 5663110 **Counties:** Beaufort, Jasper

Letting Date: November 08, 2022 **District(s):** District 6

Call Order: 290 **Project(s):** P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041492		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2031000	632.000	14.35000	9,069.20	86.27000	54,522.64		
UNCLASSIFIED EXCAVATION	CY						
0070 2033000	6,782.000	40.00000	271,280.00	55.70000	377,757.40		
BORROW EXCAVATION	CY						
0080 2035100	39.100	125.00000	4,887.50	191.42000	7,484.52		
EXCAVATION FOR SHOULDER PAVING	STA						
0090 2072000	39.100	55.00000	2,150.50	134.19000	5,246.83		
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0100 3059001	3,155.000	99.50000	313,922.50	127.17000	401,221.35		
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						

Contract ID: 5663110 **Counties:** Beaufort, Jasper

Letting Date: November 08, 2022 **District(s):** District 6

Call Order: 290 **Project(s):** P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041492		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3063232 CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	93,382.381 SY	8.15000	761,066.41	16.14000	1,507,191.63		
0120 3063242 CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	97,579.821 SY	8.50000	829,428.48	17.52000	1,709,598.46		
0130 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	7,317.950 TON	230.00000	1,683,128.50	303.19000	2,218,729.26		
0140 3069900 MAINTENANCE STONE	57.770 TON	115.00000	6,643.55	139.37000	8,051.40		

Contract ID: 5663110 **Counties:** Beaufort, Jasper

Letting Date: November 08, 2022 **District(s):** District 6

Call Order: 290 **Project(s):** P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041492		**Cat Alt Set:**				**Cat Alt Member:**	
0150 4011004	2,532.396	802.50000	2,032,247.79	958.10000	2,426,288.61		
LIQUID ASPHALT BINDER PG64-22	TON						
0160 4012060	1,785.000	76.00000	135,660.00	63.37000	113,115.45		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0170 4012080	3,992.000	107.00000	427,144.00	43.90000	175,248.80		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0180 4013175	36,647.040	2.95000	108,108.77	5.59000	204,856.95		
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0190 4013400	16,065.000	4.15000	66,669.75	10.15000	163,059.75		
MILLING EXISTING ASPHALT PAVEMENT 4.0"	SY						

Contract ID: 5663110 **Counties:** Beaufort, Jasper

Letting Date: November 08, 2022 **District(s):** District 6

Call Order: 290 **Project(s):** P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041492	**Cat Alt Set:**				**Cat Alt Member:**	
0200 4013450	29,706.711	6.50000	193,093.62	7.77000	230,821.14		
MILLING EXISTING ASPHALT PAVEMENT 4.5"	SY						
0210 4013500	11,775.640	4.70000	55,345.51	12.48000	146,959.99		
MILLING EXISTING ASPHALT PAVEMENT 5.0"	SY						
0220 4013990	4,150.000	7.05000	29,257.50	17.86000	74,119.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0230 4019000	32.540	1,295.00000	42,139.30	899.90000	29,282.75		
MILLED-IN RUMBLE STRIP	MI						
0240 4020320	6,833.493	86.30000	589,730.45	109.58000	748,814.16		
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						

Contract ID: 5663110 **Counties:** Beaufort, Jasper

Letting Date: November 08, 2022 **District(s):** District 6

Call Order: 290 **Project(s):** P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041492		**Cat Alt Set:**				**Cat Alt Member:**	
0250 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	27,636.338 TON	107.50000	2,970,906.34	115.87000	3,202,222.48		
0260 4030340 HOT MIX ASPHALT SURFACE COURSE TYPE C	686.000 TON	97.65000	66,987.90	94.47000	64,806.42		
0270 4037220 DRIVEWAY PAVING-SURFACE TYPE C	844.500 TON	135.00000	114,007.50	220.24000	185,992.68		
0280 4112321 WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL	10,129.014 TON	91.50000	926,804.78	107.26000	1,086,438.04		

Contract ID: 5663110 **Counties:** Beaufort, Jasper

Letting Date: November 08, 2022 **District(s):** District 6

Call Order: 290 **Project(s):** P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041492		**Cat Alt Set:**				**Cat Alt Member:**	
0290 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	3,197.750 SF	6.25000	19,985.94	7.81000	24,974.43		
0300 6241005 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	8,040.000 LF	0.60000	4,824.00	0.75000	6,030.00		
0310 6241007 6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	140.000 LF	0.95000	133.00	1.19000	166.60		
0320 6241010 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	151,018.000 LF	0.60000	90,610.80	0.75000	113,263.50		

Contract ID: 5663110 **Counties:** Beaufort, Jasper

Letting Date: November 08, 2022 **District(s):** District 6

Call Order: 290 **Project(s):** P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041492 **Cat Alt Set:** **Cat Alt Member:**							
0330 6241012 6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	8,035.000 LF	0.95000	7,633.25	1.19000	9,561.65		
0340 6241015 8" WHITE SOLID LINES PERM.PVMT.MARKINGS	1,907.000 LF	2.75000	5,244.25	3.44000	6,560.08		
0350 6241025 24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	522.000 LF	8.50000	4,437.00	10.63000	5,548.86		
0360 6241030 WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	19.000 EA	100.50000	1,909.50	125.00000	2,375.00		

Contract ID: 5663110 **Counties:** Beaufort, Jasper

Letting Date: November 08, 2022 **District(s):** District 6

Call Order: 290 **Project(s):** P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041492		**Cat Alt Set:**				**Cat Alt Member:**	
0370 6241035	19.000	100.50000	1,909.50	125.00000	2,375.00		
WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	EA						
0380 6241043	2.000	251.25000	502.50	312.50000	625.00		
WHITE LANE DROP ARROW(LT.OR RT.)PERM.PVMT.MARKING	EA						
0390 6241064	13,682.000	0.60000	8,209.20	0.75000	10,261.50		
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						
0400 6241074	99,574.000	0.60000	59,744.40	0.75000	74,680.50		
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						

Contract ID: 5663110

Letting Date: November 08, 2022

Call Order: 290

Counties: Beaufort, Jasper

District(s): District 6

Project(s): P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041492		**Cat Alt Set:**				**Cat Alt Member:**	
0410 6241076 6" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	830.000 LF	0.95000	788.50	1.19000	987.70		
0420 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	28,788.000 LF	0.15000	4,318.20	0.19000	5,469.72		
0430 6250007 6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	420.000 LF	0.20000	84.00	0.25000	105.00		
0440 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	509,644.000 LF	0.15000	76,446.60	0.19000	96,832.36		

Contract ID: 5663110 **Counties:** Beaufort, Jasper

Letting Date: November 08, 2022 **District(s):** District 6

Call Order: 290 **Project(s):** P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041492 **Cat Alt Set:** **Cat Alt Member:**							
0450 6250012 6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	26,440.000 LF	0.20000	5,288.00	0.25000	6,610.00		
0460 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	7,134.000 LF	0.20000	1,426.80	0.25000	1,783.50		
0470 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,886.000 LF	1.00000	1,886.00	1.25000	2,357.50		

Contract ID: 5663110 **Counties:** Beaufort, Jasper

Letting Date: November 08, 2022 **District(s):** District 6

Call Order: 290 **Project(s):** P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041492		**Cat Alt Set:**				**Cat Alt Member:**	
0480 6250030	57.000	15.00000	855.00	18.75000	1,068.75		
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0490 6250031	12.000	15.00000	180.00	18.75000	225.00		
WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT	EA						
0500 6250035	57.000	15.00000	855.00	18.75000	1,068.75		
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0510 6250043	8.000	35.25000	282.00	43.75000	350.00		
WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT	EA						

Contract ID: 5663110

Counties: Beaufort, Jasper

Letting Date: November 08, 2022

District(s): District 6

Call Order: 290

Project(s): P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041492	**Cat Alt Set:**				**Cat Alt Member:**	
0520 6250055	12.000	25.15000	301.80	31.25000	375.00		
BIKE LANE SYMBOL - FAST DRY PAINT	EA						
0530 6250105	45,316.000	0.15000	6,797.40	0.19000	8,610.04		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0540 6250110	332,962.000	0.15000	49,944.30	0.19000	63,262.78		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0550 6250111	3,320.000	0.20000	664.00	0.25000	830.00		
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						

Contract ID: 5663110 **Counties:** Beaufort, Jasper

Letting Date: November 08, 2022 **District(s):** District 6

Call Order: 290 **Project(s):** P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041492		**Cat Alt Set:**				**Cat Alt Member:**	
0560 6250112	3,393.000	0.50000	1,696.50	0.62000	2,103.66		
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0570 6280051	4.000	252.00000	1,008.00	312.50000	1,250.00		
WHITE BIKE SYMBOL - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	EA						
0580 6280052	4.000	150.75000	603.00	187.50000	750.00		
WHITE BIKE LANE ARROW - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	EA						
0590 6300005	436.000	7.50000	3,270.00	9.38000	4,089.68		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						

Contract ID: 5663110 **Counties:** Beaufort, Jasper

Letting Date: November 08, 2022 **District(s):** District 6

Call Order: 290 **Project(s):** P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041492	**Cat Alt Set:**				**Cat Alt Member:**	
0600 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	405.000 EA	7.50000	3,037.50	9.37000	3,794.85		
0610 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	867.000 EA	7.50000	6,502.50	9.37000	8,123.79		
0620 6750275 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	300.000 LF	15.00000	4,500.00	18.75000	5,625.00		
0630 6770413 FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	1,406.000 LF	2.00000	2,812.00	0.65000	913.90		

Contract ID: 5663110

Letting Date: November 08, 2022

Call Order: 290

Counties: Beaufort, Jasper

District(s): District 6

Project(s): P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041492		**Cat Alt Set:**				**Cat Alt Member:**	
0640 6780495	3,000.000	8.00000	24,000.00	8.75000	26,250.00		
SAWCUT FOR LOOP DETECTOR	LF						
0650 6800518	2.000	1,500.00000	3,000.00	830.00000	1,660.00		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0660 6885992	(1)	10,000.00000	10,000.00	5,625.00000	5,625.00		
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						
0670 7204900	20.000	45.00000	900.00	125.00000	2,500.00		
DETECTABLE WARNING MATERIAL	SF						
0680 7206000	150.000	65.00000	9,750.00	168.75000	25,312.50		
CONCRETE MEDIAN	SY						

Contract ID: 5663110 **Counties:** Beaufort, Jasper

Letting Date: November 08, 2022 **District(s):** District 6

Call Order: 290 **Project(s):** P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC		(2) APAC-ATLANTIC INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041492		**Cat Alt Set:**				**Cat Alt Member:**	
0690 7209000 PEDESTRIAN RAMP CONSTRUCTION	25.000 SY	145.00000	3,625.00	312.50000	7,812.50		
0700 7209100 SURFACE APPLIED DETECTABLE WARNING	50.000 SF	45.00000	2,250.00	125.00000	6,250.00		
0710 8050010 REMOVE & DISPOSE SEMI-RIGID GR DEVICE	75.000 LF	2.00000	150.00	2.50000	187.50		
0720 8051050 PREMASH W-BEAM STRONG POST SYSTEM WSP3	37.500 LF	40.25000	1,509.38	50.00000	1,875.00		

Contract ID: 5663110 **Counties:** Beaufort, Jasper

Letting Date: November 08, 2022 **District(s):** District 6

Call Order: 290 **Project(s):** P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041492	**Cat Alt Set:**				**Cat Alt Member:**	
0730 8051900 PREMASH RESET W-BEAM STRONG POST SYSTEM	264.000 LF	18.15000	4,791.60	22.50000	5,940.00		
0740 8052210 PREMASH TRAILING W-BEAM TYPE B 12.5'	1.000 EA	1,400.00000	1,400.00	1,725.00000	1,725.00		
0750 8052420 PREMASH RESET TYPE T TL3 LEADING 50'	2.000 EA	10.50000	21.00	12.50000	25.00		
0760 8052605 PREMASH RESET THRIEBEAM BRDG CONN TBBC3	4.000 EA	505.00000	2,020.00	625.00000	2,500.00		

Contract ID: 5663110 **Counties:** Beaufort, Jasper

Letting Date: November 08, 2022 **District(s):** District 6

Call Order: 290 **Project(s):** P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EUROVIA ATLANTIC COAST LLC Unit Price	(1) EUROVIA ATLANTIC COAST LLC Ext Amount	(2) APAC-ATLANTIC INC. Unit Price	(2) APAC-ATLANTIC INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041492		**Cat Alt Set:**			**Cat Alt Member:**		
0770 8057100	6.000	4,600.00000	27,600.00	5,587.50000	33,525.00		
PREMASH TYPE T TL3 LEADING 50'	EA						
0780 8100102	16.612	3,000.00000	49,836.00	4,999.40000	83,050.03		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0790 8153000	5,624.000	4.25000	23,902.00	5.63000	31,663.12		
SILT FENCE	LF						
Section Totals:			$13,576,661.27		$17,973,136.71		
Contract Totals			**$13,576,661.27**		**$17,973,136.71**		
Cost Plus Time Totals			**$13,576,661.27**		**$17,973,136.71**		

Contract ID: 5663110

Letting Date: November 08, 2022

Call Order: 290

Counties: Beaufort, Jasper

District(s): District 6

Project(s): P041492, P041499, P041569, P041572, P041573, P041574, P041575

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/13/2022

Vendor Ranking

Call Order: 290

Letting Date: November 08, 2022 2:00 PM

Contract ID: 5663110

District(s): District 6

Contract Time: 11/15/24 COMPLETION DATE

Counties: Beaufort, Jasper

Contract Description: Reconstruction/Rehabilitation - District 6

PCN(s): P041492, P041499, P041569, P041572, P041573, P041574, P041575

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1EU003	EUROVIA ATLANTIC COAST LLC	$13,576,661.27	100.00%
2	1AP028	APAC-ATLANTIC INC.	$17,973,136.71	132.38%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor