Tabulation of Bids

Contract ID: 5663350 **Counties:** Charleston, Dorchester

Letting Date: January 10, 2023 **District(s):** District 6

Call Order: 160 **Project(s):** P041490, P041588, P041693, P041694

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041490	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	140,000.00000	140,000.00	250,000.00000	250,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	52,000.00000	52,000.00	100,000.00000	100,000.00		
BONDS AND INSURANCE	LS						
0030 1050800	6.000	1,000.00000	6,000.00	5,000.00000	30,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	135,000.00000	135,000.00	300,000.00000	300,000.00		
TRAFFIC CONTROL	LS						
0050 2023000	1,610.990	34.50000	55,579.16	12.00000	19,331.88		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 5663350 **Counties:** Charleston, Dorchester

Letting Date: January 10, 2023 **District(s):** District 6

Call Order: 160 **Project(s):** P041490, P041588, P041693, P041694

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041490	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	110.000 LF	38.00000	4,180.00	30.00000	3,300.00		
0070 2033000 BORROW EXCAVATION	563.000 CY	55.50000	31,246.50	80.00000	45,040.00		
0080 2035100 EXCAVATION FOR SHOULDER PAVING	107.700 STA	88.00000	9,477.60	100.00000	10,770.00		
0090 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	107.700 STA	60.00000	6,462.00	50.00000	5,385.00		
0100 3069900 MAINTENANCE STONE	63.420 TON	140.00000	8,878.80	200.00000	12,684.00		

Contract ID: 5663350 **Counties:** Charleston, Dorchester

Letting Date: January 10, 2023 **District(s):** District 6

Call Order: 160 **Project(s):** P041490, P041588, P041693, P041694

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041490		**Cat Alt Set:**				**Cat Alt Member:**	
0110 4011004	1,278.188	720.00000	920,295.36	650.00000	830,822.20		
LIQUID ASPHALT BINDER PG64-22	TON						
0120 4012060	494.000	75.00000	37,050.00	80.00000	39,520.00		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0130 4012080	5,848.000	61.50000	359,652.00	70.00000	409,360.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0140 4013150	7,204.260	2.55000	18,370.86	3.25000	23,413.85		
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						
0150 4013175	73,414.456	1.40000	102,780.24	1.50000	110,121.68		
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						

Contract ID: 5663350 **Counties:** Charleston, Dorchester

Letting Date: January 10, 2023 **District(s):** District 6

Call Order: 160 **Project(s):** P041490, P041588, P041693, P041694

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041490 **Cat Alt Set:** **Cat Alt Member:**							
0160 4013400 MILLING EXISTING ASPHALT PAVEMENT 4.0"	53,702.469 SY	1.50000	80,553.70	2.00000	107,404.94		
0170 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	1,650.000 SY	7.25000	11,962.50	10.00000	16,500.00		
0180 4020320 HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	244.053 TON	101.00000	24,649.35	142.00000	34,655.53		
0190 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	13,324.080 TON	75.00000	999,306.00	100.00000	1,332,408.00		

Contract ID: 5663350 **Counties:** Charleston, Dorchester

Letting Date: January 10, 2023 **District(s):** District 6

Call Order: 160 **Project(s):** P041490, P041588, P041693, P041694

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041490		**Cat Alt Set:**				**Cat Alt Member:**	
0200 4030340 HOT MIX ASPHALT SURFACE COURSE TYPE C	1,082.200 TON	81.00000	87,658.20	100.00000	108,220.00		
0210 4037220 DRIVEWAY PAVING-SURFACE TYPE C	548.625 TON	180.00000	98,752.50	225.00000	123,440.63		
0220 4112321 WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL	7,952.567 TON	73.00000	580,537.39	102.00000	811,161.83		
0230 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,488.000 SF	6.00000	14,928.00	6.00000	14,928.00		

Contract ID: 5663350 **Counties:** Charleston, Dorchester

Letting Date: January 10, 2023 **District(s):** District 6

Call Order: 160 **Project(s):** P041490, P041588, P041693, P041694

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041490 **Cat Alt Set:** **Cat Alt Member:**							
0240 609130M PAVE. MARK.(TEMP-PAINT)12INX18IN WHITE TRIANGLE YIELD BAR	45.000 LF	5.00000	225.00	15.00000	675.00		
0250 6241005 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	13,407.000 LF	0.54000	7,239.78	0.54000	7,239.78		
0260 6241010 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	19,324.000 LF	0.54000	10,434.96	0.54000	10,434.96		
0270 6241012 6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	224.000 LF	0.85000	190.40	0.85000	190.40		

Contract ID: 5663350 **Counties:** Charleston, Dorchester

Letting Date: January 10, 2023 **District(s):** District 6

Call Order: 160 **Project(s):** P041490, P041588, P041693, P041694

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041490 **Cat Alt Set:** **Cat Alt Member:**							
0280 6241015	1,947.000	2.75000	5,354.25	2.75000	5,354.25		
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	LF						
0290 6241023	15.000	15.00000	225.00	15.00000	225.00		
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	LF						
0300 6241025	930.000	8.50000	7,905.00	8.50000	7,905.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	LF						
0310 6241030	111.000	85.00000	9,435.00	85.00000	9,435.00		
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	EA						

Contract ID: 5663350 **Counties:** Charleston, Dorchester

Letting Date: January 10, 2023 **District(s):** District 6

Call Order: 160 **Project(s):** P041490, P041588, P041693, P041694

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041490		**Cat Alt Set:**				**Cat Alt Member:**	
0320 6241035	102.000	85.00000	8,670.00	85.00000	8,670.00		
WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	EA						
0330 6241040	5.000	150.00000	750.00	150.00000	750.00		
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)PERM.PVMT.MARKING	EA						
0340 6241064	1,890.000	0.54000	1,020.60	0.54000	1,020.60		
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						
0350 6241074	56,263.000	0.54000	30,382.02	0.54000	30,382.02		
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						

Contract ID: 5663350 **Counties:** Charleston, Dorchester

Letting Date: January 10, 2023 **District(s):** District 6

Call Order: 160 **Project(s):** P041490, P041588, P041693, P041694

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041490		**Cat Alt Set:**				**Cat Alt Member:**	
0360 6250005	32,649.000	0.15000	4,897.35	0.20000	6,529.80		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0370 6250010	64,620.000	0.15000	9,693.00	0.11000	7,108.20		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0380 6250012	672.000	0.15000	100.80	0.50000	336.00		
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0390 6250015	4,911.000	0.25000	1,227.75	0.60000	2,946.60		
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						

Contract ID: 5663350 **Counties:** Charleston, Dorchester

Letting Date: January 10, 2023 **District(s):** District 6

Call Order: 160 **Project(s):** P041490, P041588, P041693, P041694

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041490		**Cat Alt Set:**				**Cat Alt Member:**	
0400 6250025	2,520.000	1.00000	2,520.00	1.75000	4,410.00		
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0410 6250030	318.000	15.00000	4,770.00	20.00000	6,360.00		
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0420 6250035	291.000	15.00000	4,365.00	10.00000	2,910.00		
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0430 6250040	12.000	15.00000	180.00	45.00000	540.00		
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						

Contract ID: 5663350 **Counties:** Charleston, Dorchester

Letting Date: January 10, 2023 **District(s):** District 6

Call Order: 160 **Project(s):** P041490, P041588, P041693, P041694

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041490 **Cat Alt Set:** **Cat Alt Member:**							
0440 6250105	5,670.000	0.15000	850.50	0.20000	1,134.00		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0450 6250110	167,949.000	0.15000	25,192.35	0.12000	20,153.88		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0460 6250112	3,116.000	0.75000	2,337.00	0.80000	2,492.80		
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0470 6300005	638.000	6.75000	4,306.50	6.75000	4,306.50		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						

Contract ID: 5663350 **Counties:** Charleston, Dorchester

Letting Date: January 10, 2023 **District(s):** District 6

Call Order: 160 **Project(s):** P041490, P041588, P041693, P041694

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041490		**Cat Alt Set:**		**Cat Alt Member:**			
0480 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	248.000 EA	6.75000	1,674.00	6.75000	1,674.00		
0490 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	787.000 EA	6.75000	5,312.25	6.75000	5,312.25		
0500 6750275 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	1,000.000 LF	12.85000	12,850.00	12.85000	12,850.00		
0510 6770413 FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	15,000.000 LF	0.75000	11,250.00	0.75000	11,250.00		

Contract ID: 5663350 **Counties:** Charleston, Dorchester

Letting Date: January 10, 2023 **District(s):** District 6

Call Order: 160 **Project(s):** P041490, P041588, P041693, P041694

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041490 **Cat Alt Set:** **Cat Alt Member:**							
0520 6780495	6,250.000	7.75000	48,437.50	7.75000	48,437.50		
SAWCUT FOR LOOP DETECTOR	LF						
0530 6800518	10.000	897.25000	8,972.50	897.25000	8,972.50		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0540 6885992	(1)	1,200.00000	1,200.00	1,200.00000	1,200.00		
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						
0550 7203110	110.000	56.00000	6,160.00	30.00000	3,300.00		
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	LF						

Contract ID: 5663350 **Counties:** Charleston, Dorchester

Letting Date: January 10, 2023 **District(s):** District 6

Call Order: 160 **Project(s):** P041490, P041588, P041693, P041694

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041490 **Cat Alt Set:** **Cat Alt Member:**							
0560 7204100 CONCRETE SIDEWALK(4" UNIFORM)	959.554 SY	81.00000	77,723.87	63.00000	60,451.90		
0570 7204600 CONCRETE SIDEWALK(6" UNIFORM)	22.220 SY	99.00000	2,199.78	76.50000	1,699.83		
0580 7204900 DETECTABLE WARNING MATERIAL	30.000 SF	55.00000	1,650.00	85.00000	2,550.00		
0590 7205000 CONCRETE DRIVEWAY(6" UNIFORM)	309.887 SY	99.00000	30,678.81	78.50000	24,326.13		
0600 7206000 CONCRETE MEDIAN	40.000 SY	115.00000	4,600.00	120.00000	4,800.00		

Contract ID: 5663350 **Counties:** Charleston, Dorchester

Letting Date: January 10, 2023 **District(s):** District 6

Call Order: 160 **Project(s):** P041490, P041588, P041693, P041694

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Charleston County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041490		**Cat Alt Set:**		**Cat Alt Member:**			
0610 7209000	50.000	175.00000	8,750.00	100.00000	5,000.00		
PEDESTRIAN RAMP CONSTRUCTION	SY						
0620 8100102	2.744	3,360.00000	9,219.84	3,360.00000	9,219.84		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$4,158,270.97		$5,081,021.28		
Contract Totals			**$4,158,270.97**		**$5,081,021.28**		
Cost Plus Time Totals			**$4,158,270.97**		**$5,081,021.28**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/7/2023

Vendor Ranking

Call Order: 160

Contract ID: 5663350

Counties: Charleston, Dorchester

Letting Date: January 10, 2023 2:00 P.M.

District(s): District 6

Contract Time: 11/30/23 COMPLETION DATE

Contract Description: Reconstruction/Rehabilitation - Charleston County

PCN(s): P041490, P041588, P041693, P041694

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SA007	SANDERS BROTHERS CONSTRUCTION COMPANY, INC.	$4,158,270.97	100.00%
2	1BA007	BANKS CONSTRUCTION COMPANY	$5,081,021.28	122.19%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor