Contract ID: 5664390 **Counties:** Charleston, Dorchester

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 330 **Project(s):** P041587, P042061, P042062, P042063

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041587		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	292,750.00000	292,750.00	325,000.00000	325,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	15,500.00000	15,500.00	65,000.00000	65,000.00		
BONDS AND INSURANCE	LS						
0030 1050800	5.000	14,000.00000	70,000.00	7,250.00000	36,250.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	235,000.00000	235,000.00	220,000.00000	220,000.00		
TRAFFIC CONTROL	LS						
0050 1071403	(1)	14,000.00000	14,000.00	15,000.00000	15,000.00		
RAILROAD INSURANCE AND FLAGGING 001	LS						

Contract ID: 5664390 **Counties:** Charleston, Dorchester

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 330 **Project(s):** P041587, P042061, P042062, P042063

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041587 **Cat Alt Set:** **Cat Alt Member:**							
0060 2023000	97.230	68.00000	6,611.64	32.00000	3,111.36		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0070 2031000	515.000	28.00000	14,420.00	75.00000	38,625.00		
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	4,654.500	58.00000	269,961.00	63.50000	295,560.75		
BORROW EXCAVATION	CY						
0090 3059001	1,993.750	82.00000	163,487.50	149.00000	297,068.75		
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						
0100 3063232	91,144.048	7.40000	674,465.96	8.90000	811,182.03		
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						

Contract ID: 5664390 **Counties:** Charleston, Dorchester

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 330 **Project(s):** P041587, P042061, P042062, P042063

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 PayItems For ProjectId: P041587		**Cat Alt Set:**		**Cat Alt Member:**			
0110 3063242 CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	57,657.602 SY	7.75000	446,846.42	8.75000	504,504.02		
0120 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	5,361.830 TON	251.00000	1,345,819.33	225.00000	1,206,411.75		
0130 3069900 MAINTENANCE STONE	3.000 TON	650.00000	1,950.00	149.00000	447.00		
0140 4011004 LIQUID ASPHALT BINDER PG64-22	970.906 TON	620.00000	601,961.72	725.00000	703,906.85		

Contract ID: 5664390 **Counties:** Charleston, Dorchester

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 330 **Project(s):** P041587, P042061, P042062, P042063

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041587 **Cat Alt Set:** **Cat Alt Member:**							
0150 4012080	350.000	108.10000	37,835.00	150.00000	52,500.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0160 4013150	23,284.800	2.05000	47,733.84	2.70000	62,868.96		
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						
0170 4013200	49,420.801	1.85000	91,428.48	2.50000	123,552.00		
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0180 4013990	1,400.000	2.80000	3,920.00	11.00000	15,400.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0190 4019000	13.840	1,040.00000	14,393.60	625.00000	8,650.00		
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 5664390 **Counties:** Charleston, Dorchester

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 330 **Project(s):** P041587, P042061, P042062, P042063

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041587 **Cat Alt Set:** **Cat Alt Member:**							
0200 4030320	16,024.006	82.50000	1,321,980.50	98.00000	1,570,352.59		
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0210 4037220	1,422.000	180.00000	255,960.00	210.00000	298,620.00		
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0220 6021120	1,608.000	6.45000	10,371.60	6.00000	9,648.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0230 6241005	1,324.000	0.55000	728.20	0.60000	794.40		
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0240 6241010	104,851.000	0.55000	57,668.05	0.50000	52,425.50		
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						

Contract ID: 5664390 **Counties:** Charleston, Dorchester

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 330 **Project(s):** P041587, P042061, P042062, P042063

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041587		**Cat Alt Set:**				**Cat Alt Member:**	
0250 6241025	180.000	23.65000	4,257.00	12.50000	2,250.00		
24" WHITE SOLID LINES (STOP/ DIAG LINES)- PERM.PVMT.MARKING	LF						
0260 6241045	1.000	538.00000	538.00	500.00000	500.00		
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	EA						
0270 6241064	8,360.000	0.55000	4,598.00	0.60000	5,016.00		
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						
0280 6241074	84,242.000	0.50000	42,121.00	0.50000	42,121.00		
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						

Contract ID: 5664390 **Counties:** Charleston, Dorchester

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 330 **Project(s):** P041587, P042061, P042062, P042063

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041587	**Cat Alt Set:**		**Cat Alt Member:**			
0290 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	516.000 LF	0.55000	283.80	0.12000	61.92		
0300 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	314,553.000 LF	0.12000	37,746.36	0.12000	37,746.36		
0310 6250025 24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT	540.000 LF	2.15000	1,161.00	1.50000	810.00		
0320 6250045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	3.000 EA	269.00000	807.00	25.00000	75.00		

Contract ID: 5664390 **Counties:** Charleston, Dorchester

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 330 **Project(s):** P041587, P042061, P042062, P042063

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041587		**Cat Alt Set:**				**Cat Alt Member:**	
0330 6250105	25,080.000	0.20000	5,016.00	0.10000	2,508.00		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0340 6250110	252,726.000	0.12000	30,327.12	0.12000	30,327.12		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0350 6301100	721.000	5.30000	3,821.30	6.50000	4,686.50		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0360 7197130	1.000	2,500.00000	2,500.00	2,600.00000	2,600.00		
ADJUST DROP INLET ADJUST D. I.	EA						

Contract ID: 5664390 **Counties:** Charleston, Dorchester

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 330 **Project(s):** P041587, P042061, P042062, P042063

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041587			**Cat Alt Set:**		**Cat Alt Member:**		
0370 7204100	41.670	188.00000	7,833.96	59.00000	2,458.53		
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0380 7204600	55.570	215.05000	11,950.33	72.00000	4,001.04		
CONCRETE SIDEWALK(6" UNIFORM)	SY						
0390 7204900	50.000	91.40000	4,570.00	52.00000	2,600.00		
DETECTABLE WARNING MATERIAL	SF						
0400 7209100	50.000	91.40000	4,570.00	55.00000	2,750.00		
SURFACE APPLIED DETECTABLE WARNING	SF						
0410 8050010	100.000	3.25000	325.00	3.00000	300.00		
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						

Contract ID: 5664390 **Counties:** Charleston, Dorchester

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 330 **Project(s):** P041587, P042061, P042062, P042063

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041587 **Cat Alt Set:** **Cat Alt Member:**							
0420 8053050	100.000	43.00000	4,300.00	40.00000	4,000.00		
PREMASH THRIE STRONG POST GUARDRAIL	LF						
0430 8053250	4.000	2,045.00000	8,180.00	1,900.00000	7,600.00		
PREMASH THRIEBEAM BRIDGE CONN TBBC3	EA						
0440 8057050	1.000	3,440.00000	3,440.00	3,200.00000	3,200.00		
PREMASH TYPE T TL2 LEADING 25FT	EA						
0450 8057100	7.000	3,655.00000	25,585.00	3,400.00000	23,800.00		
PREMASH TYPE T TL3 LEADING 50'	EA						

Contract ID: 5664390 **Counties:** Charleston, Dorchester

Letting Date: January 09, 2024 **District(s):** District 6

Call Order: 330 **Project(s):** P041587, P042061, P042062, P042063

Contract Time: 11/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 6

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041587		**Cat Alt Set:**				**Cat Alt Member:**	
0460 8100102	10.590	3,580.65000	37,919.08	3,330.00000	35,264.70		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0470 8153000	900.000	4.00000	3,600.00	3.75000	3,375.00		
SILT FENCE	LF						
Section Totals:			$6,240,242.79		$6,934,930.13		
Contract Totals			**$6,240,242.79**		**$6,934,930.13**		
Cost Plus Time Totals			**$6,240,242.79**		**$6,934,930.13**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/2/2024

Vendor Ranking

Call Order: 330

Contract ID: 5664390

Counties: Charleston, Dorchester

Letting Date: January 09, 2024 2:00 P.M.

District(s): District 6

Contract Time: 11/30/25 COMPLETION DATE

Contract Description: Reconstruction/Rehabilitation - District 6

PCN(s): P041587, P042061, P042062, P042063

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA007	BANKS CONSTRUCTION COMPANY	$6,240,242.79	100.00%
2	1SA007	SANDERS BROTHERS CONSTRUCTION COMPANY, INC.	$6,934,930.13	111.13%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers