
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROADSAFE TRAFFIC
SYSTEMS, INC.

(2) PEEK PAVEMENT
MARKING, LLC

(3) TRP CONSTRUCTION
GROUP, LLC

1 Aiken Pay ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 1031000

MOBILIZATION

(1)

LS

80,000.00000 80,000.00 27,500.00000 27,500.00 65,000.00000 65,000.00

0020 1032010

BONDS AND INSURANCE

(1)

LS

6,000.00000 6,000.00 12,500.00000 12,500.00 25,000.00000 25,000.00

0030 1071000

TRAFFIC CONTROL

(1)

LS

38,000.00000 38,000.00 27,500.00000 27,500.00 20,000.00000 20,000.00

0040 4019000

MILLED-IN RUMBLE STRIP

239.430

MI

650.00000 155,629.50 631.00000 151,080.33 730.00000 174,783.90

0050 6250005

4" WHITE BROKEN LINES -(GAPS
EXCLUDED)-FAST DRY PAINT

7,527.000

LF

0.03000 225.81 0.14000 1,053.78 0.11000 827.97
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District 7 Rumble Stripe Project

Call Order:

Letting Date: 7

Contract ID:

District(s):

Counties:

Project(s):400

Tabulation of Bids

Contract Time:

November 12, 2019

Contract Description:

5754060

P038052

09/30/20 COMPLETION DATE

Aiken, Barnwell, Calhoun, Clarendon, Hampton, Orangeburg

Min: Max:

South Carolina Department of Transportation 1/7/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROADSAFE TRAFFIC
SYSTEMS, INC.

(2) PEEK PAVEMENT
MARKING, LLC

(3) TRP CONSTRUCTION
GROUP, LLC

1 Aiken Pay ItemsSECTION: Cat Alt Set: Cat Alt Member:

0060 6250010

4" WHITE SOLID LINES (PVT. EDGE
LINES)-FAST DRY PAINT

1,264,158.000

LF

0.07000 88,491.06 0.07000 88,491.06 0.08000 101,132.64

0070 6250105

4" YELLOW BROKEN LINES(GAPS
EXC) - FAST DRY PAINT

104,778.000

LF

0.03000 3,143.34 0.11000 11,525.58 0.12000 12,573.36

0080 6250110

4"YELLOW SOLID
LINE(PVT.EDGE&NO PASSING
ZONE)-FAST DRY PAINT

712,388.000

LF

0.03000 21,371.64 0.07000 49,867.16 0.08000 56,991.04

0090 6271005

4" WHITE BROKEN LINES(GAPS
EXCL.)THERMOPLASTIC- 90 MIL.

7,527.000

LF

0.31000 2,333.37 0.65000 4,892.55 0.37000 2,784.99
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District 7 Rumble Stripe Project

Call Order:

Letting Date: 7

Contract ID:

District(s):

Counties:

Project(s):400

Tabulation of Bids

Contract Time:

November 12, 2019

Contract Description:

5754060

P038052

09/30/20 COMPLETION DATE

Aiken, Barnwell, Calhoun, Clarendon, Hampton, Orangeburg

Min: Max:

South Carolina Department of Transportation 1/7/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROADSAFE TRAFFIC
SYSTEMS, INC.

(2) PEEK PAVEMENT
MARKING, LLC

(3) TRP CONSTRUCTION
GROUP, LLC

1 Aiken Pay ItemsSECTION: Cat Alt Set: Cat Alt Member:

0100 6271010

4" WHITE SOLID LINES (PVT. EDGE
LINES) THERMO.- 90 MIL.

1,264,158.000

LF

0.29000 366,605.82 0.32000 404,530.56 0.28000 353,964.24

0110 6271064

4" YELLOW BROKEN LINES(GAPS
EXC)THERMOPLASTIC - 90 MIL.

104,778.000

LF

0.31000 32,481.18 0.50000 52,389.00 0.30000 31,433.40

0120 6271074

4" YELLOW SOLID
LINES(PVT.EDGE LINES) THERMO-
90 MIL.

712,388.000

LF

0.30000 213,716.40 0.32000 227,964.16 0.28000 199,468.64

0130 6300005

PERMANENT CLEAR PAVEMENT
MARKERS- MONO-DIR.- 4"X4"

9.000

EA

3.15000 28.35 4.00000 36.00 3.50000 31.50
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District 7 Rumble Stripe Project

Call Order:

Letting Date: 7

Contract ID:

District(s):

Counties:

Project(s):400

Tabulation of Bids

Contract Time:

November 12, 2019

Contract Description:

5754060

P038052

09/30/20 COMPLETION DATE

Aiken, Barnwell, Calhoun, Clarendon, Hampton, Orangeburg

Min: Max:

South Carolina Department of Transportation 1/7/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ROADSAFE TRAFFIC
SYSTEMS, INC.

(2) PEEK PAVEMENT
MARKING, LLC

(3) TRP CONSTRUCTION
GROUP, LLC

1 Aiken Pay ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 6301100

PERMANENT YELLOW PAVEMENT
MARKERS BI-DIR.- 4"X4"

8,062.000

EA

3.15000 25,395.30 4.00000 32,248.00 3.50000 28,217.00

0150 6319505

REMOVAL OF PAVEMENT
MARKINGS

2,088,849.000

LF

0.06000 125,330.94 0.10200 213,062.60 0.11600 242,306.48

0160 6320001

EVALUATION OF PAVEMENT
MARKING RETROREFLECTIVITY

(1)

LS

9,000.00000 9,000.00 8,725.00000 8,725.00 5,000.00000 5,000.00

Section Totals: $1,167,752.71 $1,313,365.78 $1,319,515.16

( ) indicates item is bid as Lump Sum

$1,313,365.78$1,167,752.71 $1,319,515.16

$1,167,752.71

Contract Totals

$1,313,365.78 1,319,515.16Cost Plus Time Totals
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District 7 Rumble Stripe Project

Call Order:

Letting Date: 7

Contract ID:

District(s):

Counties:

Project(s):400

Tabulation of Bids

Contract Time:

November 12, 2019

Contract Description:

5754060

P038052

09/30/20 COMPLETION DATE

Aiken, Barnwell, Calhoun, Clarendon, Hampton, Orangeburg

Min: Max:

South Carolina Department of Transportation 1/7/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OGLESBY
CONSTRUCTION, INC.

1 Aiken Pay ItemsSECTION: Cat Alt Set: Cat Alt Member:

0010 1031000

MOBILIZATION

(1)

LS

9,000.00000 9,000.00

0020 1032010

BONDS AND INSURANCE

(1)

LS

7,000.00000 7,000.00

0030 1071000

TRAFFIC CONTROL

(1)

LS

29,447.00000 29,447.00

0040 4019000

MILLED-IN RUMBLE STRIP

239.430

MI

636.00000 152,277.48

0050 6250005

4" WHITE BROKEN LINES -(GAPS
EXCLUDED)-FAST DRY PAINT

7,527.000

LF

0.07000 526.89
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District 7 Rumble Stripe Project

Call Order:

Letting Date: 7

Contract ID:

District(s):

Counties:

Project(s):400

Tabulation of Bids

Contract Time:

November 12, 2019

Contract Description:

5754060

P038052

09/30/20 COMPLETION DATE

Aiken, Barnwell, Calhoun, Clarendon, Hampton, Orangeburg

Min: Max:

South Carolina Department of Transportation 1/7/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OGLESBY
CONSTRUCTION, INC.

1 Aiken Pay ItemsSECTION: Cat Alt Set: Cat Alt Member:

0060 6250010

4" WHITE SOLID LINES (PVT. EDGE
LINES)-FAST DRY PAINT

1,264,158.000

LF

0.07000 88,491.06

0070 6250105

4" YELLOW BROKEN LINES(GAPS
EXC) - FAST DRY PAINT

104,778.000

LF

0.07000 7,334.46

0080 6250110

4"YELLOW SOLID
LINE(PVT.EDGE&NO PASSING
ZONE)-FAST DRY PAINT

712,388.000

LF

0.07000 49,867.16

0090 6271005

4" WHITE BROKEN LINES(GAPS
EXCL.)THERMOPLASTIC- 90 MIL.

7,527.000

LF

0.48000 3,612.96
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District 7 Rumble Stripe Project

Call Order:

Letting Date: 7

Contract ID:

District(s):

Counties:

Project(s):400

Tabulation of Bids

Contract Time:

November 12, 2019

Contract Description:

5754060

P038052

09/30/20 COMPLETION DATE

Aiken, Barnwell, Calhoun, Clarendon, Hampton, Orangeburg

Min: Max:

South Carolina Department of Transportation 1/7/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OGLESBY
CONSTRUCTION, INC.

1 Aiken Pay ItemsSECTION: Cat Alt Set: Cat Alt Member:

0100 6271010

4" WHITE SOLID LINES (PVT. EDGE
LINES) THERMO.- 90 MIL.

1,264,158.000

LF

0.38000 480,380.04

0110 6271064

4" YELLOW BROKEN LINES(GAPS
EXC)THERMOPLASTIC - 90 MIL.

104,778.000

LF

0.39000 40,863.42

0120 6271074

4" YELLOW SOLID
LINES(PVT.EDGE LINES) THERMO-
90 MIL.

712,388.000

LF

0.39000 277,831.32

0130 6300005

PERMANENT CLEAR PAVEMENT
MARKERS- MONO-DIR.- 4"X4"

9.000

EA

2.85000 25.65
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District 7 Rumble Stripe Project

Call Order:

Letting Date: 7

Contract ID:

District(s):

Counties:

Project(s):400

Tabulation of Bids

Contract Time:

November 12, 2019

Contract Description:

5754060

P038052

09/30/20 COMPLETION DATE

Aiken, Barnwell, Calhoun, Clarendon, Hampton, Orangeburg

Min: Max:

South Carolina Department of Transportation 1/7/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) OGLESBY
CONSTRUCTION, INC.

1 Aiken Pay ItemsSECTION: Cat Alt Set: Cat Alt Member:

0140 6301100

PERMANENT YELLOW PAVEMENT
MARKERS BI-DIR.- 4"X4"

8,062.000

EA

2.85000 22,976.70

0150 6319505

REMOVAL OF PAVEMENT
MARKINGS

2,088,849.000

LF

0.09500 198,440.66

0160 6320001

EVALUATION OF PAVEMENT
MARKING RETROREFLECTIVITY

(1)

LS

9,500.00000 9,500.00

Section Totals: $1,377,574.80

( ) indicates item is bid as Lump Sum

$1,377,574.80

$1,377,574.80

Contract Totals

Cost Plus Time Totals
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District 7 Rumble Stripe Project

Call Order:

Letting Date: 7

Contract ID:

District(s):

Counties:

Project(s):400

Tabulation of Bids

Contract Time:

November 12, 2019

Contract Description:

5754060

P038052

09/30/20 COMPLETION DATE

Aiken, Barnwell, Calhoun, Clarendon, Hampton, Orangeburg

Min: Max:

South Carolina Department of Transportation 1/7/2020



Vendor Ranking Page: 1

Contract ID:

District 7 Rumble Stripe Project

7Letting Date:

Contract Description:

District(s):

09/30/20 COMPLETION DATE

5754060

November 12, 2019 2:00 P.M.

P038052

Aiken, Barnwell,
Calhoun, Clarendon,
Hampton, Orangeburg

400 Counties:

Contract Time:

Call Order:

PCN(s):

South Carolina Department of Transportation 1/7/2020

Percent Of Low
BidTotal BidRank Vendor ID/Name

1 1RO038 ROADSAFE TRAFFIC SYSTEMS, INC. $1,167,752.71 100.00%

2 1PE002 PEEK PAVEMENT MARKING, LLC $1,313,365.78 112.47%

3 1TR058 TRP CONSTRUCTION GROUP, LLC $1,319,515.16 113.00%

4 1OG002 OGLESBY CONSTRUCTION, INC. $1,377,574.80 117.97%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING
DATE FOR THIS PROJECT.

Contract Administrator  ____________________________ Date_________________________________

Brian Parnell


