Tabulation of Bids

Contract ID: 5759870 **Counties:** Allendale, Hampton

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 270 **Project(s):** P040357, P040527, P040533, P040543, P040546

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, LLC		(2) EUROVIA ATLANTIC COAST LLC		(3) C. R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P040357	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	246,000.70000	246,000.70	236,500.00000	236,500.00	257,000.00000	257,000.00
MOBILIZATION	LS						
0020 1032010	(1)	53,812.00000	53,812.00	90,000.00000	90,000.00	100,000.00000	100,000.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	267,750.00000	267,750.00	141,130.00000	141,130.00	325,000.00000	325,000.00
TRAFFIC CONTROL	LS						
0040 1071403	(1)	13,500.00000	13,500.00	12,750.00000	12,750.00	35,000.00000	35,000.00
RAILROAD INSURANCE AND FLAGGING 001	LS						
0050 2023000	710.000	15.00000	10,650.00	25.00000	17,750.00	20.00000	14,200.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 5759870 **Counties:** Allendale, Hampton

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 270 **Project(s):** P040357, P040527, P040533, P040543, P040546

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(3) C. R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040357	**Cat Alt Set:**				**Cat Alt Member:**	
0060 2033000 BORROW EXCAVATION	3,724.000 CY	26.00000	96,824.00	22.00000	81,928.00	13.00000	48,412.00
0070 2035100 EXCAVATION FOR SHOULDER PAVING	1,237.630 STA	52.00000	64,356.76	31.00000	38,366.53	85.00000	105,198.55
0080 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	1,237.630 STA	25.00000	30,940.75	29.00000	35,891.27	50.00000	61,881.50
0090 3069900 MAINTENANCE STONE	16.700 TON	35.00000	584.50	47.17000	787.74	100.00000	1,670.00
0100 3104000 HMA SHOULDER WIDENING COURSE	6,014.507 TON	56.50000	339,819.65	58.74000	353,292.14	60.00000	360,870.42

Contract ID: 5759870 **Counties:** Allendale, Hampton

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 270 **Project(s):** P040357, P040527, P040533, P040543, P040546

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(3) C. R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040357	**Cat Alt Set:**				**Cat Alt Member:**	
0110 4011004 LIQUID ASPHALT BINDER PG64-22	2,072.213 TON	570.00000	1,181,161.41	520.00000	1,077,550.76	561.00000	1,162,511.49
0120 4012060 FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	1,660.000 SY	58.00000	96,280.00	63.95000	106,157.00	80.00000	132,800.00
0130 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	10.000 SY	65.00000	650.00	780.50000	7,805.00	265.00000	2,650.00
0140 4013150 MILLING EXISTING ASPHALT PAVEMENT 1.5"	16,870.000 SY	3.00000	50,610.00	1.45000	24,461.50	1.25000	21,087.50
0150 4013200 MILLING EXISTING ASPHALT PAVEMENT 2.0"	19,200.000 SY	3.00000	57,600.00	1.50000	28,800.00	1.75000	33,600.00

Contract ID: 5759870 **Counties:** Allendale, Hampton

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 270 **Project(s):** P040357, P040527, P040533, P040543, P040546

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(3) C. R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040357	**Cat Alt Set:**				**Cat Alt Member:**	
0160 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	19,450.000 SY	3.50000	68,075.00	4.90000	95,305.00	3.00000	58,350.00
0170 4019000 MILLED-IN RUMBLE STRIP	15.160 MI	573.02000	8,686.98	520.00000	7,883.20	520.00000	7,883.20
0180 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	1,918.827 TON	62.61000	120,137.76	83.67000	160,548.26	70.00000	134,317.89
0190 4030340 HOT MIX ASPHALT SURFACE COURSE TYPE C	6,867.520 TON	56.80935	390,139.35	61.85000	424,756.11	60.00000	412,051.20
0200 4030350 HOT MIX ASPHALT SURFACE COURSE TYPE D	17,217.387 TON	58.21780	1,002,358.39	68.00000	1,170,782.32	70.00000	1,205,217.09

Contract ID: 5759870 **Counties:** Allendale, Hampton

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 270 **Project(s):** P040357, P040527, P040533, P040543, P040546

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(3) C. R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040357	**Cat Alt Set:**				**Cat Alt Member:**	
0210 4037230 DRIVEWAY PAVING-SURFACE TYPE D	1,756.250 TON	92.00000	161,575.00	120.00000	210,750.00	130.00000	228,312.50
0220 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	7,184.000 SF	11.07000	79,526.88	5.00000	35,920.00	5.00000	35,920.00
0230 6241005 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	850.000 LF	0.84000	714.00	0.75000	637.50	0.75000	637.50
0240 6241010 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	94,230.000 LF	0.61000	57,480.30	0.55000	51,826.50	0.55000	51,826.50
0250 6241015 8" WHITE SOLID LINES PERM.PVMT.MARKINGS	1,160.000 LF	2.80000	3,248.00	2.50000	2,900.00	2.50000	2,900.00

Contract ID: 5759870 **Counties:** Allendale, Hampton

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 270 **Project(s):** P040357, P040527, P040533, P040543, P040546

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(3) C. R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040357	**Cat Alt Set:**				**Cat Alt Member:**	
0260 6241023	65.000	16.80000	1,092.00	15.00000	975.00	15.00000	975.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	LF						
0270 6241025	3,244.000	9.80000	31,791.20	8.75000	28,385.00	8.75000	28,385.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	LF						
0280 6241030	1.000	112.00000	112.00	100.00000	100.00	100.00000	100.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	EA						
0290 6241045	13.000	616.00000	8,008.00	550.00000	7,150.00	550.00000	7,150.00
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	EA						

Contract ID: 5759870 **Counties:** Allendale, Hampton

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 270 **Project(s):** P040357, P040527, P040533, P040543, P040546

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(3) C. R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040357	**Cat Alt Set:**				**Cat Alt Member:**	
0300 6241050	6.000	392.00000	2,352.00	350.00000	2,100.00	350.00000	2,100.00
HANDICAP SYMBOL - PERM.PVMT MARKING	EA						
0310 6241064	8,560.000	0.84000	7,190.40	0.75000	6,420.00	0.75000	6,420.00
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						
0320 6241074	48,700.000	0.47000	22,889.00	0.45000	21,915.00	0.42000	20,454.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						
0330 6241080	50.000	9.80000	490.00	8.75000	437.50	8.75000	437.50
24" YELLOW SOLID LINES - PERM.PVMT.MARKING	LF						

Contract ID: 5759870 **Counties:** Allendale, Hampton

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 270 **Project(s):** P040357, P040527, P040533, P040543, P040546

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(3) C. R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040357	**Cat Alt Set:**		**Cat Alt Member:**			
0340 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	1,654.000 LF	0.17000	281.18	0.15000	248.10	0.15000	248.10
0350 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	181,200.000 LF	0.17000	30,804.00	0.10000	18,120.00	0.10000	18,120.00
0360 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	2,320.000 LF	1.68000	3,897.60	0.80000	1,856.00	0.80000	1,856.00
0370 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	6,488.000 LF	2.24000	14,533.12	2.00000	12,976.00	2.00000	12,976.00

Contract ID: 5759870 **Counties:** Allendale, Hampton

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 270 **Project(s):** P040357, P040527, P040533, P040543, P040546

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(3) C. R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040357	**Cat Alt Set:**				**Cat Alt Member:**	
0380 6250030	2.000	28.00000	56.00	20.00000	40.00	20.00000	40.00
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0390 6250045	13.000	112.00000	1,456.00	100.00000	1,300.00	100.00000	1,300.00
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0400 6250050	6.000	57.00000	342.00	200.00000	1,200.00	200.00000	1,200.00
HANDICAP SYMBOL - FAST DRY PAINT	EA						
0410 6250105	16,680.000	0.17000	2,835.60	0.15000	2,502.00	0.15000	2,502.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 5759870 **Counties:** Allendale, Hampton

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 270 **Project(s):** P040357, P040527, P040533, P040543, P040546

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(3) C. R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040357	**Cat Alt Set:**				**Cat Alt Member:**	
0420 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	91,350.000 LF	0.17000	15,529.50	0.15000	13,702.50	0.13000	11,875.50
0430 6250115 24" YELLOW DIAGONAL LINES - FAST DRY PAINT	100.000 LF	2.24000	224.00	4.00000	400.00	4.00000	400.00
0440 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	94.000 EA	8.40000	789.60	7.50000	705.00	7.50000	705.00
0450 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,347.000 EA	8.40000	11,314.80	7.50000	10,102.50	7.50000	10,102.50

Contract ID: 5759870 **Counties:** Allendale, Hampton

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 270 **Project(s):** P040357, P040527, P040533, P040543, P040546

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(3) C. R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040357	**Cat Alt Set:**				**Cat Alt Member:**	
0460 6750275 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	50.000 LF	11.20000	560.00	10.00000	500.00	10.00000	500.00
0470 6770413 FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	2,120.000 LF	0.63000	1,335.60	1.00000	2,120.00	1.00000	2,120.00
0480 6780495 SAWCUT FOR LOOP DETECTOR	580.000 LF	8.75000	5,075.00	10.00000	5,800.00	10.00000	5,800.00
0490 7197130 ADJUST DROP INLET ADJUST D. I.	13.000 EA	900.00000	11,700.00	1,000.00000	13,000.00	2,500.00000	32,500.00
0500 7204100 CONCRETE SIDEWALK(4" UNIFORM)	60.000 SY	62.00000	3,720.00	70.00000	4,200.00	50.00000	3,000.00

Contract ID: 5759870 **Counties:** Allendale, Hampton

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 270 **Project(s):** P040357, P040527, P040533, P040543, P040546

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, LLC		(2) EUROVIA ATLANTIC COAST LLC		(3) C. R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P040357		**Cat Alt Set:**				**Cat Alt Member:**	
0510 7204900	445.000	35.00000	15,575.00	40.00000	17,800.00	40.00000	17,800.00
DETECTABLE WARNING MATERIAL	SF						
0520 7209000	650.000	88.00000	57,200.00	150.00000	97,500.00	115.00000	74,750.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
0530 7209100	170.000	43.00000	7,310.00	40.00000	6,800.00	40.00000	6,800.00
SURFACE APPLIED DETECTABLE WARNING	SF						
0540 8050010	120.000	4.43000	531.60	4.00000	480.00	4.00000	480.00
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0550 8051050	175.000	29.01000	5,076.75	25.00000	4,375.00	25.00000	4,375.00
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						

Contract ID: 5759870 **Counties:** Allendale, Hampton

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 270 **Project(s):** P040357, P040527, P040533, P040543, P040546

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ATC SITE CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(3) C. R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P040357	**Cat Alt Set:**				**Cat Alt Member:**	
0560 8053050 PREMASH THRIE STRONG POST GUARDRAIL	112.000 LF	68.32000	7,651.84	60.00000	6,720.00	60.00000	6,720.00
0570 8053250 PREMASH THRIEBEAM BRIDGE CONN TBBC3	4.000 EA	1,232.00000	4,928.00	1,100.00000	4,400.00	1,100.00000	4,400.00
0580 8057100 PREMASH TYPE T TL3 LEADING 50'	4.000 EA	3,693.76000	14,775.04	3,255.00000	13,020.00	3,734.00000	14,936.00
0590 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	18.778 ACRE	2,162.50000	40,607.43	2,900.00000	54,456.20	2,900.00000	54,456.20
Section Totals:			$4,734,515.69		$4,776,284.63		$5,155,281.14

Contract ID: 5759870 **Counties:** Allendale, Hampton

Letting Date: September 14, 2021 **District(s):** District 7

Call Order: 270 **Project(s):** P040357, P040527, P040533, P040543, P040546

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Contract Totals	**$4,734,515.69**	**$4,776,284.63**	**$5,155,281.14**
Cost Plus Time Totals	**$4,734,515.69**	**$4,776,284.63**	**5,155,281.14**

( ) indicates item is bid as Lump Sum

Call Order: 270 **Contract ID:** 5759870 **Counties:** Allendale, Hampton

Letting Date: September 14, 2021 2:00 P.M. **District(s):** District 7

Contract Time: 11/30/22 COMPLETION DATE

Contract Description: Reconstruction/Rehabilitation - District 7

PCN(s): P040357, P040527, P040533, P040543, P040546

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1AT023	ATC SITE CONSTRUCTION, LLC	$4,734,515.69	100.00%
2	1EU003	EUROVIA ATLANTIC COAST LLC	$4,776,284.63	100.88%
3	1CR001	C. R. JACKSON, INC.	$5,155,281.14	108.89%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor