Contract ID: 5762840 **Counties:** Calhoun, Orangeburg

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 220 **Project(s):** P041353, P041356, P041360, P041491

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041353		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	335,000.00000	335,000.00	656,447.00000	656,447.00	191,325.00000	191,325.00
MOBILIZATION	LS						
0020 1032010	(1)	130,000.00000	130,000.00	63,000.00000	63,000.00	55,000.00000	55,000.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	18,000.00000	18,000.00	15,000.00000	15,000.00	11,000.00000	11,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	247,375.00000	247,375.00	278,000.00000	278,000.00	515,000.00000	515,000.00
TRAFFIC CONTROL	LS						
0050 1071403	(1)	11,000.00000	11,000.00	10,890.88000	10,890.88	8,631.58000	8,631.58
RAILROAD INSURANCE AND FLAGGING 001	LS						

Contract ID: 5762840 **Counties:** Calhoun, Orangeburg

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 220 **Project(s):** P041353, P041356, P041360, P041491

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041353		**Cat Alt Set:**		**Cat Alt Member:**			
0060 2023000	50.000	45.00000	2,250.00	30.00000	1,500.00	40.00000	2,000.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0070 2033000	3,454.000	38.00000	131,252.00	55.00000	189,970.00	65.31000	225,580.74
BORROW EXCAVATION	CY						
0080 2035100	708.576	21.70000	15,376.10	77.00000	54,560.35	56.71000	40,183.34
EXCAVATION FOR SHOULDER PAVING	STA						
0090 2072000	708.576	39.50000	27,988.75	54.00000	38,263.10	94.38000	66,875.40
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0100 3063222	26,860.000	6.85000	183,991.00	6.36000	170,829.60	6.69000	179,693.40
CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B	SY						

Contract ID: 5762840 **Counties:** Calhoun, Orangeburg

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 220 **Project(s):** P041353, P041356, P041360, P041491

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041353		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3063232	134,610.000	7.05000	949,000.50	6.45000	868,234.50	6.79000	914,001.90
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0120 3064000	5,225.000	210.00000	1,097,250.00	204.25000	1,067,206.25	215.00000	1,123,375.00
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0130 3069900	47.300	80.00000	3,784.00	28.00000	1,324.40	74.74000	3,535.20
MAINTENANCE STONE	TON						
0140 3104000	4,360.693	63.25000	275,813.83	81.00000	353,216.13	58.68000	255,885.47
HMA SHOULDER WIDENING COURSE	TON						
0150 4011004	1,923.648	740.00000	1,423,499.52	710.00000	1,365,790.08	801.07000	1,540,976.70
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 5762840 **Counties:** Calhoun, Orangeburg

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 220 **Project(s):** P041353, P041356, P041360, P041491

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041353	**Cat Alt Set:**				**Cat Alt Member:**	
0160 4012060	2,230.000	66.80000	148,964.00	63.00000	140,490.00	78.88000	175,902.40
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0170 4012080	2,500.000	64.80000	162,000.00	69.00000	172,500.00	80.00000	200,000.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0180 4013175	50,680.000	2.05000	103,894.00	1.80000	91,224.00	2.03000	102,880.40
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0190 4013990	5,800.000	7.75000	44,950.00	3.00000	17,400.00	12.93000	74,994.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0200 4019000	39.520	555.00000	21,933.60	1,000.00000	39,520.00	959.92000	37,936.04
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 5762840 **Counties:** Calhoun, Orangeburg

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 220 **Project(s):** P041353, P041356, P041360, P041491

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041353		**Cat Alt Set:**				**Cat Alt Member:**	
0210 4030340	18,744.945	65.30000	1,224,044.91	78.00000	1,462,105.71	79.75000	1,494,909.36
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0220 4030350	7,416.980	65.70000	487,295.59	79.00000	585,941.42	77.77000	576,818.53
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0230 4037230	655.000	160.00000	104,800.00	203.00000	132,965.00	223.99000	146,713.45
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0240 6021120	2,144.000	5.35000	11,470.40	5.75000	12,328.00	6.05000	12,971.20
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0250 6241005	672.000	0.42000	282.24	0.42000	282.24	0.44000	295.68
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						

Contract ID: 5762840 **Counties:** Calhoun, Orangeburg

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 220 **Project(s):** P041353, P041356, P041360, P041491

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041353	**Cat Alt Set:**		**Cat Alt Member:**			
0260 6241010	156,020.000	0.42000	65,528.40	0.42000	65,528.40	0.44000	68,648.80
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0270 6241012	9,690.000	0.50000	4,845.00	0.50000	4,845.00	0.53000	5,135.70
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0280 6241020	480.000	4.25000	2,040.00	4.25000	2,040.00	4.47000	2,145.60
12" WHITE SOLID LINES - PERM.PVMT.MARKINGS	LF						
0290 6241025	815.000	12.00000	9,780.00	12.00000	9,780.00	12.63000	10,293.45
24" WHITE SOLID LINES (STOP/DIAG LINES)- PERM.PVMT.MARKING	LF						

Contract ID: 5762840 **Counties:** Calhoun, Orangeburg

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 220 **Project(s):** P041353, P041356, P041360, P041491

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041353	**Cat Alt Set:**		**Cat Alt Member:**			
0300 6241030 WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	8.000 EA	100.00000	800.00	100.00000	800.00	105.26000	842.08
0310 6241045 RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	2.000 EA	350.00000	700.00	350.00000	700.00	368.42000	736.84
0320 6241064 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	14,240.000 LF	0.42000	5,980.80	0.42000	5,980.80	0.44000	6,265.60
0330 6241074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	151,940.000 LF	0.42000	63,814.80	0.42000	63,814.80	0.44000	66,853.60

Contract ID: 5762840 **Counties:** Calhoun, Orangeburg

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 220 **Project(s):** P041353, P041356, P041360, P041491

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041353		**Cat Alt Set:**				**Cat Alt Member:**	
0340 6250005	902.000	0.10000	90.20	0.10000	90.20	0.11000	99.22
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0350 6250010	381,520.000	0.10000	38,152.00	0.10000	38,152.00	0.11000	41,967.20
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0360 6250012	19,380.000	0.10000	1,938.00	0.10000	1,938.00	0.11000	2,131.80
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0370 6250020	960.000	0.15000	144.00	0.15000	144.00	0.16000	153.60
12" WHITE SOLID LINES - FAST DRY PAINT	LF						

Contract ID: 5762840 **Counties:** Calhoun, Orangeburg

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 220 **Project(s):** P041353, P041356, P041360, P041491

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041353	**Cat Alt Set:**				**Cat Alt Member:**	
0380 6250025	1,900.000	1.00000	1,900.00	1.00000	1,900.00	1.05000	1,995.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0390 6250030	16.000	25.00000	400.00	25.00000	400.00	26.32000	421.12
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0400 6250045	4.000	3.00000	12.00	3.00000	12.00	3.16000	12.64
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0410 6250105	40,270.000	0.10000	4,027.00	0.10000	4,027.00	0.11000	4,429.70
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 5762840 **Counties:** Calhoun, Orangeburg

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 220 **Project(s):** P041353, P041356, P041360, P041491

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) EUROVIA ATLANTIC COAST LLC Unit Price	 Ext Amount	(3) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041353	**Cat Alt Set:**				**Cat Alt Member:**	
0420 6250110	384,600.000	0.11000	42,306.00	0.11000	42,306.00	0.12000	46,152.00
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0430 6262010	580.000	3.25000	1,885.00	3.25000	1,885.00	3.42000	1,983.60
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	LF						
0440 6262110	580.000	3.25000	1,885.00	3.25000	1,885.00	3.42000	1,983.60
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT	LF						
0450 6301100	1,134.000	5.50000	6,237.00	5.50000	6,237.00	5.79000	6,565.86
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 5762840 **Counties:** Calhoun, Orangeburg

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 220 **Project(s):** P041353, P041356, P041360, P041491

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041353		**Cat Alt Set:**				**Cat Alt Member:**	
0460 6302001	40.000	5.50000	220.00	5.50000	220.00	5.79000	231.60
PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4"	EA						
0470 6319505	1,160.000	0.50000	580.00	0.50000	580.00	0.53000	614.80
REMOVAL OF PAVEMENT MARKINGS	LF						
0480 7204900	25.000	32.00000	800.00	60.00000	1,500.00	44.21000	1,105.25
DETECTABLE WARNING MATERIAL	SF						
0490 7209000	50.000	225.00000	11,250.00	200.00000	10,000.00	189.47000	9,473.50
PEDESTRIAN RAMP CONSTRUCTION	SY						
0500 8050010	1,560.000	1.50000	2,340.00	1.50000	2,340.00	1.58000	2,464.80
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						

Contract ID: 5762840 **Counties:** Calhoun, Orangeburg

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 220 **Project(s):** P041353, P041356, P041360, P041491

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041353		**Cat Alt Set:**				**Cat Alt Member:**	
0510 8051050	800.000	26.00000	20,800.00	26.00000	20,800.00	27.37000	21,896.00
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						
0520 8051151	2.000	3,500.00000	7,000.00	3,500.00000	7,000.00	3,684.21000	7,368.42
MT3 LEADING END TREATMENT TL3	EA						
0530 8051207	148.000	105.00000	15,540.00	105.00000	15,540.00	110.53000	16,358.44
PREMASH THRIE WITH BASE PL 6.25 SPACE	LF						
0540 8051710	2.000	2,500.00000	5,000.00	2,500.00000	5,000.00	2,631.58000	5,263.16
MB TRAILING END TREATMENT	EA						
0550 8052150	587.500	32.00000	18,800.00	32.00000	18,800.00	33.68000	19,787.00
MGS3CS GR COMPRESSED SHOULDER	LF						

Contract ID: 5762840 **Counties:** Calhoun, Orangeburg

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 220 **Project(s):** P041353, P041356, P041360, P041491

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) EUROVIA ATLANTIC COAST LLC		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041353		**Cat Alt Set:**				**Cat Alt Member:**	
0560 8053001	500.000	31.00000	15,500.00	31.00000	15,500.00	32.63000	16,315.00
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	LF						
0570 8053250	12.000	2,975.00000	35,700.00	2,975.00000	35,700.00	3,131.58000	37,578.96
PREMASH THRIEBEAM BRIDGE CONN TBBC3	EA						
0580 8057100	16.000	3,300.00000	52,800.00	3,300.00000	52,800.00	3,473.68000	55,578.88
PREMASH TYPE T TL3 LEADING 50'	EA						
0590 8100102	18.538	3,000.00000	55,614.00	3,250.35000	60,254.99	3,489.85000	64,694.84
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$7,655,624.64		$8,287,488.85		$8,484,032.45

Contract ID: 5762840 **Counties:** Calhoun, Orangeburg

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 220 **Project(s):** P041353, P041356, P041360, P041491

Contract Time: 11/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - District 7

Contract Totals	**$7,655,624.64**	**$8,287,488.85**	**$8,484,032.45**
Cost Plus Time Totals	**$7,655,624.64**	**$8,287,488.85**	**8,484,032.45**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/6/2022

Vendor Ranking

Call Order: 220

Letting Date: September 13, 2022 2:00 PM

Contract ID: 5762840

District(s): District 7

Contract Time: 11/30/23 COMPLETION DATE

Counties: Calhoun, Orangeburg

Contract Description: Reconstruction/Rehabilitation - District 7

PCN(s): P041353, P041356, P041360, P041491

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$7,655,624.64	100.00%
2	1EU003	EUROVIA ATLANTIC COAST LLC	$8,287,488.85	108.25%
3	1RE005	REEVES CONSTRUCTION COMPANY	$8,484,032.45	110.82%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor