Contract ID: 5764723 **Counties:** Bamberg, Orangeburg

Letting Date: October 08, 2024 **District(s):** District 7

Call Order: 160 **Project(s):** P038949, P042126

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 District 7 Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P038949	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	860,000.00000	860,000.00	953,700.00000	953,700.00		
MOBILIZATION	LS						
0020 1032010	(1)	344,000.00000	344,000.00	250,000.00000	250,000.00		
BONDS AND INSURANCE	LS						
0030 1050800	1.000	2,000.00000	2,000.00	22,000.00000	22,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1050801	1.000	5,000.00000	5,000.00	22,000.00000	22,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0050 1050802	1.000	4,800.00000	4,800.00	22,000.00000	22,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						

Contract ID: 5764723 **Counties:** Bamberg, Orangeburg

Letting Date: October 08, 2024 **District(s):** District 7

Call Order: 160 **Project(s):** P038949, P042126

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 District 7 Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P038949	**Cat Alt Set:**				**Cat Alt Member:**	
0060 1050803 CONSTRUCTION STAKES, LINES & GRADES	1.000 EA	4,000.00000	4,000.00	22,000.00000	22,000.00		
0070 1050804 CONSTRUCTION STAKES, LINES & GRADES	1.000 EA	2,700.00000	2,700.00	22,000.00000	22,000.00		
0080 1050805 CONSTRUCTION STAKES, LINES & GRADES	1.000 EA	6,500.00000	6,500.00	22,000.00000	22,000.00		
0090 1050806 CONSTRUCTION STAKES, LINES & GRADES	1.000 EA	7,500.00000	7,500.00	22,000.00000	22,000.00		
0100 1071000 TRAFFIC CONTROL	(1) LS	1,013,335.00000	1,013,335.00	955,000.00000	955,000.00		

Contract ID: 5764723 **Counties:** Bamberg, Orangeburg

Letting Date: October 08, 2024 **District(s):** District 7

Call Order: 160 **Project(s):** P038949, P042126

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 District 7 Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P038949	**Cat Alt Set:**				**Cat Alt Member:**	
0110 1071403 RAILROAD INSURANCE AND FLAGGING 001	(1) LS	25,000.00000	25,000.00	25,000.00000	25,000.00		
0120 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	85.000 SY	55.50000	4,717.50	50.00000	4,250.00		
0130 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	120.000 LF	19.70000	2,364.00	20.00000	2,400.00		
0140 2031000 UNCLASSIFIED EXCAVATION	2,355.000 CY	15.80000	37,209.00	90.00000	211,950.00		
0150 2033000 BORROW EXCAVATION	4,894.000 CY	55.00000	269,170.00	70.98000	347,376.12		

Contract ID: 5764723 **Counties:** Bamberg, Orangeburg

Letting Date: October 08, 2024 **District(s):** District 7

Call Order: 160 **Project(s):** P038949, P042126

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 District 7 Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P038949	**Cat Alt Set:**				**Cat Alt Member:**	
0160 2035100 EXCAVATION FOR SHOULDER PAVING	4.200 STA	880.00000	3,696.00	1,650.00000	6,930.00		
0170 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	4.200 STA	370.00000	1,554.00	175.00000	735.00		
0180 3059001 ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	4,270.000 TON	128.30000	547,841.00	73.50000	313,845.00		
0190 3063232 CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	129,950.000 SY	9.40000	1,221,530.00	10.70000	1,390,465.00		

Contract ID: 5764723 **Counties:** Bamberg, Orangeburg

Letting Date: October 08, 2024 **District(s):** District 7

Call Order: 160 **Project(s):** P038949, P042126

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 District 7 Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P038949	**Cat Alt Set:**				**Cat Alt Member:**	
0200 3063242 CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	259,600.000 SY	9.45000	2,453,220.00	10.85000	2,816,660.00		
0210 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	13,660.000 TON	238.25000	3,254,495.00	227.00000	3,100,820.00		
0220 3069900 MAINTENANCE STONE	9.600 TON	142.25000	1,365.60	190.00000	1,824.00		
0230 3104000 HMA SHOULDER WIDENING COURSE	20.000 TON	542.40000	10,848.00	375.00000	7,500.00		
0240 4011004 LIQUID ASPHALT BINDER PG64-22	2,382.517 TON	600.00000	1,429,510.20	841.50000	2,004,888.06		

Contract ID: 5764723 **Counties:** Bamberg, Orangeburg

Letting Date: October 08, 2024 **District(s):** District 7

Call Order: 160 **Project(s):** P038949, P042126

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 District 7 Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P038949	**Cat Alt Set:**				**Cat Alt Member:**	
0250 4011300	245.000	110.00000	26,950.00	80.71000	19,773.95		
ARAMID FIBER	LB						
0260 4012080	960.000	165.00000	158,400.00	155.00000	148,800.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0270 4013175	9,750.000	4.00000	39,000.00	4.70000	45,825.00		
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0280 4013200	1,800.000	6.30000	11,340.00	8.50000	15,300.00		
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0290 4013990	14,800.000	10.55000	156,140.00	12.50000	185,000.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						

Contract ID: 5764723 **Counties:** Bamberg, Orangeburg

Letting Date: October 08, 2024 **District(s):** District 7

Call Order: 160 **Project(s):** P038949, P042126

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 District 7 Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P038949	**Cat Alt Set:**				**Cat Alt Member:**	
0300 4019000 MILLED-IN RUMBLE STRIP	64.600 MI	500.00000	32,300.00	1,025.13000	66,223.40		
0310 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	10,427.413 TON	116.00000	1,209,579.91	128.00000	1,334,708.86		
0320 4030340 HOT MIX ASPHALT SURFACE COURSE TYPE C	26,930.377 TON	101.00000	2,719,968.08	126.75000	3,413,425.28		
0330 4030350 HOT MIX ASPHALT SURFACE COURSE TYPE D	310.000 TON	174.00000	53,940.00	397.00000	123,070.00		
0340 4037230 DRIVEWAY PAVING-SURFACE TYPE D	1,403.750 TON	328.00000	460,430.00	295.00000	414,106.25		

Contract ID: 5764723 **Counties:** Bamberg, Orangeburg

Letting Date: October 08, 2024 **District(s):** District 7

Call Order: 160 **Project(s):** P038949, P042126

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 District 7 Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P038949	**Cat Alt Set:**				**Cat Alt Member:**	
0350 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,068.000 SF	5.35000	11,063.80	5.35000	11,063.80		
0360 6241005 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	65,138.000 LF	0.75000	48,853.50	0.01000	651.38		
0370 6241010 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	187,490.000 LF	0.48000	89,995.20	0.68000	127,493.20		
0380 6241025 24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	1,013.000 LF	8.50000	8,610.50	6.50000	6,584.50		

Contract ID: 5764723 **Counties:** Bamberg, Orangeburg

Letting Date: October 08, 2024 **District(s):** District 7

Call Order: 160 **Project(s):** P038949, P042126

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 District 7 Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P038949	**Cat Alt Set:**				**Cat Alt Member:**	
0390 6241045 RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	2.000 EA	500.00000	1,000.00	500.00000	1,000.00		
0400 6241064 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	22,440.000 LF	0.48000	10,771.20	0.52000	11,668.80		
0410 6241074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	106,085.000 LF	0.48000	50,920.80	0.50000	53,042.50		
0420 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	195,414.000 LF	0.15000	29,312.10	0.03000	5,862.42		

Contract ID: 5764723 **Counties:** Bamberg, Orangeburg

Letting Date: October 08, 2024 **District(s):** District 7

Call Order: 160 **Project(s):** P038949, P042126

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 District 7 Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P038949	**Cat Alt Set:**				**Cat Alt Member:**	
0430 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	560,570.000 LF	0.15000	84,085.50	0.12000	67,268.40		
0440 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	2,001.000 LF	1.50000	3,001.50	1.00000	2,001.00		
0450 6250045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	6.000 EA	25.00000	150.00	100.00000	600.00		
0460 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	66,810.000 LF	0.15000	10,021.50	0.12000	8,017.20		

Contract ID: 5764723 **Counties:** Bamberg, Orangeburg

Letting Date: October 08, 2024 **District(s):** District 7

Call Order: 160 **Project(s):** P038949, P042126

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 District 7 Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P038949	**Cat Alt Set:**				**Cat Alt Member:**	
0470 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	316,835.000 LF	0.15000	47,525.25	0.12000	38,020.20		
0480 6250112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	380.000 LF	2.00000	760.00	0.75000	285.00		
0490 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	6.000 EA	6.50000	39.00	7.00000	42.00		
0500 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,645.000 EA	6.50000	10,692.50	6.00000	9,870.00		
0510 7201100 CONCRETE CURB (TRANSITION)	132.000 LF	67.50000	8,910.00	65.00000	8,580.00		

Contract ID: 5764723 **Counties:** Bamberg, Orangeburg

Letting Date: October 08, 2024 **District(s):** District 7

Call Order: 160 **Project(s):** P038949, P042126

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 District 7 Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P038949	**Cat Alt Set:**				**Cat Alt Member:**	
0520 7204100 CONCRETE SIDEWALK(4" UNIFORM)	10.000 SY	157.10000	1,571.00	80.00000	800.00		
0530 7204900 DETECTABLE WARNING MATERIAL	47.500 SF	45.00000	2,137.50	50.00000	2,375.00		
0540 7209000 PEDESTRIAN RAMP CONSTRUCTION	75.000 SY	212.50000	15,937.50	140.00000	10,500.00		
0550 7209100 SURFACE APPLIED DETECTABLE WARNING	120.000 SF	60.00000	7,200.00	50.00000	6,000.00		
0560 8051050 PREMASH W-BEAM STRONG POST SYSTEM WSP3	1,375.000 LF	21.50000	29,562.50	21.50000	29,562.50		

Contract ID: 5764723 **Counties:** Bamberg, Orangeburg

Letting Date: October 08, 2024 **District(s):** District 7

Call Order: 160 **Project(s):** P038949, P042126

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 District 7 Resurfacing

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P038949	**Cat Alt Set:**				**Cat Alt Member:**	
0570 8051207 PREMASH THRIE WITH BASE PL 6.25 SPACE	271.000 LF	95.00000	25,745.00	95.00000	25,745.00		
0580 8053001 PREMASH W-BEAM COMPRESSED SHLDR 9' POST	3,025.000 LF	29.00000	87,725.00	29.00000	87,725.00		
0590 8056980 PREMASH W-TO-THRIE BRIDGE CONN WTBBC	24.000 EA	1,500.00000	36,000.00	1,500.00000	36,000.00		
0600 8057100 PREMASH TYPE T TL3 LEADING 50'	44.000 EA	3,100.00000	136,400.00	3,100.00000	136,400.00		

Contract ID: 5764723 **Counties:** Bamberg, Orangeburg

Letting Date: October 08, 2024 **District(s):** District 7

Call Order: 160 **Project(s):** P038949, P042126

Contract Time: 08/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 District 7 Resurfacing

Line No / Item ID Item Description			(1) PALMETTO CORP. OF CONWAY		(2) BLYTHE CONSTRUCTION, INC.			
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	PayItems For ProjectId: P038949		**Cat Alt Set:**				**Cat Alt Member:**	
0610 8100102	23.440		3,250.00000	76,180.00	3,250.00000	76,180.00		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE							
Section Totals:				$17,214,574.14		$19,076,913.82		
Contract Totals				**$17,214,574.14**		**$19,076,913.82**		
Cost Plus Time Totals				**$17,214,574.14**		**$19,076,913.82**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/31/2024

Vendor Ranking

Call Order: 160
Contract ID: 5764723
Counties: Bamberg, Orangeburg
Letting Date: October 08, 2024 2:00 PM
District(s): District 7
Contract Time: 08/31/26 COMPLETION DATE

Contract Description: 2025 District 7 Resurfacing
PCN(s): P038949, P042126

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$17,214,574.14	100.00%
2	1BL011	BLYTHE CONSTRUCTION, INC.	$19,076,913.82	110.82%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers