Contract ID: 5768950 **Counties:** District 7 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 7

Call Order: 270 **Project(s):** P043262

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043262				**Cat Alt Set:**		**Cat Alt Member:**	
0010 1031030	28.000	1.00000	28.00				
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	EA						
0020 1032010	(1)	1.00000	1.00				
BONDS AND INSURANCE	LS						
0030 1071100	77.000	650.00000	50,050.00				
TRAFFIC CONTROL	EA						
0040 8050010	4,050.000	3.00000	12,150.00				
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0050 8051050	1,250.000	30.00000	37,500.00				
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						

Contract ID: 5768950 **Counties:** District 7 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 7

Call Order: 270 **Project(s):** P043262

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043262				**Cat Alt Set:**		**Cat Alt Member:**	
0060 8051151	4.000	3,750.00000	15,000.00				
MT3 LEADING END TREATMENT TL3	EA						
0070 8051155	4.000	1,750.00000	7,000.00				
MT2 LEADING END TREATMENT TL2	EA						
0080 8051207	75.000	35.00000	2,625.00				
PREMASH THRIE WITH BASE PL 6.25 SPACE	LF						
0090 8051400	50.000	40.00000	2,000.00				
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	LF						
0100 8051710	4.000	50.00000	200.00				
MB TRAILING END TREATMENT	EA						

Contract ID: 5768950 **Counties:** District 7 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 7

Call Order: 270 **Project(s):** P043262

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043262				**Cat Alt Set:**		**Cat Alt Member:**	
0110 8052100	175.000	35.00000	6,125.00				
MGS3 GR STANDARD SHOULDER	LF						
0120 8052150	175.000	25.00000	4,375.00				
MGS3CS GR COMPRESSED SHOULDER	LF						
0130 8052200	175.000	14.00000	2,450.00				
MGS2C GR BEHIND CURB	LF						
0140 8052210	5.000	10.00000	50.00				
PREMASH TRAILING W-BEAM TYPE B 12.5'	EA						
0150 8053001	50.000	36.00000	1,800.00				
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	LF						

Contract ID: 5768950 **Counties:** District 7 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 7

Call Order: 270 **Project(s):** P043262

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043262			**Cat Alt Set:**		**Cat Alt Member:**		
0160 8053050 PREMASH THRIE STRONG POST GUARDRAIL	725.000 LF	20.00000	14,500.00				
0170 8053250 PREMASH THRIEBEAM BRIDGE CONN TBBC3	18.000 EA	75.00000	1,350.00				
0180 8053253 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000 EA	2,000.00000	8,000.00				
0190 8053255 MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	4.000 EA	1,000.00000	4,000.00				
0200 8055300 SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	18.000 EA	1.00000	18.00				

Contract ID: 5768950 **Counties:** District 7 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 7

Call Order: 270 **Project(s):** P043262

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043262			**Cat Alt Set:**		**Cat Alt Member:**		
0210 8055350	36.000	1.00000	36.00				
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	EA						
0220 8055351	36.000	1.00000	36.00				
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	EA						
0230 8055352	36.000	1.00000	36.00				
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	EA						
0240 8055359	36.000	1.00000	36.00				
REM&REPL FLEX WARNING MARKER POST (FWMP)	EA						
0250 8056501	4.000	100.00000	400.00				
PREMASH IMPACT ATTENUATOR IA CLASS D3	EA						

Contract ID: 5768950 **Counties:** District 7 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 7

Call Order: 270 **Project(s):** P043262

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043262			**Cat Alt Set:**		**Cat Alt Member:**		
0260 8057100 PREMASH TYPE T TL3 LEADING 50'	54.000 EA	3,500.00000	189,000.00				
0270 8057305 2' CRASH CUSHION 2A	1.000 EA	5,000.00000	5,000.00				
0280 8057310 2' CRASH CUSHION 2B	1.000 EA	1.00000	1.00				
0290 8057325 WIDE CRASH CUSHION 2A	1.000 EA	1.00000	1.00				
0300 8057330 WIDE CRASH CUSHION 2B	1.000 EA	1.00000	1.00				
0310 8057350 2' CRASH CUSHION 3A	1.000 EA	1.00000	1.00				

Contract ID: 5768950 **Counties:** District 7 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 7

Call Order: 270 **Project(s):** P043262

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043262			**Cat Alt Set:**		**Cat Alt Member:**		
0320 8057355	1.000	1.00000	1.00				
2' CRASH CUSHION 3B	EA						
0330 8057370	1.000	10,000.00000	10,000.00				
WIDE CRASH CUSHION 3A	EA						
0340 8057375	1.000	1.00000	1.00				
WIDE CRASH CUSHION 3B	EA						
0350 8057400	18.000	1.00000	18.00				
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	EA						
0360 8057410	18.000	1.00000	18.00				
REPLACEMENT CC NOSE MATERIAL	EA						

Contract ID: 5768950 **Counties:** District 7 (multiple counties)

Letting Date: May 14, 2024 **District(s):** District 7

Call Order: 270 **Project(s):** P043262

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D7

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Guardrail Pay Items - P043262			**Cat Alt Set:**		**Cat Alt Member:**		
0370 8057420	1.000	1.00000	1.00				
CRASH CUSHION REPLACEMENT CYLINDER SET	EA						
Section Totals:			$373,809.00				
Contract Totals			**$373,809.00**				
Cost Plus Time Totals			**$373,809.00**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

6/12/2024

Vendor Ranking

Call Order: 270

Contract ID: 5768950

Counties: District 7 (multiple counties)

Letting Date: May 14, 2024 2:00 PM

District(s): District 7

Contract Time: 06/30/25 COMPLETION DATE

Contract Description: 2024-2025 Non-Interstate Guardrail Repair D7

PCN(s): P043262

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA002	BAGWELL FENCE COMPANY, INC.	$373,809.00	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers