Contract ID: 5774770 **Counties:** District 7

Letting Date: October 14, 2025 **District(s):** District 7

Call Order: 340 **Project(s):** P043116

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 7 Fast Dry Paint Contract

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) T&H CONSTRUCTION AND MARKINGS, LLC Unit Price	 Ext Amount	(2) PEEK PAVEMENT MARKING, LLC Unit Price	 Ext Amount	(3) ALPHA SPACE CONTROL, LLC Unit Price	 Ext Amount
SECTION: 1	P043116 Roadway Pay Items	**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000 MOBILIZATION	(1) LS	3,000.00000	3,000.00	2,500.00000	2,500.00	6,500.00000	6,500.00
0020 1032010 BONDS AND INSURANCE	(1) LS	9,000.00000	9,000.00	1,500.00000	1,500.00	5,300.00000	5,300.00
0030 6011000 TRAFFIC CONTROL	(1) LS	3,000.00000	3,000.00	2,500.00000	2,500.00	3,500.00000	3,500.00
0040 6240005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	12,850.000 LF	0.07000	899.50	0.15000	1,927.50	0.11000	1,413.50
0050 6240010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	1,533,135.000 LF	0.07000	107,319.45	0.07000	107,319.45	0.10000	153,313.50

Contract ID: 5774770 **Counties:** District 7

Letting Date: October 14, 2025 **District(s):** District 7

Call Order: 340 **Project(s):** P043116

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 7 Fast Dry Paint Contract

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) T&H CONSTRUCTION AND MARKINGS, LLC		(2) PEEK PAVEMENT MARKING, LLC		(3) ALPHA SPACE CONTROL, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P043116 Roadway Pay Items		**Cat Alt Set:**		**Cat Alt Member:**			
0060 6240015	720.000	0.10000	72.00	1.00000	720.00	0.16000	115.20
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0070 6240025	3,060.000	0.50000	1,530.00	2.00000	6,120.00	0.98000	2,998.80
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0080 6240105	156,820.000	0.07000	10,977.40	0.09500	14,897.90	0.11000	17,250.20
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0090 6240110	1,542,890.000	0.07000	108,002.30	0.07000	108,002.30	0.10500	162,003.45
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						

Contract ID: 5774770 **Counties:** District 7

Letting Date: October 14, 2025 **District(s):** District 7

Call Order: 340 **Project(s):** P043116

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 7 Fast Dry Paint Contract

Line No / Item ID Item Description		(1) T&H CONSTRUCTION AND MARKINGS, LLC		(2) PEEK PAVEMENT MARKING, LLC		(3) ALPHA SPACE CONTROL, LLC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$243,800.65		$245,487.15		$352,394.65
Contract Totals			**$243,800.65**		**$245,487.15**		**$352,394.65**
Cost Plus Time Totals			**$243,800.65**		**$245,487.15**		**352,394.65**

( ) indicates item is bid as Lump Sum

Contract ID: 5774770 **Counties:** District 7

Letting Date: October 14, 2025 **District(s):** District 7

Call Order: 340 **Project(s):** P043116

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 7 Fast Dry Paint Contract

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) OGLESBY CONSTRUCTION, INC.		(5) TRP CONSTRUCTION GROUP, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P043116 Roadway Pay Items				**Cat Alt Set:**		**Cat Alt Member:**	
0010 1031000	(1)	38,000.00000	38,000.00	15,000.00000	15,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	2,000.00000	2,000.00	3,500.00000	3,500.00		
BONDS AND INSURANCE	LS						
0030 6011000	(1)	25,000.00000	25,000.00	5,000.00000	5,000.00		
TRAFFIC CONTROL	LS						
0040 6240005	12,850.000	0.09000	1,156.50	0.15000	1,927.50		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0050 6240010	1,533,135.000	0.09000	137,982.15	0.12000	183,976.20		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 5774770 **Counties:** District 7

Letting Date: October 14, 2025 **District(s):** District 7

Call Order: 340 **Project(s):** P043116

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 7 Fast Dry Paint Contract

Line No / Item ID Item Description	Alt Set / Alt Member	Quantity and Units	(4) OGLESBY CONSTRUCTION, INC. Unit Price	(4) OGLESBY CONSTRUCTION, INC. Ext Amount	(5) TRP CONSTRUCTION GROUP, LLC Unit Price	(5) TRP CONSTRUCTION GROUP, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1	P043116 Roadway Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060 6240015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT		720.000 LF	0.40000	288.00	1.50000	1,080.00		
0070 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT		3,060.000 LF	0.60000	1,836.00	2.00000	6,120.00		
0080 6240105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT		156,820.000 LF	0.09000	14,113.80	0.15000	23,523.00		
0090 6240110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		1,542,890.000 LF	0.09000	138,860.10	0.12000	185,146.80		

Contract ID: 5774770 **Counties:** District 7

Letting Date: October 14, 2025 **District(s):** District 7

Call Order: 340 **Project(s):** P043116

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 District 7 Fast Dry Paint Contract

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) OGLESBY CONSTRUCTION, INC.		(5) TRP CONSTRUCTION GROUP, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$359,236.55		$425,273.50		
Contract Totals			**$359,236.55**		**$425,273.50**		
Cost Plus Time Totals			**$359,236.55**		**$425,273.50**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

11/6/2025

Vendor Ranking

Call Order: 340
Contract ID: 5774770
Counties: District 7
Letting Date: October 14, 2025 2:00 pm
District(s): District 7
Contract Time: 05/31/26 COMPLETION DATE

Contract Description: 2026 District 7 Fast Dry Paint Contract
PCN(s): P043116

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1TH125	T&H CONSTRUCTION AND MARKINGS, LLC	$243,800.65	100.00%
2	1PE002	PEEK PAVEMENT MARKING, LLC	$245,487.15	100.69%
3	1AL076	ALPHA SPACE CONTROL, LLC	$352,394.65	144.54%
4	1OG002	OGLESBY CONSTRUCTION, INC.	$359,236.55	147.35%
5	1TR058	TRP CONSTRUCTION GROUP, LLC	$425,273.50	174.43%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers