Contract ID: 5777540 **Counties:** Allendale, Hampton

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 260 **Project(s):** P045122, P045261, P045334, P045335, P045336, P045387, P045388, P045389, P045390

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Allendale and Hampton Pavement Improvement/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045122		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	235,000.03000	235,000.03	585,000.00000	585,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	50,000.00000	50,000.00	301,000.00000	301,000.00		
BONDS AND INSURANCE	LS						
0030 1050800	1.000	8,500.00000	8,500.00	15,500.00000	15,500.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071403	(1)	18,000.00000	18,000.00	18,500.00000	18,500.00		
RAILROAD INSURANCE AND FLAGGING CSX	LS						
0050 2023000	210.000	37.60000	7,896.00	40.00000	8,400.00		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 5777540

Counties: Allendale, Hampton

Letting Date: September 09, 2026

District(s): District 7

Call Order: 260

Project(s): P045122, P045261, P045334, P045335, P045336, P045387, P045388, P045389, P045390

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Allendale and Hampton Pavement Improvement/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC. Unit Price	(1) BLYTHE CONSTRUCTION, INC. Ext Amount	(2) C.R. JACKSON, INC. Unit Price	(2) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045122		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2027801	1,400.000	2.00000	2,800.00	1.00000	1,400.00		
REMOVAL OF EXIST. GUARDRAIL	LF						
0070 2031000	335.000	31.95000	10,703.25	25.00000	8,375.00		
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	4,301.000	48.45000	208,383.45	58.00000	249,458.00		
BORROW EXCAVATION	CY						
0090 2036000	1,834.160	43.00000	78,868.88	75.00000	137,562.00		
EXCAVATION FOR SHOULDER PAVING	STA						
0100 2072000	1,834.160	55.00000	100,878.80	59.00000	108,215.44		
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						

Contract ID: 5777540 **Counties:** Allendale, Hampton

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 260 **Project(s):** P045122, P045261, P045334, P045335, P045336, P045387, P045388, P045389, P045390

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Allendale and Hampton Pavement Improvement/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC. Unit Price	(1) BLYTHE CONSTRUCTION, INC. Ext Amount	(2) C.R. JACKSON, INC. Unit Price	(2) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045122 **Cat Alt Set:** **Cat Alt Member:**							
0110 3059001	1,175.000	94.55000	111,096.25	85.00000	99,875.00		
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						
0120 3059900	121.500	73.20000	8,893.80	115.00000	13,972.50		
MAINTENANCE STONE	TON						
0130 3063232	50,795.000	9.65000	490,171.75	9.40000	477,473.00		
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0140 3064000	1,780.000	228.75000	407,175.00	223.25000	397,385.00		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						

Contract ID: 5777540 **Counties:** Allendale, Hampton

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 260 **Project(s):** P045122, P045261, P045334, P045335, P045336, P045387, P045388, P045389, P045390

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Allendale and Hampton Pavement Improvement/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045122		**Cat Alt Set:**				**Cat Alt Member:**	
0150	3104000	10,174.000	88.25000	897,855.50	82.00000	834,268.00		
HMA SHOULDER WIDENING COURSE		TON						
0160	4011004	2,805.447	730.00000	2,047,976.31	765.00000	2,146,166.96		
LIQUID ASPHALT BINDER PG64-22		TON						
0170	4011500	7,910.000	58.45000	462,339.50	60.00000	474,600.00		
ARAMID FIBER		LB						
0180	4012040	6,575.000	43.85000	288,313.75	45.00000	295,875.00		
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.		SY						
0190	4012080	5,575.000	81.65000	455,198.75	80.00000	446,000.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF		SY						

Contract ID: 5777540 **Counties:** Allendale, Hampton

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 260 **Project(s):** P045122, P045261, P045334, P045335, P045336, P045387, P045388, P045389, P045390

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Allendale and Hampton Pavement Improvement/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC. Unit Price	(1) BLYTHE CONSTRUCTION, INC. Ext Amount	(2) C.R. JACKSON, INC. Unit Price	(2) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045122 **Cat Alt Set:** **Cat Alt Member:**							
0200 4013112 MILLING EXISTING ASPHALT PAVEMENT 1.25"	900.000 SY	11.00000	9,900.00	3.95000	3,555.00		
0210 4013120 MILLING EXISTING ASPHALT PAVEMENT 2.0"	166,870.000 SY	2.15000	358,770.50	2.45000	408,831.50		
0220 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	9,300.000 SY	4.65000	43,245.00	8.75000	81,375.00		
0230 4040320 ASPHALT SURFACE COURSE TYPE B	18,926.655 TON	92.40000	1,748,822.92	92.00000	1,741,252.26		

Contract ID: 5777540 **Counties:** Allendale, Hampton

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 260 **Project(s):** P045122, P045261, P045334, P045335, P045336, P045387, P045388, P045389, P045390

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Allendale and Hampton Pavement Improvement/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045122 **Cat Alt Set:** **Cat Alt Member:**							
0240 4040340 ASPHALT SURFACE COURSE TYPE C	15,641.016 TON	91.10000	1,424,896.56	83.00000	1,298,204.33		
0250 4040350 ASPHALT SURFACE COURSE TYPE D	2,818.707 TON	113.65000	320,346.05	110.00000	310,057.77		
0260 4047230 DRIVEWAY PAVING-SURFACE TYPE D	1,341.250 TON	179.00000	240,083.75	170.00000	228,012.50		
0270 6011000 TRAFFIC CONTROL	(1) LS	275,000.00000	275,000.00	505,000.00000	505,000.00		
0280 6051120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,980.000 SF	6.55000	19,519.00	5.70000	16,986.00		

Contract ID: 5777540 **Counties:** Allendale, Hampton

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 260 **Project(s):** P045122, P045261, P045334, P045335, P045336, P045387, P045388, P045389, P045390

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Allendale and Hampton Pavement Improvement/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC. Unit Price	(1) BLYTHE CONSTRUCTION, INC. Ext Amount	(2) C.R. JACKSON, INC. Unit Price	(2) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045122 **Cat Alt Set:** **Cat Alt Member:**							
0290 6240005	1,600.000	0.15000	240.00	0.12000	192.00		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0300 6240010	520,530.000	0.15000	78,079.50	0.12000	62,463.60		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0310 6240015	340.000	0.30000	102.00	0.25000	85.00		
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0320 6240025	2,685.000	0.55000	1,476.75	0.50000	1,342.50		
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						

Contract ID: 5777540 **Counties:** Allendale, Hampton

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 260 **Project(s):** P045122, P045261, P045334, P045335, P045336, P045387, P045388, P045389, P045390

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Allendale and Hampton Pavement Improvement/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC. Unit Price	(1) BLYTHE CONSTRUCTION, INC. Ext Amount	(2) C.R. JACKSON, INC. Unit Price	(2) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045122 **Cat Alt Set:** **Cat Alt Member:**							
0330 6240045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	2.000 EA	26.85000	53.70	25.00000	50.00		
0340 6240105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	50,230.000 LF	0.15000	7,534.50	0.12000	6,027.60		
0350 6240110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	217,700.000 LF	0.15000	32,655.00	0.12000	26,124.00		
0360 6251005 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	750.000 LF	0.50000	375.00	0.46000	345.00		

Contract ID: 5777540 **Counties:** Allendale, Hampton

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 260 **Project(s):** P045122, P045261, P045334, P045335, P045336, P045387, P045388, P045389, P045390

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Allendale and Hampton Pavement Improvement/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045122		**Cat Alt Set:**				**Cat Alt Member:**	
0370 6251010 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	242,680.000 LF	0.50000	121,340.00	0.45000	109,206.00		
0380 6251025 24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	1,160.000 LF	8.60000	9,976.00	8.00000	9,280.00		
0390 6251064 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	22,980.000 LF	0.50000	11,490.00	0.46000	10,570.80		
0400 6251074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	102,510.000 LF	0.50000	51,255.00	0.46000	47,154.60		

Contract ID: 5777540 **Counties:** Allendale, Hampton

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 260 **Project(s):** P045122, P045261, P045334, P045335, P045336, P045387, P045388, P045389, P045390

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Allendale and Hampton Pavement Improvement/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045122		**Cat Alt Set:**				**Cat Alt Member:**	
0410	6271015	170.000	2.75000	467.50	2.50000	425.00		
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.		LF						
0420	6271025	130.000	8.60000	1,118.00	8.00000	1,040.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL		LF						
0430	6271045	1.000	430.00000	430.00	400.00000	400.00		
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.		EA						
0440	6271076	3,700.000	1.10000	4,070.00	1.00000	3,700.00		
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.		LF						

Contract ID: 5777540 **Counties:** Allendale, Hampton

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 260 **Project(s):** P045122, P045261, P045334, P045335, P045336, P045387, P045388, P045389, P045390

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Allendale and Hampton Pavement Improvement/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC.		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045122		**Cat Alt Set:**				**Cat Alt Member:**	
0450 6290001	(1)	5,500.00000	5,500.00	5,000.00000	5,000.00		
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
0460 6300005	10.000	6.00000	60.00	5.00000	50.00		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0470 6301100	1,682.000	6.00000	10,092.00	5.00000	8,410.00		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0480 6321000	39.390	1,375.00000	54,161.25	500.00000	19,695.00		
MILLED-IN RUMBLE STRIP	MI						
0490 6510105	24.000	26.85000	644.40	13.00000	312.00		
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						

Contract ID: 5777540 **Counties:** Allendale, Hampton

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 260 **Project(s):** P045122, P045261, P045334, P045335, P045336, P045387, P045388, P045389, P045390

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Allendale and Hampton Pavement Improvement/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC. Unit Price	(1) BLYTHE CONSTRUCTION, INC. Ext Amount	(2) C.R. JACKSON, INC. Unit Price	(2) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045122 **Cat Alt Set:** **Cat Alt Member:**							
0500 6551115	32.000	16.25000	520.00	9.00000	288.00		
SQUARE TUBING POST 12 GAUGE - 2" X 2" X 8	LF						
0510 7201505	15.000	325.00000	4,875.00	160.00000	2,400.00		
PRECAST CONCRETE CURB STOP (6'LONG)	EA						
0520 7204100	10.000	162.00000	1,620.00	80.00000	800.00		
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0530 7204900	110.000	65.00000	7,150.00	55.00000	6,050.00		
DETECTABLE WARNING MATERIAL	SF						
0540 7209000	200.000	195.00000	39,000.00	115.00000	23,000.00		
PEDESTRIAN RAMP CONSTRUCTION	SY						

Contract ID: 5777540 **Counties:** Allendale, Hampton

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 260 **Project(s):** P045122, P045261, P045334, P045335, P045336, P045387, P045388, P045389, P045390

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Allendale and Hampton Pavement Improvement/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC. Unit Price	(1) BLYTHE CONSTRUCTION, INC. Ext Amount	(2) C.R. JACKSON, INC. Unit Price	(2) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045122 **Cat Alt Set:** **Cat Alt Member:**							
0550 7209100	10.000	64.50000	645.00	55.00000	550.00		
SURFACE APPLIED DETECTABLE WARNING	SF						
0560 8051151	8.000	3,290.00000	26,320.00	3,047.77000	24,382.16		
MT3 LEADING END TREATMENT TL3	EA						
0570 8053050	200.000	42.50000	8,500.00	39.40000	7,880.00		
PREMASH THRIE STRONG POST GUARDRAIL	LF						
0580 8053253	8.000	3,230.00000	25,840.00	2,997.00000	23,976.00		
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	EA						

Contract ID: 5777540 **Counties:** Allendale, Hampton

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 260 **Project(s):** P045122, P045261, P045334, P045335, P045336, P045387, P045388, P045389, P045390

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Allendale and Hampton Pavement Improvement/CTC

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BLYTHE CONSTRUCTION, INC. Unit Price	(1) BLYTHE CONSTRUCTION, INC. Ext Amount	(2) C.R. JACKSON, INC. Unit Price	(2) C.R. JACKSON, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045122 **Cat Alt Set:** **Cat Alt Member:**							
0590 8057100 PREMASH TYPE T TL3 LEADING 50'	12.000 EA	3,100.00000	37,200.00	2,792.31000	33,507.72		
0600 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	23.720 ACRE	3,705.00000	87,882.60	3,300.00000	78,276.00		
Section Totals:			$10,961,308.00		$11,725,283.24		
Contract Totals			**$10,961,308.00**		**$11,725,283.24**		
Cost Plus Time Totals			**$10,961,308.00**		**$11,725,283.24**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/7/2026

Vendor Ranking

Call Order: 260
Contract ID: 5777540
Counties: Allendale, Hampton
Letting Date: September 09, 2026 2:00 pm
District(s): District 7
Contract Time: 06/30/28 COMPLETION DATE

Contract Description: 2027 Allendale and Hampton Pavement Improvement/CTC

PCN(s): P045122, P045261, P045334, P045335, P045336, P045387, P045388, P045389, P045390

Rank		Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1BL011	BLYTHE CONSTRUCTION, INC.	$10,961,308.00	100.00%
2	1CR001	C.R. JACKSON, INC.	$11,725,283.24	106.97%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers