Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045426		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	426,000.00000	426,000.00	290,000.00000	290,000.00	415,800.00000	415,800.00
MOBILIZATION	LS						
0020 1032010	(1)	192,500.00000	192,500.00	190,000.00000	190,000.00	63,500.00000	63,500.00
BONDS AND INSURANCE	LS						
0030 1050800	3.000	15,000.00000	45,000.00	10,500.00000	31,500.00	12,000.00000	36,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071403	(1)	12,500.00000	12,500.00	7,500.00000	7,500.00	15,000.00000	15,000.00
RAILROAD INSURANCE AND FLAGGING NS	LS						
0050 2023000	70.000	40.00000	2,800.00	57.45000	4,021.50	65.00000	4,550.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045426		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2027801	400.000	1.00000	400.00	1.00000	400.00	1.25000	500.00
REMOVAL OF EXIST. GUARDRAIL	LF						
0070 2031000	780.000	46.00000	35,880.00	19.65000	15,327.00	56.70000	44,226.00
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	3,278.000	50.00000	163,900.00	43.65000	143,084.70	78.00000	255,684.00
BORROW EXCAVATION	CY						
0090 2036000	913.440	92.00000	84,036.48	33.75000	30,828.60	56.15000	51,289.66
EXCAVATION FOR SHOULDER PAVING	STA						
0100 2072000	913.440	75.00000	68,508.00	109.10000	99,656.30	50.65000	46,265.74
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						

Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045426		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3059001	4,255.000	70.00000	297,850.00	102.25000	435,073.75	102.45000	435,924.75
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						
0120 3059900	34.550	240.00000	8,292.00	175.00000	6,046.25	51.00000	1,762.05
MAINTENANCE STONE	TON						
0130 3063232	121,130.000	6.00000	726,780.00	7.20000	872,136.00	9.65000	1,168,904.50
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0140 3064000	4,240.000	178.00000	754,720.00	215.00000	911,600.00	211.75000	897,820.00
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						

Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045426		**Cat Alt Set:**				**Cat Alt Member:**	
0150	3104000	7,998.760	65.00000	519,919.40	76.75000	613,904.83	84.65000	677,095.03
HMA SHOULDER WIDENING COURSE		TON						
0160	4011004	2,221.659	765.00000	1,699,569.14	745.00000	1,655,135.96	819.35000	1,820,316.30
LIQUID ASPHALT BINDER PG64-22		TON						
0170	4011500	4,885.000	60.00000	293,100.00	62.00000	302,870.00	67.85000	331,447.25
ARAMID FIBER		LB						
0180	4012040	760.000	75.00000	57,000.00	74.45000	56,582.00	62.15000	47,234.00
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.		SY						
0190	4012060	2,070.000	61.00000	126,270.00	64.30000	133,101.00	57.10000	118,197.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.		SY						

Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045426		**Cat Alt Set:**		**Cat Alt Member:**			
0200 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	625.000 SY	105.00000	65,625.00	121.85000	76,156.25	190.80000	119,250.00
0210 4013117 MILLING EXISTING ASPHALT PAVEMENT 1.75"	13,735.000 SY	2.10000	28,843.50	1.95000	26,783.25	4.10000	56,313.50
0220 4013120 MILLING EXISTING ASPHALT PAVEMENT 2.0"	27,100.000 SY	2.15000	58,265.00	2.25000	60,975.00	4.70000	127,370.00
0230 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	7,900.000 SY	3.50000	27,650.00	8.50000	67,150.00	24.90000	196,710.00
0240 4040320 ASPHALT SURFACE COURSE TYPE B	9,450.614 TON	75.00000	708,796.05	96.10000	908,204.01	97.70000	923,324.99

Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045426		**Cat Alt Set:**		**Cat Alt Member:**			
0250 4040340 ASPHALT SURFACE COURSE TYPE C	18,866.954 TON	72.00000	1,358,420.69	84.95000	1,602,747.74	94.35000	1,780,097.11
0260 4040350 ASPHALT SURFACE COURSE TYPE D	520.000 TON	115.00000	59,800.00	164.20000	85,384.00	190.20000	98,904.00
0270 4047220 DRIVEWAY PAVING-SURFACE TYPE C	305.250 TON	160.00000	48,840.00	205.50000	62,728.88	207.50000	63,339.38
0280 4047230 DRIVEWAY PAVING-SURFACE TYPE D	927.500 TON	160.00000	148,400.00	230.50000	213,788.75	207.75000	192,688.13
0290 6011000 TRAFFIC CONTROL	(1) LS	500,000.00000	500,000.00	314,655.00000	314,655.00	567,450.00000	567,450.00

Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045426		**Cat Alt Set:**			**Cat Alt Member:**		
0300	6051120	2,056.000	5.70000	11,719.20	5.70000	11,719.20	6.10000	12,541.60
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF						
0310	6240005	1,820.000	0.11000	200.20	0.11000	200.20	0.11000	200.20
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT		LF						
0320	6240007	360.000	0.16000	57.60	0.16000	57.60	0.16000	57.60
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT		LF						
0330	6240010	356,200.000	0.11000	39,182.00	0.11000	39,182.00	0.11000	39,182.00
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT		LF						
0340	6240012	97,120.000	0.16000	15,539.20	0.16000	15,539.20	0.16000	15,539.20
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT		LF						

Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045426		**Cat Alt Set:**				**Cat Alt Member:**	
0350 6240015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	1,400.000 LF	0.01000	14.00	0.01000	14.00	0.01000	14.00
0360 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,965.000 LF	0.50000	982.50	0.50000	982.50	0.50000	982.50
0370 6240030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	10.000 EA	1.00000	10.00	1.00000	10.00	1.00000	10.00
0380 6240045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	2.000 EA	25.00000	50.00	25.00000	50.00	25.00000	50.00

Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045426		**Cat Alt Set:**		**Cat Alt Member:**			
0390 6240105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	44,160.000 LF	0.11000	4,857.60	0.11000	4,857.60	0.11000	4,857.60
0400 6240110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	258,330.000 LF	0.11000	28,416.30	0.11000	28,416.30	0.11000	28,416.30
0410 6251005 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	380.000 LF	0.44000	167.20	0.44000	167.20	0.44000	167.20
0420 6251007 6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	180.000 LF	0.64000	115.20	0.64000	115.20	0.64000	115.20

Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045426	**Cat Alt Set:**		**Cat Alt Member:**			
0430 6251010	123,810.000	0.44000	54,476.40	0.44000	54,476.40	0.44000	54,476.40
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0440 6251012	48,560.000	0.64000	31,078.40	0.64000	31,078.40	0.64000	31,078.40
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0450 6251015	170.000	2.00000	340.00	2.00000	340.00	2.00000	340.00
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	LF						
0460 6251025	590.000	8.00000	4,720.00	8.00000	4,720.00	8.00000	4,720.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	LF						

Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045426		**Cat Alt Set:**		**Cat Alt Member:**			
0470 6251045 RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	1.000 EA	355.00000	355.00	355.00000	355.00	355.00000	355.00
0480 6251064 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	17,030.000 LF	0.44000	7,493.20	0.44000	7,493.20	0.44000	7,493.20
0490 6251074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	92,260.000 LF	0.44000	40,594.40	0.44000	40,594.40	0.44000	40,594.40
0500 6271007 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	400.000 LF	0.75000	300.00	0.75000	300.00	0.75000	300.00

Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045426		**Cat Alt Set:**		**Cat Alt Member:**			
0510 6271010	100.000	0.48000	48.00	0.48000	48.00	0.48000	48.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0520 6271012	13,250.000	0.75000	9,937.50	0.75000	9,937.50	0.75000	9,937.50
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0530 6271015	530.000	2.00000	1,060.00	2.00000	1,060.00	2.00000	1,060.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0540 6271025	250.000	8.00000	2,000.00	8.00000	2,000.00	8.00000	2,000.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045426		**Cat Alt Set:**		**Cat Alt Member:**			
0550 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	5.000 EA	65.00000	325.00	65.00000	325.00	65.00000	325.00
0560 6271066 6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	700.000 LF	0.85000	595.00	0.85000	595.00	0.85000	595.00
0570 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	120.000 LF	0.50000	60.00	0.50000	60.00	0.50000	60.00
0580 6271076 6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	13,250.000 LF	0.85000	11,262.50	0.85000	11,262.50	0.85000	11,262.50

Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045426		**Cat Alt Set:**		**Cat Alt Member:**			
0590 6280055	28.000	110.00000	3,080.00	110.00000	3,080.00	110.00000	3,080.00
BIKE LANE SYMBOL -PREFORMED THERMO - 60MIL	EA						
0600 6280056	40.000	70.00000	2,800.00	70.00000	2,800.00	70.00000	2,800.00
BIKE LANE ARROW - PREFORMED THERMO - 60MIL	EA						
0610 6290001	(1)	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
0620 6300005	20.000	5.00000	100.00	5.00000	100.00	5.00000	100.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0630 6301100	1,315.000	5.00000	6,575.00	5.00000	6,575.00	5.00000	6,575.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045426		**Cat Alt Set:**		**Cat Alt Member:**			
0640 6321000	32.070	500.00000	16,035.00	500.00000	16,035.00	500.00000	16,035.00
MILLED-IN RUMBLE STRIP	MI						
0650 6510105	12.000	13.00000	156.00	13.00000	156.00	125.00000	1,500.00
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						
0660 6551115	24.000	9.00000	216.00	9.00000	216.00	47.00000	1,128.00
SQUARE TUBING POST 12 GAUGE - 2" X 2" X 8	LF						
0670 6750275	240.000	18.25000	4,380.00	22.00000	5,280.00	18.25000	4,380.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0680 6770413	2,400.000	1.40000	3,360.00	1.20000	2,880.00	1.40000	3,360.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						

Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045426		**Cat Alt Set:**				**Cat Alt Member:**	
0690 6780495	800.000	10.25000	8,200.00	10.00000	8,000.00	10.25000	8,200.00
SAWCUT FOR LOOP DETECTOR	LF						
0700 6800515	2.000	825.00000	1,650.00	715.00000	1,430.00	825.00000	1,650.00
13"X24"X12"D.ELEC.FLUSH UNDGRD.ENCLOSURE-(STR.POLY.CONC.)HD	EA						
0710 7204100	20.000	80.00000	1,600.00	150.40000	3,008.00	200.00000	4,000.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0720 7204900	35.000	55.00000	1,925.00	32.00000	1,120.00	80.00000	2,800.00
DETECTABLE WARNING MATERIAL	SF						
0730 7209000	50.000	115.00000	5,750.00	124.25000	6,212.50	240.00000	12,000.00
PEDESTRIAN RAMP CONSTRUCTION	SY						

Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) BLYTHE CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045426		**Cat Alt Set:**			**Cat Alt Member:**		
0740	7209100	130.000	55.00000	7,150.00	38.00000	4,940.00	100.00000	13,000.00
SURFACE APPLIED DETECTABLE WARNING		SF						
0750	8051151	12.000	3,000.00000	36,000.00	3,000.00000	36,000.00	3,100.00000	37,200.00
MT3 LEADING END TREATMENT TL3		EA						
0760	8052100	250.000	25.00000	6,250.00	25.00000	6,250.00	25.70000	6,425.00
MGS3 GR STANDARD SHOULDER		LF						
0770	8052125	100.000	36.50000	3,650.00	36.50000	3,650.00	46.00000	4,600.00
MGS3LS16 GUARDRAIL LONG SPAN 16FT CLEAR		LF						
0780	8052150	325.000	34.50000	11,212.50	34.50000	11,212.50	34.20000	11,115.00
MGS3CS GR COMPRESSED SHOULDER		LF						

Contract ID: 5777760 **Counties:** Calhoun, Orangeburg

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 270 **Project(s):** P045426, P045427, P045428, P045434, P045435, P045687

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	(3) BLYTHE CONSTRUCTION, INC. Unit Price	(3) BLYTHE CONSTRUCTION, INC. Ext Amount
SECTION: 1 PayItems For ProjectId: P045426		**Cat Alt Set:**				**Cat Alt Member:**	
0790 8053253	4.000	2,650.00000	10,600.00	2,650.00000	10,600.00	3,400.00000	13,600.00
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	EA						
0800 8100102	17.730	3,200.00000	56,736.00	3,400.00000	60,282.00	3,200.00000	56,736.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$8,978,047.16		$9,678,124.17		$11,039,026.19
Contract Totals			**$8,978,047.16**		**$9,678,124.17**		**$11,039,026.19**
Cost Plus Time Totals			**$8,978,047.16**		**$9,678,124.17**		**11,039,026.19**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/7/2026

Vendor Ranking

Call Order: 270
Contract ID: 5777760
Counties: Calhoun, Orangeburg
Letting Date: September 09, 2026 2:00 pm
District(s): District 7
Contract Time: 11/30/27 COMPLETION DATE

Contract Description: 2027 Calhoun and Orangeburg Pavement Improvement

PCN(s): P045426, P045427, P045428, P045434, P045435, P045687

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CR001	C.R. JACKSON, INC.	$8,978,047.16	100.00%
2	1PA005	PALMETTO CORP. OF CONWAY	$9,678,124.17	107.80%
3	1BL011	BLYTHE CONSTRUCTION, INC.	$11,039,026.19	122.96%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers