



Tabulation of Bids

Contract ID: 8860630

Counties: STATEWIDE

Letting Date: November 09, 2021

District(s):

Call Order: 280

Project(s): P040895

Contract Time: 11/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Guardrail - Statewide

Line No / Item ID Item Description		(1) BAGWELL FENCE COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0010	1031010	800.000	0.01000	8.00			
MOBILIZATION		EA					
0020	1032010	(1)	79,000.00000	79,000.00			
BONDS AND INSURANCE		LS					
0030	2027900	2.000	2,500.00000	5,000.00			
REMOVAL & DISPOSAL OF CABLE BARRIER END ANCHOR		EA					
0040	2027910	2.000	3,000.00000	6,000.00			
REM&REPL CABLE BAR. END ANCHOR		EA					
0050	6020104	115.000	1,000.00000	115,000.00			
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN FOR MAINT		EA					



Tabulation of Bids

Contract ID: 8860630

Counties: STATEWIDE

Letting Date: November 09, 2021

District(s):

Call Order: 280

Project(s): P040895

Contract Time: 11/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Guardrail - Statewide

Line No / Item ID Item Description		(1) BAGWELL FENCE COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0060	6101101	150.000	500.00000	75,000.00			
LANE CLOSURE-CABLE RAIL		EA					
0070	6103300	2,900.000	500.00000	1,450,000.00			
LEFT SHOULDER CLOSURE CABLE GUARDRAIL REPAIR OPERATIONS-INTERSTATE ROUTES		EA					
0080	6562410	4,500.000	11.20000	50,400.00			
CABLE BARRIER DELINEATOR - YELLOW		EA					
0090	8051656	750.000	3.00000	2,250.00			
RESET MEDIAN CABLE BARRIER		LF					
0100	8051690	3,100.000	10.00000	31,000.00			
CABLE BARRIER TENSIONING		EA					



Tabulation of Bids

Contract ID: 8860630

Counties: STATEWIDE

Letting Date: November 09, 2021

District(s):

Call Order: 280

Project(s): P040895

Contract Time: 11/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Guardrail - Statewide

Line No / Item ID Item Description		(1) BAGWELL FENCE COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0110 8051693	20,000.000	80.00000	1,600,000.00				
CABLE BARRIER POST	EA						
0120 8051694	90.000	100.00000	9,000.00				
CABLE SPLICE	EA						
0130 8051695	13,500.000	1.00000	13,500.00				
CABLE(AASHTO M 30)	LF						
0140 8051696	15,300.000	1.00000	15,300.00				
CABLE BARRIER ROUND BEND	EA						
HOOK BOLT							
0150 8052510	2.000	1,000.00000	2,000.00				
CABLE BARRIER END	EA						
ANCHOR(MAINTENANCE)							



Tabulation of Bids

Contract ID: 8860630

Counties: STATEWIDE

Letting Date: November 09, 2021

District(s):

Call Order: 280

Project(s): P040895

Contract Time: 11/30/23 COMPLETION DATE

Min:

Max:

Contract Description: Guardrail - Statewide

Line No / Item ID Item Description		(1) BAGWELL FENCE COMPANY, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Road Pay Items		Cat Alt Set:		Cat Alt Member:	
0160	8052580	2.000	2,500.00000	5,000.00			
RESET CABLE BARRIER END ANCHOR		EA					
0170	8052590	1,200.000	435.00000	522,000.00			
REPAIR OF CABLE BARRIER END ANCHOR		EA					
Section Totals:			\$3,980,458.00				
Contract Totals			\$3,980,458.00				
Cost Plus Time Totals			\$3,980,458.00				

() indicates item is bid as Lump Sum



South Carolina Department of Transportation

1/5/2022

Vendor Ranking

Page: 1

Call Order: 280 **Contract ID:** 8860630 **Counties:** STATEWIDE
Letting Date: November 09, 2021 2:00 P.M. **District(s):**
Contract Time: 11/30/23 COMPLETION DATE

Contract Description: Guardrail - Statewide **PCN(s):** P040895

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1BA002 BAGWELL FENCE COMPANY, INC.	\$3,980,458.00	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor