Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNIVERSAL CIVIL CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) S AND S CONSTRUCTION, INC. OF ANDERSON Unit Price	 Ext Amount	(3) MARTIN & SON CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 1 P041432 Roadway		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	39,000.00000	39,000.00	23,500.00000	23,500.00	20,000.00000	20,000.00
MOBILIZATION	LS						
0020 1032010	(1)	19,500.00000	19,500.00	14,880.00000	14,880.00	24,000.00000	24,000.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	8,000.00000	8,000.00	15,000.00000	15,000.00	10,000.00000	10,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	6,500.00000	6,500.00	37,000.00000	37,000.00	9,000.00000	9,000.00
TRAFFIC CONTROL	LS						
0050 2011000	(1)	10,000.00000	10,000.00	46,500.00000	46,500.00	20,000.00000	20,000.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNIVERSAL CIVIL CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) S AND S CONSTRUCTION, INC. OF ANDERSON Unit Price	 Ext Amount	(3) MARTIN & SON CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 1 P041432 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0060 2015010 SELECTED CLEARING	(1) LS	7,800.25000	7,800.25	2,000.00000	2,000.00	9,000.00000	9,000.00
0070 2031000 UNCLASSIFIED EXCAVATION	3,300.000 CY	1.50000	4,950.00	10.13000	33,429.00	40.00000	132,000.00
0080 2033000 BORROW EXCAVATION	3,600.000 CY	25.00000	90,000.00	12.50000	45,000.00	50.00000	180,000.00
0090 2034000 MUCK EXCAVATION	125.000 CY	38.00000	4,750.00	36.00000	4,500.00	40.00000	5,000.00
0100 2036020 GEOTEXTILE, SEPARATION	188.000 SY	5.00000	940.00	6.38000	1,199.44	12.00000	2,256.00
0110 2052010 STONE BRIDGE LIFT MATERIAL	212.500 TON	85.00000	18,062.50	77.22000	16,409.25	60.00000	12,750.00

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNIVERSAL CIVIL CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) S AND S CONSTRUCTION, INC. OF ANDERSON Unit Price	 Ext Amount	(3) MARTIN & SON CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 1 P041432 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0120 2081001 FINE GRADING	840.000 SY	16.00000	13,440.00	38.25000	32,130.00	12.00000	10,080.00
0130 3069900 MAINTENANCE STONE	100.000 TON	75.00000	7,500.00	40.00000	4,000.00	50.00000	5,000.00
0140 3100310 HOT MIX ASPHALT BASE COURSE - TYPE A	93.000 TON	150.00000	13,950.00	130.00000	12,090.00	200.00000	18,600.00
0150 4011004 LIQUID ASPHALT BINDER PG64-22	13.000 TON	700.00000	9,100.00	950.00000	12,350.00	600.00000	7,800.00
0160 4012060 FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	100.000 SY	145.00000	14,500.00	150.00000	15,000.00	80.00000	8,000.00

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNIVERSAL CIVIL CONSTRUCTION, LLC		(2) S AND S CONSTRUCTION, INC. OF ANDERSON		(3) MARTIN & SON CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041432 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0170 4013990	100.000	45.00000	4,500.00	32.00000	3,200.00	60.00000	6,000.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0180 4020330	66.000	150.00000	9,900.00	130.00000	8,580.00	200.00000	13,200.00
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0190 4030340	109.000	150.00000	16,350.00	130.00000	14,170.00	200.00000	21,800.00
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0200 6021120	128.000	15.00000	1,920.00	10.00000	1,280.00	32.00000	4,096.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0210 6021125	94.000	8.00000	752.00	10.00000	940.00	40.00000	3,760.00
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	SF						

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNIVERSAL CIVIL CONSTRUCTION, LLC		(2) S AND S CONSTRUCTION, INC. OF ANDERSON		(3) MARTIN & SON CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041432 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0220 6041200	84.000	45.00000	3,780.00	45.00000	3,780.00	40.00000	3,360.00
BARRICADE - TYPE 3	LF						
0230 608100B	16.000	140.00000	2,240.00	100.00000	1,600.00	200.00000	3,200.00
TYPE B - FLASHING LIGHT	EA						
0240 609105E	35.000	2.00000	70.00	10.00000	350.00	40.00000	1,400.00
PAVEMENT MARKINGS(TEMP-EPOXY) 4" WHITE BROKEN LINES	LF						
0250 609115A	500.000	2.00000	1,000.00	1.00000	500.00	6.00000	3,000.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	LF						
0260 609115B	600.000	2.00000	1,200.00	1.00000	600.00	6.00000	3,600.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	LF						

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNIVERSAL CIVIL CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) S AND S CONSTRUCTION, INC. OF ANDERSON Unit Price	 Ext Amount	(3) MARTIN & SON CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 1 P041432 Roadway			**Cat Alt Set:**				**Cat Alt Member:**
0270 609135A PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	40.000 LF	25.00000	1,000.00	5.00000	200.00	20.00000	800.00
0280 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	35.000 LF	2.00000	70.00	4.00000	140.00	40.00000	1,400.00
0290 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	500.000 LF	2.00000	1,000.00	2.50000	1,250.00	12.00000	6,000.00
0300 6271025 24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL	40.000 LF	35.00000	1,400.00	25.00000	1,000.00	20.00000	800.00

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNIVERSAL CIVIL CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) S AND S CONSTRUCTION, INC. OF ANDERSON Unit Price	 Ext Amount	(3) MARTIN & SON CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 1 P041432 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0310 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	600.000 LF	2.00000	1,200.00	2.50000	1,500.00	12.00000	7,200.00
0320 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	10.000 EA	9.00000	90.00	20.00000	200.00	90.00000	900.00
0330 8041030 RIP-RAP (CLASS C)	405.000 TON	100.00000	40,500.00	98.00000	39,690.00	80.00000	32,400.00
0340 8048210 GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	275.000 SY	6.00000	1,650.00	6.50000	1,787.50	10.00000	2,750.00

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNIVERSAL CIVIL CONSTRUCTION, LLC		(2) S AND S CONSTRUCTION, INC. OF ANDERSON		(3) MARTIN & SON CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041432 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0350 8068301	500.000	4.00000	2,000.00	3.00000	1,500.00	4.00000	2,000.00
TEMPORARY BARRIER FENCE (ORANGE)	LF						
0360 8091010	8.000	150.00000	1,200.00	250.00000	2,000.00	100.00000	800.00
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
0370 8091050	(1)	2,000.00000	2,000.00	2,700.00000	2,700.00	1,200.00000	1,200.00
RIGHT OF WAY PLAT	LS						
0380 8100100	0.250	5,000.00000	1,250.00	5,000.00000	1,250.00	8,000.00000	2,000.00
PERMANENT COVER	ACRE						
0390 8100200	0.250	3,200.00000	800.00	2,000.00000	500.00	8,000.00000	2,000.00
TEMPORARY COVER	ACRE						

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNIVERSAL CIVIL CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) S AND S CONSTRUCTION, INC. OF ANDERSON Unit Price	 Ext Amount	(3) MARTIN & SON CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 1 P041432 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0400 8101105 COMPOST	7.000 CY	105.00000	735.00	160.00000	1,120.00	100.00000	700.00
0410 8104005 FERTILIZER (NITROGEN)	25.000 LB	1.75000	43.75	1.00000	25.00	60.00000	1,500.00
0420 8104010 FERTILIZER (PHOSPHORIC ACID)	25.000 LB	1.75000	43.75	1.00000	25.00	60.00000	1,500.00
0430 8104015 FERTILIZER (POTASH)	25.000 LB	1.75000	43.75	1.00000	25.00	60.00000	1,500.00
0440 8105005 AGRICULTURAL GRANULAR LIME	500.000 LB	0.12000	60.00	1.00000	500.00	4.00000	2,000.00
0450 8109901 MOWING	1.000 ACRE	450.00000	450.00	1.00000	1.00	4,000.00000	4,000.00

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNIVERSAL CIVIL CONSTRUCTION, LLC		(2) S AND S CONSTRUCTION, INC. OF ANDERSON		(3) MARTIN & SON CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041432 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0460 8151110	0.660	4,900.00000	3,234.00	2,500.00000	1,650.00	8,000.00000	5,280.00
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						
0470 8151201	1.000	1,800.00000	1,800.00	2,000.00000	2,000.00	5,000.00000	5,000.00
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	ACRE						
0480 8153000	1,700.000	5.50000	9,350.00	4.36000	7,412.00	6.00000	10,200.00
SILT FENCE	LF						
0490 8156490	550.000	17.00000	9,350.00	15.00000	8,250.00	10.00000	5,500.00
STABILIZED CONSTRUCTION ENTRANCE	SY						
0500 8990823	1.000	395,000.00000	395,000.00	359,750.00000	359,750.00	220,000.00000	220,000.00
CORRUGATED ALUMINUM STRUCTURAL PLATE	LS						

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNIVERSAL CIVIL CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) S AND S CONSTRUCTION, INC. OF ANDERSON Unit Price	 Ext Amount	(3) MARTIN & SON CONTRACTING, INC. Unit Price	 Ext Amount
Section Totals:			$783,975.00		$784,463.19		$854,332.00
Contract Totals			**$783,975.00**		**$784,463.19**		**$854,332.00**
Cost Plus Time Totals			**$783,975.00**		**$784,463.19**		**854,332.00**

( ) indicates item is bid as Lump Sum

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO GROUP CONTRACTING, INC.		(5) REEVES CONSTRUCTION COMPANY		(6) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041432 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	138,000.00000	138,000.00	50,000.00000	50,000.00	52,000.00000	52,000.00
MOBILIZATION	LS						
0020 1032010	(1)	12,822.09000	12,822.09	19,500.00000	19,500.00	20,000.00000	20,000.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	15,000.00000	15,000.00	21,500.00000	21,500.00	14,000.00000	14,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	65,000.00000	65,000.00	36,350.00000	36,350.00	32,000.00000	32,000.00
TRAFFIC CONTROL	LS						
0050 2011000	(1)	20,000.00000	20,000.00	175,000.00000	175,000.00	55,500.00000	55,500.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO GROUP CONTRACTING, INC.		(5) REEVES CONSTRUCTION COMPANY		(6) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041432 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2015010	(1)	12,500.00000	12,500.00	32,500.00000	32,500.00	18,500.00000	18,500.00
SELECTED CLEARING	LS						
0070 2031000	3,300.000	15.00000	49,500.00	30.00000	99,000.00	30.00000	99,000.00
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	3,600.000	30.00000	108,000.00	25.00000	90,000.00	64.50000	232,200.00
BORROW EXCAVATION	CY						
0090 2034000	125.000	65.00000	8,125.00	95.00000	11,875.00	60.00000	7,500.00
MUCK EXCAVATION	CY						
0100 2036020	188.000	5.00000	940.00	14.00000	2,632.00	10.00000	1,880.00
GEOTEXTILE, SEPARATION	SY						
0110 2052010	212.500	75.00000	15,937.50	95.00000	20,187.50	59.00000	12,537.50
STONE BRIDGE LIFT MATERIAL	TON						

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PALMETTO GROUP CONTRACTING, INC.		(5) REEVES CONSTRUCTION COMPANY		(6) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041432 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0120 2081001	840.000	10.00000	8,400.00	13.50000	11,340.00	5.00000	4,200.00
FINE GRADING	SY						
0130 3069900	100.000	95.00000	9,500.00	65.00000	6,500.00	43.50000	4,350.00
MAINTENANCE STONE	TON						
0140 3100310	93.000	230.00000	21,390.00	180.00000	16,740.00	235.00000	21,855.00
HOT MIX ASPHALT BASE COURSE - TYPE A	TON						
0150 4011004	13.000	920.00000	11,960.00	720.00000	9,360.00	1,000.00000	13,000.00
LIQUID ASPHALT BINDER PG64-22	TON						
0160 4012060	100.000	258.75000	25,875.00	160.00000	16,000.00	250.00000	25,000.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO GROUP CONTRACTING, INC.		(5) REEVES CONSTRUCTION COMPANY		(6) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041432 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0170 4013990	100.000	46.00000	4,600.00	60.00000	6,000.00	100.00000	10,000.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0180 4020330	66.000	316.25000	20,872.50	145.00000	9,570.00	190.00000	12,540.00
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0190 4030340	109.000	287.50000	31,337.50	100.00000	10,900.00	150.00000	16,350.00
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0200 6021120	128.000	8.50000	1,088.00	7.00000	896.00	13.00000	1,664.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0210 6021125	94.000	8.50000	799.00	7.00000	658.00	13.00000	1,222.00
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	SF						

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO GROUP CONTRACTING, INC.		(5) REEVES CONSTRUCTION COMPANY		(6) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041432 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0220 6041200	84.000	45.00000	3,780.00	27.00000	2,268.00	70.00000	5,880.00
BARRICADE - TYPE 3	LF						
0230 608100B	16.000	85.00000	1,360.00	100.00000	1,600.00	125.00000	2,000.00
TYPE B - FLASHING LIGHT	EA						
0240 609105E	35.000	0.40000	14.00	0.55000	19.25	0.35000	12.25
PAVEMENT MARKINGS(TEMP-EPOXY) 4" WHITE BROKEN LINES	LF						
0250 609115A	500.000	0.40000	200.00	0.55000	275.00	0.35000	175.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	LF						
0260 609115B	600.000	0.40000	240.00	0.55000	330.00	0.35000	210.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	LF						

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO GROUP CONTRACTING, INC.		(5) REEVES CONSTRUCTION COMPANY		(6) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041432 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0270 609135A	40.000	2.50000	100.00	2.75000	110.00	3.00000	120.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	LF						
0280 6271005	35.000	2.50000	87.50	2.75000	96.25	3.00000	105.00
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0290 6271010	500.000	2.50000	1,250.00	2.75000	1,375.00	3.00000	1,500.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0300 6271025	40.000	18.00000	720.00	11.00000	440.00	25.00000	1,000.00
24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO GROUP CONTRACTING, INC.		(5) REEVES CONSTRUCTION COMPANY		(6) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041432 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0310 6271074	600.000	2.50000	1,500.00	2.75000	1,650.00	3.00000	1,800.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0320 6301100	10.000	12.00000	120.00	11.00000	110.00	15.00000	150.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0330 8041030	405.000	95.00000	38,475.00	122.00000	49,410.00	81.00000	32,805.00
RIP-RAP (CLASS C)	TON						
0340 8048210	275.000	9.50000	2,612.50	2.25000	618.75	8.00000	2,200.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO GROUP CONTRACTING, INC.		(5) REEVES CONSTRUCTION COMPANY		(6) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041432 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0350 8068301	500.000	3.50000	1,750.00	4.25000	2,125.00	4.75000	2,375.00
TEMPORARY BARRIER FENCE (ORANGE)	LF						
0360 8091010	8.000	150.00000	1,200.00	275.00000	2,200.00	200.00000	1,600.00
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
0370 8091050	(1)	3,500.00000	3,500.00	3,250.00000	3,250.00	1,000.00000	1,000.00
RIGHT OF WAY PLAT	LS						
0380 8100100	0.250	2,150.00000	537.50	5,000.00000	1,250.00	5,200.00000	1,300.00
PERMANENT COVER	ACRE						
0390 8100200	0.250	1,950.00000	487.50	4,250.00000	1,062.50	3,500.00000	875.00
TEMPORARY COVER	ACRE						

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO GROUP CONTRACTING, INC.		(5) REEVES CONSTRUCTION COMPANY		(6) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P041432 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0400 8101105	7.000	100.00000	700.00	21.00000	147.00	125.00000	875.00
COMPOST	CY						
0410 8104005	25.000	2.50000	62.50	2.40000	60.00	5.00000	125.00
FERTILIZER (NITROGEN)	LB						
0420 8104010	25.000	2.50000	62.50	2.40000	60.00	5.00000	125.00
FERTILIZER (PHOSPHORIC ACID)	LB						
0430 8104015	25.000	2.50000	62.50	2.40000	60.00	5.00000	125.00
FERTILIZER (POTASH)	LB						
0440 8105005	500.000	1.50000	750.00	1.20000	600.00	1.00000	500.00
AGRICULTURAL GRANULAR LIME	LB						
0450 8109901	1.000	350.00000	350.00	2,250.00000	2,250.00	650.00000	650.00
MOWING	ACRE						

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(4) PALMETTO GROUP CONTRACTING, INC.		(5) REEVES CONSTRUCTION COMPANY		(6) EAGLE CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	P041432 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0460	8151110	0.660	2,250.00000	1,485.00	2,750.00000	1,815.00	5,000.00000	3,300.00
TEMPORARY EROSION CONTROL BLANKET (ECB)		MSY						
0470	8151201	1.000	2,050.00000	2,050.00	1,750.00000	1,750.00	2,000.00000	2,000.00
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1		ACRE						
0480	8153000	1,700.000	4.50000	7,650.00	1.50000	2,550.00	4.75000	8,075.00
SILT FENCE		LF						
0490	8156490	550.000	18.50000	10,175.00	18.00000	9,900.00	26.00000	14,300.00
STABILIZED CONSTRUCTION ENTRANCE		SY						
0500	8990823	1.000	204,700.00000	204,700.00	310,000.00000	310,000.00	336,000.00000	336,000.00
CORRUGATED ALUMINUM STRUCTURAL PLATE		LS						

Contract ID: 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 **District(s):** District 3

Call Order: 350 **Project(s):** P041432

Contract Time: 08/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: S-42-804 (East Croft Circle) Culvert Repair

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PALMETTO GROUP CONTRACTING, INC.		(5) REEVES CONSTRUCTION COMPANY		(6) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$867,628.09		$1,043,890.25		$1,076,480.75
Contract Totals			**$867,628.09**		**$1,043,890.25**		**$1,076,480.75**
Cost Plus Time Totals			**$867,628.09**		**$1,043,890.25**		**1,076,480.75**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/2/2024

Vendor Ranking

Call Order: 350 **Contract ID:** 8862400 **Counties:** Spartanburg

Letting Date: January 09, 2024 2:00 P.M. **District(s):** District 3

Contract Time: 08/30/24 COMPLETION DATE

Contract Description: S-42-804 (East Croft Circle) Culvert Repair **PCN(s):** P041432

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1UN038	UNIVERSAL CIVIL CONSTRUCTION, LLC	$783,975.00	100.00%
2	1SS001	S AND S CONSTRUCTION, INC. OF ANDERSON	$784,463.19	100.06%
3	1MA032	MARTIN & SON CONTRACTING, INC.	$854,332.00	108.97%
4	1PA098	PALMETTO GROUP CONTRACTING, INC.	$867,628.09	110.67%
5	1RE005	REEVES CONSTRUCTION COMPANY	$1,043,890.25	133.15%
6	1EA001	EAGLE CONSTRUCTION COMPANY	$1,076,480.75	137.31%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers