Contract ID: 8862700 **Counties:** STATEWIDE

Letting Date: August 09, 2022 **District(s):**

Call Order: 170 **Project(s):** P041517

Contract Time: 01/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Signing - Lower State (On-Call)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) J. MOORE ELECTRICAL CONTRACTORS, INC. Unit Price	 Ext Amount	(2) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Statewide		**Cat Alt Set:**		**Cat Alt Member:**		
0020 1032010	(1)	146,765.00000	146,765.00	79,929.00000	79,929.00		
BONDS AND INSURANCE	LS						
0040 6505000	30.000	1,500.00000	45,000.00	9,000.00000	270,000.00		
SIGN SITE INSPECTION AND EVALUATIONS W/O COLLECTION OF CROSS SECTION DATA	EA						
0050 6505010	15.000	4,800.00000	72,000.00	11,000.00000	165,000.00		
SIGN SITE INSPECTION AND EVALUATIONS W/ COLLECTION OF CROSS SECTION DATA	EA						
0060 6510105	600.000	25.00000	15,000.00	50.00000	30,000.00		
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						

Contract ID: 8862700 **Counties:** STATEWIDE

Letting Date: August 09, 2022 **District(s):**

Call Order: 170 **Project(s):** P041517

Contract Time: 01/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Signing - Lower State (On-Call)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) J. MOORE ELECTRICAL CONTRACTORS, INC.		(2) W. M. ROEBUCK, INCORPORATED			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Statewide			**Cat Alt Set:**		**Cat Alt Member:**	
0070 6510106 FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	600.000 SF	25.00000	15,000.00	50.00000	30,000.00		
0080 6510108 FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	600.000 SF	27.00000	16,200.00	50.00000	30,000.00		
0090 6520200 EXTRUDED PANEL SIGNS - GROUND MOUNTED EXTRUDED	7,200.000 SF	32.00000	230,400.00	45.00000	324,000.00		
0100 6520250 EXTRUDED PANEL SIGNS- MOUNTED OVERHEAD	1,800.000 SF	38.00000	68,400.00	45.00000	81,000.00		

Contract ID: 8862700 **Counties:** STATEWIDE

Letting Date: August 09, 2022 **District(s):**

Call Order: 170 **Project(s):** P041517

Contract Time: 01/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Signing - Lower State (On-Call)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) J. MOORE ELECTRICAL CONTRACTORS, INC.		(2) W. M. ROEBUCK, INCORPORATED			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Statewide				**Cat Alt Set:**		**Cat Alt Member:**	
0110 6520300	30.000	3,500.00000	105,000.00	3,000.00000	90,000.00		
INSTALL EXTRUDED PANEL SIGN FURNISHED BY SCDOT	EA						
0120 6531210	450.000	18.00000	8,100.00	18.00000	8,100.00		
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						
0130 6531215	300.000	18.00000	5,400.00	17.00000	5,100.00		
U-SECTION POST FOR SIGN BRACING - 2P	LF						
0140 6541005	24,000.000	11.00000	264,000.00	18.00000	432,000.00		
BREAK-AWAY SIGN SUPPORTS	LB						
0150 6541007	75.000	400.00000	30,000.00	400.00000	30,000.00		
REFURBISH BREAK-AWAY SIGN SUPPORTS	EA						

Contract ID: 8862700 **Counties:** STATEWIDE

Letting Date: August 09, 2022 **District(s):**

Call Order: 170 **Project(s):** P041517

Contract Time: 01/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Signing - Lower State (On-Call)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) J. MOORE ELECTRICAL CONTRACTORS, INC.		(2) W. M. ROEBUCK, INCORPORATED			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Statewide		**Cat Alt Set:**		**Cat Alt Member:**		
0160 6541009 SET BREAKAWAY SIGN SUPPORTS	90.000 EA	1,600.00000	144,000.00	700.00000	63,000.00		
0170 6541010 FOUNDATION FOR BREAKAWAY SIGN	40.000 EA	2,900.00000	116,000.00	6,000.00000	240,000.00		
0180 6541305 4" X 4" TREATED WOOD POST	300.000 LF	40.00000	12,000.00	75.00000	22,500.00		
0190 6541310 4" X 6" TREATED WOOD POST	600.000 LF	45.00000	27,000.00	80.00000	48,000.00		
0200 6541405 REMOVAL OF I-BEAM SUPPORTS	50.000 EA	2,000.00000	100,000.00	1,000.00000	50,000.00		

Contract ID: 8862700 **Counties:** STATEWIDE

Letting Date: August 09, 2022 **District(s):**

Call Order: 170 **Project(s):** P041517

Contract Time: 01/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Signing - Lower State (On-Call)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) J. MOORE ELECTRICAL CONTRACTORS, INC.		(2) W. M. ROEBUCK, INCORPORATED			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Statewide				**Cat Alt Set:**		**Cat Alt Member:**	
0210 6551050 SQUARE TUBING POST 8 GAUGE (4"x4")	30.000 EA	3,800.00000	114,000.00	750.00000	22,500.00		
0220 6551200 MEDIAN MOUNTED INTERMEDIATE MILE MARKERS	60.000 EA	800.00000	48,000.00	4,500.00000	270,000.00		
0230 6573100 OVERHEAD SIGN STRUCTURE NO.(____) 001	5.000 EA	170,000.00000	850,000.00	165,000.00000	825,000.00		
0240 6573105 MODIFICATION OF OVERHEAD SIGN STRUCTURE NO.(____) 002	10.000 EA	15,000.00000	150,000.00	25,000.00000	250,000.00		
0250 6573106 REFURBISH OVERHEAD SIGN STRUCTURE NO.(____) 003	20.000 EA	2,000.00000	40,000.00	4,000.00000	80,000.00		

Contract ID: 8862700 **Counties:** STATEWIDE

Letting Date: August 09, 2022 **District(s):**

Call Order: 170 **Project(s):** P041517

Contract Time: 01/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Signing - Lower State (On-Call)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) J. MOORE ELECTRICAL CONTRACTORS, INC.		(2) W. M. ROEBUCK, INCORPORATED			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Statewide			**Cat Alt Set:**		**Cat Alt Member:**	
0260 6573115 REMOVAL OF OVERHEAD SIGN STRUCTURE NO.(____) 004	2.000 EA	10,800.00000	21,600.00	40,000.00000	80,000.00		
0270 6573300 OH STRUCTURE REPAIR - REPLACE SIGN HANGERS 007	10.000 EA	10,000.00000	100,000.00	4,500.00000	45,000.00		
0280 6573310 OH STRUCTURE REPAIR - REPLACE WALKWAY 008	10.000 LF	3,800.00000	38,000.00	1,000.00000	10,000.00		
0290 6573320 OH STRUCTURE REPAIR - REPLACE SIGN LIGHT 009	10.000 EA	2,800.00000	28,000.00	2,000.00000	20,000.00		
0300 6574000 EVALUATION OF DAMAGED OVERHEAD STRUCTURE 005	5.000 EA	10,800.00000	54,000.00	2,000.00000	10,000.00		

Contract ID: 8862700 **Counties:** STATEWIDE

Letting Date: August 09, 2022 **District(s):**

Call Order: 170 **Project(s):** P041517

Contract Time: 01/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Signing - Lower State (On-Call)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) J. MOORE ELECTRICAL CONTRACTORS, INC.		(2) W. M. ROEBUCK, INCORPORATED			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Statewide				**Cat Alt Set:**		**Cat Alt Member:**	
0310 6574010 EMERGENCY/IMMEDIATE MOBILIZATION FOR OH SIGN EVALUATION/REPAIR/REMOVAL 006	5.000 EA	18,200.00000	91,000.00	40,000.00000	200,000.00		
0320 8051151 MT3 LEADING END TREATMENT TL3	6.000 EA	7,000.00000	42,000.00	10,000.00000	60,000.00		
0330 8051710 MB TRAILING END TREATMENT	6.000 EA	3,500.00000	21,000.00	3,000.00000	18,000.00		
0340 8052100 MGS3 GR STANDARD SHOULDER	525.000 LF	48.00000	25,200.00	50.00000	26,250.00		
0350 9610701 MISCELLANEOUS LABOR - ON-CALL SIGN	60.000 HR	650.00000	39,000.00	600.00000	36,000.00		

Contract ID: 8862700 **Counties:** STATEWIDE

Letting Date: August 09, 2022 **District(s):**

Call Order: 170 **Project(s):** P041517

Contract Time: 01/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Signing - Lower State (On-Call)

Line No / Item ID Item Description		(1) J. MOORE ELECTRICAL CONTRACTORS, INC.		(2) W. M. ROEBUCK, INCORPORATED			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$3,082,065.00		$3,951,379.00		
Contract Totals			**$3,082,065.00**		**$3,951,379.00**		
Cost Plus Time Totals			**$3,082,065.00**		**$3,951,379.00**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

9/7/2022

Vendor Ranking

Call Order: 170
Contract ID: 8862700
Counties: STATEWIDE
Letting Date: August 09, 2022 2:00 PM
District(s):
Contract Time: 01/31/25 COMPLETION DATE

Contract Description: Signing - Lower State (On-Call)
PCN(s): P041517

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1JM001	J. MOORE ELECTRICAL CONTRACTORS, INC.	$3,082,065.00	100.00%
2	1WM002	W. M. ROEBUCK, INCORPORATED	$3,951,379.00	128.21%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor