Tabulation of Bids

Contract ID: 8868200 **Counties:** Chester, Fairfield, Richland

Letting Date: February 13, 2024 **District(s):** District 1, District 4

Call Order: 300 **Project(s):** P042955

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Install median cable barrier on I-77 from MP 21.3 - MP 60.0

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC.		(2) REYNOLDS FENCE & GUARDRAIL, INC.		(3) BULLINGTON CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Safety Improvements - P042955		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	15,000.00000	15,000.00	7,500.00000	7,500.00	210,000.00000	210,000.00
MOBILIZATION	LS						
0020 1032010	(1)	64,000.00000	64,000.00	50,000.00000	50,000.00	41,000.00000	41,000.00
BONDS AND INSURANCE	LS						
0030 1050800	3.000	2,500.00000	7,500.00	6,700.00000	20,100.00	1,200.00000	3,600.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	25,000.00000	25,000.00	100,000.00000	100,000.00	235,000.00000	235,000.00
TRAFFIC CONTROL	LS						
0050 6510105	22.000	50.00000	1,100.00	50.00000	1,100.00	28.00000	616.00
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						

Contract ID: 8868200 **Counties:** Chester, Fairfield, Richland

Letting Date: February 13, 2024 **District(s):** District 1, District 4

Call Order: 300 **Project(s):** P042955

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Install median cable barrier on I-77 from MP 21.3 - MP 60.0

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) Ext Amount	(2) REYNOLDS FENCE & GUARDRAIL, INC. Unit Price	(2) Ext Amount	(3) BULLINGTON CONSTRUCTION, INC. Unit Price	(3) Ext Amount
SECTION: 1 Safety Improvements - P042955		**Cat Alt Set:**		**Cat Alt Member:**			
0060 6531210	26.000	50.00000	1,300.00	50.00000	1,300.00	21.00000	546.00
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						
0070 6562105	20.000	100.00000	2,000.00	50.00000	1,000.00	280.00000	5,600.00
DELINEATORS, SINGLE, MONO., INCL. SUPPORTS	EA						
0080 8051655	203,600.000	11.07000	2,253,852.00	11.00000	2,239,600.00	14.00000	2,850,400.00
MEDIAN CABLE BARRIER	LF						
0090 8052500	250.000	3,500.00000	875,000.00	3,300.00000	825,000.00	3,000.00000	750,000.00
CABLE BARRIER END ANCHOR	EA						
Section Totals:			$3,244,752.00		$3,245,600.00		$4,096,762.00
Contract Totals			**$3,244,752.00**		**$3,245,600.00**		**$4,096,762.00**
Cost Plus Time Totals			**$3,244,752.00**		**$3,245,600.00**		**4,096,762.00**

Contract ID: 8868200 **Counties:** Chester, Fairfield, Richland

Letting Date: February 13, 2024 **District(s):** District 1, District 4

Call Order: 300 **Project(s):** P042955

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Install median cable barrier on I-77 from MP 21.3 - MP 60.0

( ) indicates item is bid as Lump Sum

Contract ID: 8868200 **Counties:** Chester, Fairfield, Richland

Letting Date: February 13, 2024 **District(s):** District 1, District 4

Call Order: 300 **Project(s):** P042955

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Install median cable barrier on I-77 from MP 21.3 - MP 60.0

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(4) RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP Unit Price	(4) RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Safety Improvements - P042955				**Cat Alt Set:**		**Cat Alt Member:**		
0010	1031000	(1)	260,000.00000	260,000.00				
MOBILIZATION		LS						
0020	1032010	(1)	100,000.00000	100,000.00				
BONDS AND INSURANCE		LS						
0030	1050800	3.000	10,000.00000	30,000.00				
CONSTRUCTION STAKES, LINES & GRADES		EA						
0040	1071000	(1)	350,000.00000	350,000.00				
TRAFFIC CONTROL		LS						
0050	6510105	22.000	45.00000	990.00				
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN		SF						

Contract ID: 8868200 **Counties:** Chester, Fairfield, Richland

Letting Date: February 13, 2024 **District(s):** District 1, District 4

Call Order: 300 **Project(s):** P042955

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Install median cable barrier on I-77 from MP 21.3 - MP 60.0

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP Unit Price	(4) RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Safety Improvements - P042955				**Cat Alt Set:**		**Cat Alt Member:**	
0060 6531210	26.000	35.00000	910.00				
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						
0070 6562105	20.000	200.00000	4,000.00				
DELINEATORS, SINGLE, MONO., INCL. SUPPORTS	EA						
0080 8051655	203,600.000	16.45000	3,349,220.00				
MEDIAN CABLE BARRIER	LF						
0090 8052500	250.000	4,415.00000	1,103,750.00				
CABLE BARRIER END ANCHOR	EA						
Section Totals:			$5,198,870.00				
Contract Totals			**$5,198,870.00**				

Contract ID: 8868200 **Counties:** Chester, Fairfield, Richland

Letting Date: February 13, 2024 **District(s):** District 1, District 4

Call Order: 300 **Project(s):** P042955

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Install median cable barrier on I-77 from MP 21.3 - MP 60.0

Cost Plus Time Totals	**$5,198,870.00**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

3/13/2024

Vendor Ranking

Call Order: 300

Contract ID: 8868200

Counties: Chester, Fairfield, Richland

Letting Date: February 13, 2024 2:00PM

District(s): District 1, District 4

Contract Time: 06/30/25 COMPLETION DATE

Contract Description: Install median cable barrier on I-77 from MP 21.3 - MP 60.0

PCN(s): P042955

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA002	BAGWELL FENCE COMPANY, INC.	$3,244,752.00	100.00%
2	1RE007	REYNOLDS FENCE & GUARDRAIL, INC.	$3,245,600.00	100.03%
3	1BU010	BULLINGTON CONSTRUCTION, INC.	$4,096,762.00	126.26%
4	1RM001	RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP	$5,198,870.00	160.22%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers