Contract ID: 8872880 **Counties:** Lancaster

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 200 **Project(s):** P043698

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 903 RRSP Project Lancaster County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1 - SC 903 Rural Road Safety Program P043698		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	125,000.00000	125,000.00	35,000.00000	35,000.00	149,500.00000	149,500.00
0020 1032010 BONDS AND INSURANCE	(1) LS	48,000.00000	48,000.00	35,000.00000	35,000.00	59,800.00000	59,800.00
0030 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	10.000 SY	230.00000	2,300.00	750.00000	7,500.00	80.00000	800.00
0040 2031000 UNCLASSIFIED EXCAVATION	357.000 CY	45.00000	16,065.00	45.00000	16,065.00	26.75000	9,549.75
0050 2033000 BORROW EXCAVATION	931.000 CY	30.00000	27,930.00	58.00000	53,998.00	57.50000	53,532.50

Contract ID: 8872880 **Counties:** Lancaster

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 200 **Project(s):** P043698

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 903 RRSP Project Lancaster County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1 - SC 903 Rural Road Safety Program P043698		**Cat Alt Set:**			**Cat Alt Member:**		
0060 2035000 STATION GRADING	6.000 STA	2,000.00000	12,000.00	2,750.00000	16,500.00	2,200.00000	13,200.00
0070 3059900 MAINTENANCE STONE	100.000 TON	45.00000	4,500.00	95.00000	9,500.00	100.00000	10,000.00
0080 3063242 CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	60,737.600 SY	7.00000	425,163.20	6.05000	367,462.48	7.50000	455,532.00
0090 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	1,913.250 TON	230.00000	440,047.50	225.00000	430,481.25	208.00000	397,956.00
0100 4011004 LIQUID ASPHALT BINDER PG64-22	709.770 TON	615.00000	436,508.55	675.00000	479,094.75	648.00000	459,930.96

Contract ID: 8872880 **Counties:** Lancaster

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 200 **Project(s):** P043698

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 903 RRSP Project Lancaster County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1 - SC 903 Rural Road Safety Program P043698		**Cat Alt Set:**				**Cat Alt Member:**	
0110 4012100 FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	10.000 SY	400.00000	4,000.00	625.00000	6,250.00	208.25000	2,082.50
0120 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	2,600.000 SY	10.00000	26,000.00	3.50000	9,100.00	4.40000	11,440.00
0130 4030320 ASPHALT INTERMEDIATE COURSE TYPE B	5,864.320 TON	68.00000	398,773.76	78.97000	463,105.35	72.00000	422,231.04
0140 4040320 ASPHALT SURFACE COURSE TYPE B	5,864.320 TON	68.00000	398,773.76	78.97000	463,105.35	65.50000	384,112.96

Contract ID: 8872880 **Counties:** Lancaster

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 200 **Project(s):** P043698

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 903 RRSP Project Lancaster County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1 - SC 903 Rural Road Safety Program P043698		**Cat Alt Set:**				**Cat Alt Member:**	
0150 4040340 ASPHALT SURFACE COURSE TYPE C	180.000 TON	140.00000	25,200.00	115.75000	20,835.00	200.00000	36,000.00
0160 4047220 DRIVEWAY PAVING-SURFACE TYPE C	940.000 TON	190.00000	178,600.00	195.00000	183,300.00	204.50000	192,230.00
0170 4060010 ASPHALT SURFACE TREAT (SINGLE TREATMENT)	60,737.600 SY	2.25000	136,659.60	2.75000	167,028.40	2.25000	136,659.60
0180 6011000 TRAFFIC CONTROL	(1) LS	34,075.00000	34,075.00	63,500.00000	63,500.00	71,250.00000	71,250.00
0190 6051120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	428.000 SF	6.40000	2,739.20	7.25000	3,103.00	5.45000	2,332.60

Contract ID: 8872880 **Counties:** Lancaster

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 200 **Project(s):** P043698

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 903 RRSP Project Lancaster County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1 - SC 903 Rural Road Safety Program P043698		**Cat Alt Set:**		**Cat Alt Member:**			
0200 6240005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	100.000 LF	0.14000	14.00	0.16000	16.00	0.10000	10.00
0210 6240010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	150,800.000 LF	0.14000	21,112.00	0.16000	24,128.00	0.13000	19,604.00
0220 6240025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	240.000 LF	1.00000	240.00	1.13000	271.20	1.00000	240.00
0230 6240105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	3,900.000 LF	0.14000	546.00	0.16000	624.00	0.13000	507.00

Contract ID: 8872880 **Counties:** Lancaster

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 200 **Project(s):** P043698

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 903 RRSP Project Lancaster County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1 - SC 903 Rural Road Safety Program P043698		**Cat Alt Set:**		**Cat Alt Member:**			
0240 6240110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	119,660.000 LF	0.14000	16,752.40	0.16000	19,145.60	0.13000	15,555.80
0250 6271007 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	100.000 LF	1.25000	125.00	1.42000	142.00	100.00000	10,000.00
0260 6271012 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	37,700.000 LF	0.80000	30,160.00	0.91000	34,307.00	0.90000	33,930.00
0270 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	120.000 LF	15.00000	1,800.00	16.98000	2,037.60	10.00000	1,200.00

Contract ID: 8872880 **Counties:** Lancaster

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 200 **Project(s):** P043698

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 903 RRSP Project Lancaster County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1 - SC 903 Rural Road Safety Program P043698		**Cat Alt Set:**			**Cat Alt Member:**		
0280 6271066 6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	3,900.000 LF	0.80000	3,120.00	0.91000	3,549.00	0.90000	3,510.00
0290 6271076 6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	22,131.000 LF	0.80000	17,704.80	0.91000	20,139.21	0.90000	19,917.90
0300 6290001 EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	(1) LS	7,350.00000	7,350.00	8,400.00000	8,400.00	3,000.00000	3,000.00
0310 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	242.000 EA	7.50000	1,815.00	8.50000	2,057.00	6.50000	1,573.00

Contract ID: 8872880 **Counties:** Lancaster

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 200 **Project(s):** P043698

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 903 RRSP Project Lancaster County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC		(2) LCI-LINEBERGER CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 - SC 903 Rural Road Safety Program P043698		**Cat Alt Set:**				**Cat Alt Member:**	
0320 6321000	10.710	935.00000	10,013.85	1,432.00000	15,336.72	500.00000	5,355.00
MILLED-IN RUMBLE STRIP	MI						
0330 6531500	200.000	7.75000	1,550.00	8.80000	1,760.00	8.50000	1,700.00
REFLECTIVE SIGN POST PANELS	LF						
0340 8100102	1.740	3,850.00000	6,699.00	4,755.00000	8,273.70	3,325.00000	5,785.50
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0350 8153000	600.000	5.00000	3,000.00	12.50000	7,500.00	4.25000	2,550.00
SILT FENCE	LF						
Section Totals:			$2,864,337.62		$2,977,615.61		$2,992,578.11
Contract Totals			**$2,864,337.62**		**$2,977,615.61**		**$2,992,578.11**

Contract ID: 8872880 **Counties:** Lancaster

Letting Date: June 10, 2025 **District(s):** District 4

Call Order: 200 **Project(s):** P043698

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 903 RRSP Project Lancaster County

Cost Plus Time Totals	**$2,864,337.62**	**$2,977,615.61**	**2,992,578.11**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

7/2/2025

Vendor Ranking

Call Order: 200
Contract ID: 8872880
Counties: Lancaster
Letting Date: June 10, 2025 2:00 pm
District(s): District 4
Contract Time: 06/30/26 COMPLETION DATE

Contract Description: SC 903 RRSP Project Lancaster County
PCN(s): P043698

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1TR104	TRUEROCK CONSTRUCTION, LLC	$2,864,337.62	100.00%
2	1LC001	LCI-LINEBERGER CONSTRUCTION, INC.	$2,977,615.61	103.95%
3	1CR001	C.R. JACKSON, INC.	$2,992,578.11	104.48%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers