Tabulation of Bids

Contract ID: 8875840 **Counties:** District 1, District 4

Letting Date: December 09, 2025 **District(s):** District 1, District 4

Call Order: 220 **Project(s):** P044847

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Milled In Rumble Strip District 1 & 4

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ALPHA SPACE CONTROL, LLC		(2) TRP CONSTRUCTION GROUP, LLC		(3) PEEK PAVEMENT MARKING, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000	(1)	1,500.00000	1,500.00	4,000.00000	4,000.00	14,100.00000	14,100.00
MOBILIZATION	LS						
0020 1032010	(1)	12,500.00000	12,500.00	8,800.00000	8,800.00	2,500.00000	2,500.00
BONDS AND INSURANCE	LS						
0030 6011000	(1)	1,500.00000	1,500.00	3,500.00000	3,500.00	14,100.00000	14,100.00
TRAFFIC CONTROL	LS						
0040 6240010	538,075.000	0.09500	51,117.13	0.07000	37,665.25	0.01000	5,380.75
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0050 6240105	47,431.000	0.10000	4,743.10	0.08000	3,794.48	0.07500	3,557.33
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 8875840 **Counties:** District 1, District 4

Letting Date: December 09, 2025 **District(s):** District 1, District 4

Call Order: 220 **Project(s):** P044847

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Milled In Rumble Strip District 1 & 4

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ALPHA SPACE CONTROL, LLC		(2) TRP CONSTRUCTION GROUP, LLC		(3) PEEK PAVEMENT MARKING, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0060 6240110	738,922.000	0.10000	73,892.20	0.07000	51,724.54	0.10000	73,892.20
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0070 6271010	538,075.000	0.33000	177,564.75	0.36000	193,707.00	0.45000	242,133.75
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0080 6271064	47,431.000	0.35000	16,600.85	0.49000	23,241.19	0.45000	21,343.95
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0090 6271074	738,922.000	0.33000	243,844.26	0.46000	339,904.12	0.45000	332,514.90
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 8875840 **Counties:** District 1, District 4

Letting Date: December 09, 2025 **District(s):** District 1, District 4

Call Order: 220 **Project(s):** P044847

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Milled In Rumble Strip District 1 & 4

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ALPHA SPACE CONTROL, LLC		(2) TRP CONSTRUCTION GROUP, LLC		(3) PEEK PAVEMENT MARKING, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**			**Cat Alt Member:**	
0100 6290001	(1)	7,500.00000	7,500.00	1,500.00000	1,500.00	29,705.00000	29,705.00
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
0110 6301100	6,241.000	3.00000	18,723.00	4.00000	24,964.00	4.25000	26,524.25
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0120 6319505	993,321.000	0.20000	198,664.20	0.15000	148,998.15	0.10000	99,332.10
REMOVAL OF PAVEMENT MARKINGS	LF						
0130 6321000	115.540	425.00000	49,104.50	400.00000	46,216.00	1,140.00000	131,715.60
MILLED-IN RUMBLE STRIP	MI						
Section Totals:			$857,253.99		$888,014.73		$996,799.83
Contract Totals			**$857,253.99**		**$888,014.73**		**$996,799.83**

Contract ID: 8875840 **Counties:** District 1, District 4

Letting Date: December 09, 2025 **District(s):** District 1, District 4

Call Order: 220 **Project(s):** P044847

Contract Time: 12/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Milled In Rumble Strip District 1 & 4

Cost Plus Time Totals	**$857,253.99**	**$888,014.73**	**996,799.83**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

1/6/2026

Vendor Ranking

Call Order: 220
Contract ID: 8875840
Counties: District 1, District 4
Letting Date: December 09, 2025 2:00 PM
District(s): District 1, District 4
Contract Time: 12/31/26 COMPLETION DATE

Contract Description: 2025 Milled In Rumble Strip District 1 & 4
PCN(s): P044847

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1AL076	ALPHA SPACE CONTROL, LLC	$857,253.99	100.00%
2	1TR058	TRP CONSTRUCTION GROUP, LLC	$888,014.73	103.59%
3	1PE002	PEEK PAVEMENT MARKING, LLC	$996,799.83	116.28%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers