

REVISED

SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION NOTICE TO CONTRACTORS For March 11, 2025

Letting Location:
SCDOT Headquarters Building
Conference Room 331
955 Park Street, Columbia, SC

Electronic Bids for the contracts listed herein will be publicly opened. All bid totals will be printed and posted on the SCDOT web site, Bid Express, and the Construction Extranet.

The following items will be made available on February 11, 2025 unless otherwise noted:

- EBS (Electronic Bidding System) files via Bid Express website (www.bidx.com)
- Construction Standards can be found under Business via SCDOT web site (www.scdot.org)

Access the Construction Extranet (<https://www.scdot.org/business/constructionletting-extranet.aspx>) for the following items:

- Proposals
- Plans
- Announcements
- Bids as Received
- CPM Schedule Templates
- Contractor Discussin Board

Contractors are encouraged to utilize the Discussion Board to make contact with other Prime and Subcontractors to request/offer quotes. There is no charge to access this site, but you must register for a user name and password.

Certain projects will require bidders to have a minimum quarterly CPS (Contractor Performance Score) issued by SCDOT. These projects will be noted accordingly to include the minimum score and quarter issued. Contractors wishing to verify their CPS may call SCDOT Construction Data Support at (803)737-2031.

Hardcopy plans and proposals are available via Engineering Publications:

- o Printed upon request only, call ahead for pickup orders
- o Located in room G23 SCDOT Headquarters
- o Email PlanStorage@scdot.org /Phone (803)737-4533/ Fax (803)737-4530
- o Proposals are \$15 and Plans are \$2 per sheet
- o Cash, check, money order, VISA/MC accepted payable to SCDOT (No refunds)
- o Planholders list is not maintained by SCDOT
- o Contractors do not have to buy plans to be able to bid

Visitors are welcome and should sign in at the Park Street entrance. Please contact the Contract Administration Office at (803)737-1750 with all Letting related questions.



Call No.: 010 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 0271590	PCN: P042974	Project No.: P042974
DBE Goal Percent: 0.00%	PCN: P042978	Project No.: P042978
	PCN: P042980	Project No.: P042980

Approx. Length (miles): 14.0100 **Description:** 2025 AIKEN COUNTY REHABILITATION
CO(S): Aiken

Completion Date: 6/30/2026 Days **Funding:** ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
RAILROAD INSURANCE AND FLAGGING 001	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	2,115.000	SY
REMOVAL & DISPOSAL OF EXISTING CURB	560.000	LF
REMOVAL OF EXIST. GUARDRAIL	300.000	LF
BORROW EXCAVATION	1,566.800	CY
EXCAVATION FOR SHOULDER PAVING	67.584	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	67.584	STA
MAINTENANCE STONE	42.900	TON
HMA SHOULDER WIDENING COURSE	322.814	TON
LIQUID ASPHALT BINDER PG64-22	1,528.847	TON
ARAMID FIBER	5,025.000	LB
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	2,160.000	SY
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	1,075.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	1,055.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	42,970.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	101,090.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	14,800.000	SY
ASPHALT SURFACE COURSE TYPE B	12,101.780	TON
ASPHALT SURFACE COURSE TYPE C	3,548.807	TON
ASPHALT SURFACE COURSE TYPE D	8,087.540	TON
DRIVEWAY PAVING-SURFACE TYPE B	131.000	TON
DRIVEWAY PAVING-SURFACE TYPE D	1,394.375	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	4,240.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	19,940.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	78,040.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	3,740.000	LF
12" WHITE SOLID LINES - FAST DRY PAINT	760.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	6,470.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	22.000	EA



Call No.: 010

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	6.000	EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	14.000	EA
WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT	4.000	EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	6.000	EA
HANDICAP SYMBOL - FAST DRY PAINT	6.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	2,820.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	161,580.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	9,970.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	39,020.000	LF
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	1,870.000	LF
12" WHITE SOLID LINES - PERM.PVMT.MARKINGS	380.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	45.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	3,235.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	11.000	EA
WHITE WORD MESSAGE "ONLY" -PERM.PVMT.MARKING	3.000	EA
WHITE WORD MESS "LANE ENDS X FT" – 3 LINES -PERM.PVMT.MKG	1.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)PERM.PVMT.MARKING	7.000	EA
WHITE LANE DROP ARROW(LT.OR RT.)PERM.PVMT.MARKING	2.000	EA
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	3.000	EA
HANDICAP SYMBOL - PERM.PVMT MARKING	3.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	1,410.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	80,790.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	496.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,768.000	EA
PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4"	15.000	EA
MILLED-IN RUMBLE STRIP	6.100	MI
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	200.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	8,800.000	LF
SAWCUT FOR LOOP DETECTOR	3,100.000	LF
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	560.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	190.000	SY
DETECTABLE WARNING MATERIAL	935.000	SF
CONCRETE DRIVEWAY(8" UNIFORM)	75.000	SY
PEDESTRIAN RAMP CONSTRUCTION	1,850.000	SY
SURFACE APPLIED DETECTABLE WARNING	370.000	SF
PREMASH TRAILING THRIE TYPE B 18.75'	1.000	EA
PREMASH THRIE STRONG POST GUARDRAIL	50.000	LF
PREMASH TYPE T TL3 LEADING 50'	5.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	8.354	ACRE



Call No.: 020 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 0271800 PCN: P043858 Project No.: P043858

DBE Goal Percent: 0.00%

Approx. Length (miles): 4.3800

Description: 2025 AIKEN CTC RESURFACING

CO(S): Aiken

Completion Date: 11/30/2025 Days

Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	25.000	SY
BORROW EXCAVATION	842.000	CY
MAINTENANCE STONE	7.550	TON
LIQUID ASPHALT BINDER PG64-22	361.218	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	755.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	2,400.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	4,000.000	SY
ASPHALT SURFACE COURSE TYPE C	1,035.067	TON
ASPHALT SURFACE COURSE TYPE D	3,911.460	TON
DRIVEWAY PAVING-SURFACE TYPE D	642.500	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,112.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	320.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	19,860.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	920.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	29,940.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	160.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	9,930.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	460.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	14,970.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	316.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	20.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	300.000	LF
SAWCUT FOR LOOP DETECTOR	100.000	LF
DETECTABLE WARNING MATERIAL	12.500	SF
PEDESTRIAN RAMP CONSTRUCTION	25.000	SY
SURFACE APPLIED DETECTABLE WARNING	10.000	SF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	4.210	ACRE



Call No.: 030 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 1070570	PCN: P043363	Project No.: P043363
DBE Goal Percent: 0.00%	PCN: P043364	Project No.: P043364
	PCN: P043365	Project No.: P043365
	PCN: P043366	Project No.: P043366

Approx. Length (miles): 18.8100 **Description:** 2025 CHARLESTON RECONSTRUCTION-REHAB
CO(S): Charleston

Completion Date: 6/30/2027 Days **Funding:** ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	9.000	EA
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	944.232	SY
REMOVAL & DISPOSAL OF EXISTING CURB	490.000	LF
UNCLASSIFIED EXCAVATION	1,073.000	CY
BORROW EXCAVATION	6,513.090	CY
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	2,140.000	TON
MAINTENANCE STONE	417.790	TON
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	202,094.313	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	7,881.677	TON
LIQUID ASPHALT BINDER PG64-22	3,256.955	TON
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	2,567.000	SY
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	28,802.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	9,810.000	SY
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	600.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.0"	71,350.763	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	12,184.800	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	239,591.348	SY
MILLING EXISTING ASPHALT PAVEMENT 2.5"	915.200	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	80,135.563	SY
ASPHALT INTERMEDIATE COURSE TYPE C	3,555.200	TON
ASPHALT SURFACE COURSE TYPE B	33,889.427	TON
ASPHALT SURFACE COURSE TYPE C	4,323.730	TON
DRIVEWAY PAVING-SURFACE TYPE C	1,683.625	TON
ASPHALT SURFACE TREAT (SINGLE TREATMENT)	131,658.750	SY
WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL	15,430.716	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	3,053.125	SF
PAVE. MARK.(TEMP-PAINT)12INX18IN WHITE TRIANGLE YIELD BAR	172.000	LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	32,122.000	LF



Call No.: 030

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	14,648.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	522,930.400	LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	118,188.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	28,432.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	4,886.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	204.000	EA
WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT	464.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	204.000	EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	36.000	EA
BIKE LANE SYMBOL - FAST DRY PAINT	220.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	71,024.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	373,403.400	LF
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	39,332.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	698.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	7,798.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	3,902.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	83,264.800	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	86,677.000	LF
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	7,126.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	43.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	1,249.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	51.000	EA
WHITE WORD MESSAGE "ONLY" -PERM.PVMT.MARKING	51.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)PERM.PVMT.MARKING	9.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	13,246.000	LF
6" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	5,440.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	67,940.800	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	37,976.000	LF
WHITE BIKE SYMBOL - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	55.000	EA
WHITE BIKE LANE ARROW - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	116.000	EA
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	1.000	LS
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	505.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	296.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,316.000	EA
PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4"	141.000	EA
MILLED-IN RUMBLE STRIP	31.130	MI
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	15.000	SF
REFLECTIVE SIGN POST PANELS	25.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	900.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	11,125.000	LF
SAWCUT FOR LOOP DETECTOR	5,588.000	LF



Call No.: 030

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	9.000	EA
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	1.000	LS
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	490.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	618.339	SY
CONCRETE SIDEWALK(6" UNIFORM)	10.000	SY
DETECTABLE WARNING MATERIAL	70.000	SF
CONCRETE DRIVEWAY(6" UNIFORM)	75.560	SY
CONCRETE MEDIAN	115.333	SY
PEDESTRIAN RAMP CONSTRUCTION	100.000	SY
SURFACE APPLIED DETECTABLE WARNING	85.000	SF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	18.262	ACRE
SILT FENCE	8,565.000	LF



Call No.: 040 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 1369610 PCN: P043088 Project No.: P043088
 DBE Goal Percent: 0.00% PCN: P043089 Project No.: P043089
 PCN: P043586 Project No.: P043586

Approx. Length (miles): 8.6500 Description: 2025 CHESTERFIELD RECON/REHAB
 CO(S): Chesterfield

Completion Date: 6/30/2026 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	50.000	SY
REMOVAL OF EXIST. GUARDRAIL	3,170.000	LF
UNCLASSIFIED EXCAVATION	312.000	CY
BORROW EXCAVATION	745.000	CY
STATION GRADING	3.700	STA
MAINTENANCE STONE	58.000	TON
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	11,616.000	SY
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	36,850.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	1,461.000	TON
LIQUID ASPHALT BINDER PG64-22	2,139.504	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	30.000	SY
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	2,220.000	SY
FULL DEPTH ASPH. PAV. PATCHING 12"UNIF	2,700.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	27,370.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	168,400.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	14,800.000	SY
ASPHALT INTERMEDIATE COURSE TYPE B	11,797.281	TON
ASPHALT INTERMEDIATE COURSE TYPE C	1,122.880	TON
ASPHALT SURFACE COURSE TYPE B	21,379.282	TON
ASPHALT SURFACE COURSE TYPE C	3,746.596	TON
DRIVEWAY PAVING-SURFACE TYPE C	528.375	TON
ASPHALT SURFACE TREAT (SINGLE TREATMENT)	48,466.000	SY
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,322.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	31,625.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	225,898.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	900.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	10,964.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	46.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	36.000	EA



Call No.: 040

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	13,250.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	258,755.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	800.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	15,895.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	68,805.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	450.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	5,430.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	26.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	21.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	7,910.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	77,085.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	692.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	450.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	789.000	EA
MILLED-IN RUMBLE STRIP	14.400	MI
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL4"WH.BROKEN	60.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	222.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	222.000	LF
MANHOLE (TOP ONLY)	1.000	EA
ADJUST CATCH BASIN	1.000	EA
DETECTABLE WARNING MATERIAL	25.000	SF
PEDESTRIAN RAMP CONSTRUCTION	50.000	SY
PREMASH W-BEAM STRONG POST SYSTEM WSP3	1,225.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	725.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	2.000	EA
PREMASH THRIEBEAM BRIDGE CONN TBBC3	10.000	EA
PREMASH TYPE T TL3 LEADING 50'	8.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	5.620	ACRE



Call No.: 050 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 2357390 PCN: P037888 Project No.: P037888

DBE Goal Percent: 5.00%

Approx. Length (miles): 1.5940 Description: SAFETY IMPROVEMENTS/RSA SC 183 (MP 4.2 - 6.0)

CO(S): Greenville

Completion Date: 8/31/2026 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CPM PROGRESS SCHEDULE	1.000	LS
SELECTED CLEARING	1.000	ACRE
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,525.000	SY
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	2,075.000	SY
SITE EXCAVATION	1.000	LS
MAINTENANCE STONE	100.000	TON
LIQUID ASPHALT BINDER PG64-22	400.000	TON
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	7,180.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	71,800.000	SY
ASPHALT SURFACE COURSE TYPE B	7,230.000	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	980.000	SF
PAVEMENT MARKINGS (TEMPORARY PAINT) 12"X18" WHITE TRIANGLE YIELD BAR	200.000	LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	18,600.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	7,640.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	12,700.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	11,000.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	84.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	74.000	EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	6.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	2,200.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	27,240.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	3,050.000	LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED) - EPOXY PAINT SLOW CURE	1,430.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT SLOW CURE	350.000	LF
24"WHITE SOLID LINES(STOP LINES/DIAG.LINES) EPOXY PAINT SLOW CURE	100.000	LF
WHITE SINGLE ARROWS (LEFT, STRAIGHT, RIGHT) EPOXY PAINT SLOW CURE	2.000	EA
WHITE WORD MESSAGE "ONLY" - EPOXY PAINT SLOW CURE	2.000	EA
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT SLOW CURE	1,500.000	LF



Call No.: 050

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	9,300.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	3,820.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	6,350.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	100.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	5,500.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	42.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	37.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	3.000	EA
WHITE U-TURN ARROW THERMO-125MIL	4.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	1,100.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	13,620.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	465.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	120.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	950.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	169.240	SF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	62.500	SF
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	62.760	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	8.000	EA
U-SECTION POST FOR SIGN SUPPORTS - 3P	395.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	1,745.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,805.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	705.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	1,967.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	3,195.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	4,805.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	10,865.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	2,630.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	10,570.000	LF
SAWCUT FOR LOOP DETECTOR	4,250.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	5.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)JD	36.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)JD	7.000	EA
F&I 13"X26' STEEL STRAIN POLE-POWDER COATED WITH FOUNDATION	9.000	EA
FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	4.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	3,405.000	LF
FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE	7.000	EA
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	11.000	EA
FURNISH & INSTALL 20' BREAK-AWAY ALUMINUM PEDESTAL POLE AND BASE	4.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	7.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	10.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	63.000	EA



Call No.: 050

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
F&I - 1-WAY-1SECT.HAND/MAN COUNTDOWN PEDESTRIAN SIGNAL HEAD	44.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	44.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	73.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	5.000	EA
REMOVE FOUNDATION FOR STEEL STRAIN POLE - 18" BELOW GRADE	1.000	EA
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	5.000	EA
FURNISH & INSTALL RADAR FOR STOP BAR DETECTION, INC 150' CABLE & MOUNTING HARDWARE	8.000	EA
FURNISH & INSTALL RADAR FOR SETBACK DETECTION, INC 150' CABLE & MOUNTING HARDWARE	4.000	EA
18" SMOOTH WALL PIPE	33.000	LF
CATCH BASIN - TYPE 1 SPECIAL	1.000	EA
CATCH BASIN -TYPE 16	2.000	EA
CONCRETE CURB (9" X 15")	75.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	475.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	320.000	SY
DETECTABLE WARNING MATERIAL	390.000	SF
CONCRETE MEDIAN	2,250.000	SY
PEDESTRIAN RAMP CONSTRUCTION	565.000	SY
PERMANENT GRASSING FOR SMALL PROJECTS	0.258	ACRE
TEMPORARY EROSION CONTROL BLANKET (ECB)	2.383	MSY
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	120.000	LF
SILT FENCE	430.000	LF
STABILIZED CONSTRUCTION ENTRANCE	1,100.000	SY



Call No.: 060 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 2357430 PCN: P037885 Project No.: P037885

DBE Goal Percent: 12.50%

Approx. Length (miles): 3.7000

Description: US 29 (MP 8.6 - 11.3) SAFETY IMPROVEMENTS/RSA US 29 (MP 14.4)

CO(S): Greenville

Completion Date: 6/30/2026 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CPM PROGRESS SCHEDULE	1.000	LS
SELECTED CLEARING	1.000	ACRE
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	2,245.000	SY
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	1,000.000	SY
SITE EXCAVATION	1.000	LS
MAINTENANCE STONE	100.000	TON
LIQUID ASPHALT BINDER PG64-22	713.000	TON
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	6,150.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	123,000.000	SY
ASPHALT INTERMEDIATE COURSE TYPE B	12,968.000	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,422.000	SF
PAVEMENT MARKINGS (TEMPORARY PAINT) 12"X18" WHITE TRIANGLE YIELD BAR	150.000	LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	31,000.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	55,220.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	32,080.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	35,500.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	330.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	260.000	EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	24.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	80.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	11,100.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	38,500.000	LF
24" YELLOW DIAGONAL LINES - FAST DRY PAINT	700.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	15,500.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	27,610.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	16,040.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	75.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	17,750.000	LF



Call No.: 060

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	165.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	130.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	12.000	EA
WHITE U-TURN ARROW THERMO-125MIL	10.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	40.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	5,550.000	LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	350.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	600.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	350.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	160.750	SF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	463.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	40.000	EA
U-SECTION POST FOR SIGN SUPPORTS - 3P	230.000	LF
BARRICADE - PERMANENT WITH TYPE III SHEETING	18.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	2,030.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	2,610.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	950.000	LF
FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	1,620.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	90.000	LF
FURNISH & INSTALL 3" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	1,620.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	4,470.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	4,300.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	27,140.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	7,320.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	11.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)JD	23.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)JD	20.000	EA
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	14.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	4,870.000	LF
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	31.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	11.000	EA
FURNISH AND INSTALL BATTERY BACK-UP INCLUDING FOUNDATION	4.000	EA
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	5.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	25.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	125.000	EA
F&I - 1-WAY-1SECT.HAND/MAN COUNTDOWN PEDESTRIAN SIGNAL HEAD	74.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	74.000	EA
FURNISH & INSTALL INTERNALLY ILLUMINATED STREET NAME SIGN, INCLUDING MAST ARM MOUNTING	9.000	EACH
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	155.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	EA



Call No.: 060

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
F&I - VIDEO DETECTION SYSTEM W/ ONE CAMERA, HARDWARE & LEAD-IN	5.000	EA
INSTALL VIDEO DETECTION SYSTEM INCLUDING LEAD-IN	7.000	EA
FURNISH & INSTALL VIDEO DETECTION CAMERA W/ HARDWARE & LEAD-IN	5.000	EA
REMOVE FOUNDATION FOR STEEL STRAIN POLE - 18" BELOW GRADE	23.000	EA
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	22.000	EA
POWDERCOATING PER MAST ARM OVER BASE	11.000	EA
DECORATIVE OPTION PER MAST ARM	11.000	EA
DESIGN, FURNISH & INSTALL STEEL POLE WITH MAST ARM INCLUDING FOUNDATION	11.000	EA
POWDERCOATING OPTION FOR 10' ALUMINUM PEDESTAL POLE	7.000	EA
18" SMOOTH WALL PIPE	50.000	LF
CATCH BASIN -TYPE 16	2.000	EA
DROP INLET (24" X 24")	2.000	EA
DROP INLET (24" X 24") TOP ONLY	2.000	EA
JUNCTION BOX - CONVERT DROP INLET 24" X 24"	2.000	EA
JUNCTION BOX - CONVERT CB T-9	1.000	EA
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	650.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	1,900.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	9,510.000	SY
DETECTABLE WARNING MATERIAL	1,565.000	SF
CONCRETE MEDIAN	8,200.000	SY
PEDESTRIAN RAMP CONSTRUCTION	2,360.000	SY
PERMANENT GRASSING FOR SMALL PROJECTS	4.500	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	240.000	LF
SILT FENCE	9,975.000	LF
REPLACE/REPAIR SILT FENCE	997.500	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	2,493.750	LF
STABILIZED CONSTRUCTION ENTRANCE	2,475.000	SY



Call No.: 070 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 2368810	PCN: P043189	Project No.: P043189
DBE Goal Percent: 0.00%	PCN: P043190	Project No.: P043190
	PCN: P043191	Project No.: P043191

Approx. Length (miles): 12.4100 **Description:** 2025 GREENVILLE RECONSTRUCTION-REHAB
CO(S): Greenville

Completion Date: 11/30/2026 Days **Funding:** ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,273.000	SY
REMOVAL OF EXIST. GUARDRAIL	850.000	LF
BORROW EXCAVATION	1,630.000	CY
EXCAVATION FOR SHOULDER PAVING	362.736	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	362.736	STA
MAINTENANCE STONE	416.500	TON
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	16,474.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	659.000	TON
HMA SHOULDER WIDENING COURSE	2,418.240	TON
LIQUID ASPHALT BINDER PG64-22	2,353.408	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	21,650.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	51,281.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	240,094.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	12,612.000	SY
ASPHALT INTERMEDIATE COURSE TYPE B	1,586.346	TON
ASPHALT SURFACE COURSE TYPE B	29,407.118	TON
ASPHALT SURFACE COURSE TYPE C	7,209.307	TON
DRIVEWAY PAVING-SURFACE TYPE C	1,194.500	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	5,484.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	54,460.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	191,379.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	18,420.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	4,449.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	80.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	50.000	EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	12.000	EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	3.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	34,160.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	616,598.000	LF



Call No.: 070

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	960.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT SLOW CURE	680.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) EPOXY PAINT SLOW CURE	20.000	LF
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT SLOW CURE	580.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	13,690.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	85,868.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	9,050.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	2,146.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	40.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	25.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	6.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	1.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	8,540.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	142,628.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	751.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	790.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,817.000	EA
MILLED-IN RUMBLE STRIP	6.160	MI
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	3,360.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	60,320.000	LF
SAWCUT FOR LOOP DETECTOR	21,920.000	LF
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)JHD	48.000	EA
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	16.000	EA
CONCRETE SIDEWALK(4" UNIFORM)	900.000	SY
DETECTABLE WARNING MATERIAL	175.000	SF
PEDESTRIAN RAMP CONSTRUCTION	350.000	SY
SURFACE APPLIED DETECTABLE WARNING	340.000	SF
PREMASH RESET W-BEAM STRONG POST SYSTEM	1,965.000	LF
PREMASH TYPE T TL3 LEADING 50'	16.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	6.608	ACRE



Call No.: 080 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 2470940 PCN: P043394 Project No.: P043394

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.2600

Description: S-24-39 OVER SALUDA RIVER IN GREENWOOD COUNTY BRIDGE REPAIR

CO(S): Greenwood

Completion Date: 10/31/2025 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
NO. 57 STONE FOR BACKFILL	4.200	TON
TRAFFIC CONTROL	1.000	LS
REINF. STEEL FOR STRUCTURES (BRIDGE)	720.000	LB
CONCRETE CLASS 4000 FOR FULL DEPTH DECK PATCHING	3.000	CY
CONCRETE CLASS 4000 FOR PARTIAL DEPTH DECK PATCHING	20.000	SY
RIP-RAP (CLASS B)	11.900	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A	21.800	SY
BRIDGE PILE WRAP	1,050.000	LF
BR004 - REINFORCED CONCRETE REPAIR TYPE 1	9.800	CF
BR005 - REINFORCED CONCRETE REPAIR TYPE 2	10.000	CF
BR040 - CORROSION INHIBITING BONDING AGENT	325.000	SF
CLEANING & PAINTING EXISTING STEEL PILING	132.000	EA



Call No.: 090 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 2570860	PCN: P029893	Project No.: P029893
DBE Goal Percent: 0.00%	PCN: P043118	Project No.: P043118
	PCN: P043119	Project No.: P043119

Approx. Length (miles): 11.9200 **Description:** 2025 HAMPTON REHABILITATION

CO(S): Hampton

Completion Date: 6/30/2027 Days **Funding:** ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
RAILROAD INSURANCE AND FLAGGING 001	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	250.000	SY
BORROW EXCAVATION	2,351.000	CY
EXCAVATION FOR SHOULDER PAVING	1,099.728	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	1,099.728	STA
MAINTENANCE STONE	147.700	TON
HMA SHOULDER WIDENING COURSE	5,555.000	TON
LIQUID ASPHALT BINDER PG64-22	1,428.403	TON
ARAMID FIBER	4,065.000	LB
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	940.000	SY
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	13,830.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	2,400.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	7,800.000	SY
ASPHALT SURFACE COURSE TYPE B	10,609.520	TON
ASPHALT SURFACE COURSE TYPE C	3,458.400	TON
ASPHALT SURFACE COURSE TYPE D	4,627.400	TON
DRIVEWAY PAVING-SURFACE TYPE D	745.625	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,344.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	986.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	216,110.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	320.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	2,180.000	LF
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	16,340.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	105,600.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	586.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	112,240.000	LF
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	160.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	1,090.000	LF



Call No.: 090

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	1.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	8,170.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	54,170.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	843.000	EA
MILLED-IN RUMBLE STRIP	23.650	MI
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	12.000	SF
SQUARE TUBING POST 12 GAUGE - 2" X 2" X 8	16.000	LF
ADJUST DROP INLET ADJUST D. I.	1.000	EA
PRECAST CONCRETE CURB STOP (6'LONG)	24.000	EA
CONCRETE SIDEWALK(4" UNIFORM)	50.000	SY
DETECTABLE WARNING MATERIAL	100.000	SF
PEDESTRIAN RAMP CONSTRUCTION	200.000	SY
SURFACE APPLIED DETECTABLE WARNING	170.000	SF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	475.000	LF
PREMASH THRIE WITH BASE PL 6.25 SPACE	68.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	4.000	EA
PREMASH TYPE T TL3 LEADING 50'	4.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	11.770	ACRE



Call No.: 100 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 2664730 PCN: P041769 Project No.: P041769
DBE Goal Percent: 5.00%
Approx. Length (miles): 0.5200 Description: US 701 BRIDGE OVER HUGGINS SWAMP
CO(S): Horry
Completion Date: 11/15/2025 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
UNCLASSIFIED EXCAVATION	179.000	CY
BORROW EXCAVATION	1,945.000	CY
GEOGRID REINFORCEMENT (UNIAXIAL)	680.000	SY
STONE BRIDGE LIFT MATERIAL	537.000	TON
FINE GRADING	1,669.000	SY
MAINTENANCE STONE	50.000	TON
LIQUID ASPHALT BINDER PG64-22	84.000	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	50.000	SY
MILLING EXISTING ASPHALT PAVEMENT 7.5"	2,778.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	150.000	SY
ASPHALT BASE COURSE - TYPE A	606.000	TON
ASPHALT INTERMEDIATE COURSE TYPE B	589.000	TON
ASPHALT SURFACE COURSE TYPE B	451.000	TON
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	90.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	276.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	183.000	SF
PORTABLE TERMINAL IMPACT ATTENUATOR	2.000	EA
TEMPORARY CONCRETE BARRIER	310.000	LF
TYPE B - FLASHING LIGHT	12.000	EA
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	286.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	6,020.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	2.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	2.000	EA
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	7,035.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	240.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	3,170.000	LF



Call No.: 100

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	16.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	2.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	2.000	EA
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	3,235.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	24.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	50.000	EA
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL4"WH.BROKEN	20.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	85.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	85.000	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	62.950	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	134.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	500.300	LF
CONC. FOR STRUCTURES - CLASS 4000	404.000	CY
GROOVED SURFACE FINISH	402.000	SY
REINF. STEEL FOR STRUCTURES (BRIDGE)	87,777.000	LB
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	248.200	LF
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	8.000	EA
PILE DRIVING SET-UP	24.000	EA
PREST. CONC. PILING (20"SQ.)	660.000	LF
PILE BUILD-UP PREPARATION (20"SQ)	2.000	EA
PRESTRESSED INDEX PILING (20" SQUARE)	142.000	LF
PRESTRESSED PILE POINT (HP10X57)	168.000	LF
STEEL H BEARING PILING (HP14 X 73)	600.000	LF
STEEL H BEARING INDEX PILING (HP 14 X 73)	124.000	LF
PERMANENT SHEET PILE FOR GROUND MODIFICATION	2,544.000	LF
24" RC PIPE CUL.-CLASS III	128.000	LF
24" R. C. PIPE CUL. BEVELED END SECTN-CL 3	1.000	EA
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	16.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	40.000	LF
ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)	4.000	EA
RIP-RAP (CLASS B)	461.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	933.000	SY
MT3 LEADING END TREATMENT TL3	3.000	EA
RESETM MT3 LEADING END TREATMENT TL3	1.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
FLUME INLET AT GUARDRAIL (HANDWORK)	2.000	EA
NON-MOW STRIP UNDER GUARDRAIL	45.000	SY
RIGHT OF WAY MARKER(REBAR AND CAP)	6.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	0.736	ACRE
TEMPORARY COVER	0.860	ACRE



Call No.: 100

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
FERTILIZER (NITROGEN)	86.000	LB
FERTILIZER (PHOSPHORIC ACID)	86.000	LB
FERTILIZER (POTASH)	86.000	LB
AGRICULTURAL GRANULAR LIME	860.000	LB
SELECTIVE WATERING	135,750.000	GAL
MOWING	3.192	ACRE
TEMPORARY EROSION CONTROL BLANKET (ECB)	0.967	MSY
SEDIMENT TUBES FOR DITCH CHECKS	130.000	LF
SILT FENCE	850.000	LF
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



Call No.: 110 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 2669360 PCN: P043221 Project No.: P043221
 DBE Goal Percent: 0.00% PCN: P043228 Project No.: P043228
 PCN: P043411 Project No.: P043411

Approx. Length (miles): 25.1500 Description: 2025 HORRY REHABILITATION
 CO(S): Horry

Completion Date: 11/30/2026 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	3,800.000	SY
REMOVAL & DISPOSAL OF EXISTING CURB	1,000.000	LF
BORROW EXCAVATION	4,566.000	CY
EXCAVATION FOR SHOULDER PAVING	1,649.472	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	1,649.472	STA
MAINTENANCE STONE	296.000	TON
HMA SHOULDER WIDENING COURSE	9,791.760	TON
LIQUID ASPHALT BINDER PG64-22	3,670.994	TON
ARAMID FIBER	1,982.440	LB
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	29,100.000	SY
FULL DEPTH ASPH. PAV. PATCHING 10" UNIF	500.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	293,158.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	1,850.000	SY
ASPHALT SURFACE COURSE TYPE B	33,471.255	TON
ASPHALT SURFACE COURSE TYPE C	18,001.093	TON
ASPHALT SURFACE COURSE TYPE D	1,420.000	TON
DRIVEWAY PAVING-SURFACE TYPE D	1,755.625	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	5,476.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	55,566.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	783,060.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	7,929.000	LF
8" WHITE SOLID LINES (CROSSWALK & CHANNELIZATION) FAST DRY PAINT	16,416.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	18,726.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	267.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	132.000	EA
WHITE COMBINATION ARROW (STR. & RT. OR STR. & LT.) FAST DRY PAINT	12.000	EA
4" YELLOW BROKEN LINES (GAPS EXC) - FAST DRY PAINT	33,555.000	LF
4" YELLOW SOLID LINE (PVT. EDGE & NO PASSING ZONE)-FAST DRY PAINT	540,165.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	1,035.000	LF



Call No.: 110

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	18,522.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	199,244.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	64,419.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	5,472.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	30.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	7,085.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	77.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	44.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	4.000	EA
WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	12.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	10,885.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	179,755.000	LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	370.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	910.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,656.000	EA
MILLED-IN RUMBLE STRIP	42.900	MI
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL4"WH.BROKEN	600.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	3,601.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)6"WH.SOLID	180.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)24"WH.SOL	15.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	2,886.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	520.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	520.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	19,500.000	LF
SAWCUT FOR LOOP DETECTOR	7,680.000	LF
F&I-13"X24"X18"D.ELEC.FLUSH UNDRD.ENCLOS-(STR.POLY.CONC.)HD	19.000	EA
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	10.000	EA
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	150.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	850.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	2,150.000	SY
DETECTABLE WARNING MATERIAL	675.000	SF
CONCRETE DRIVEWAY(6" UNIFORM)	300.000	SY
PEDESTRIAN RAMP CONSTRUCTION	1,350.000	SY
SURFACE APPLIED DETECTABLE WARNING	387.500	SF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	16.190	ACRE

Notice

Call Number: 120

SC File Number: 2764171

I-95 Mainline: This project has a list of qualified contractors for the In Contract Utility - SECTION 105: PUBLIC UTILITY RELOCATION . For the low bidder, both the utility worksheet and selected prequalified contractor must be submitted to ContractAdmin@scdot.org within 3 business days of the letting. (see next page).

Exit 3: This section has a list of qualified contractors for the In Contract Utility - SECTION 105: PUBLIC UTILITY RELOCATION. For the low bidder, both the utility worksheet and selected prequalified contractor must be submitted to ContractAdmin@scdot.org within 3 business days of the letting. (see next page).

Bidders are required to provide unit prices and extended amounts for the schedule of items that have been provided for the Exit 3 interchange project. The Department has provided the schedule of items as an excel spreadsheet attachment to the proposal on Extranet and BIDX. The completed schedule of items must be converted to pdf, signed, and submitted via email (ContractAdmin@scdot.org) no later than 2:00 PM of the specified letting date. If a Bidder's schedule of items for the Exit 3 interchange is not received by this deadline, the Bidder will be considered non-responsive

LOCAL UTILITY CONTRACTOR LIST

Please be advised that contractors approved for water and sewer work within the BJWSA service area are not limited to the list below. At BJWSA's discretion, any utility contractor licensed in SC with a WL classification may be approved to perform water and sewer work within the BJWSA service area.

Cleland Site Prep, Inc.
Donn Nelson
PO Box 3822
Bluffton, SC 29910
843-987-0500
843-987-0600 fax

Cross Contracting, LLC
Stephen Cross
PO Box 30634
Savannah, GA 31410
912-486-4632

J H Hiers Construction, LLC
Jeff Hiers
715 Green Pond Hwy
Walterboro, SC 29488
843-542-2687

JS Construction
John Lopat
PO Box 1497
Bluffton, SC 29910
843-645-3900
843-645-3901 fax

Jordan Construction of HHI
Zeke Jordan, President
PO Box 1747
Hilton Head, SC 29925
843-784-4151
843-784-4056 fax

Potter Construction, LLC
Mark Potter
540 Shearhouse Road
Guyton, GA 31312
912-663-6969
912-728-4156 fax

Stansell Construction Company
Dick Stansell
PO Box 208
Sheldon, SC 29941
843-846-4265
843-846-8880

Lee Contracting Co., Inc.
Terry R Lee, President
PO Box 1788
Hardeeville, SC 29927
843-784-5288
843-784-5287 fax

Malphrus Utilities
Rob Malphrus
PO Box 352
Ridgeland, SC 29936
843-247-4431
843-726-2197 fax

Dobbs Mechanical & Utility, LLC
Timothy Dobbs
3016 Hickory Street
Beaufort, SC 29906
843-252-4749
TDobbs@DobbsMU.com



Call No.: 120 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 2764171 PCN: P030481 Project No.: P030481
DBE Goal Percent: 7.50% PCN: P040106 Project No.: P040106
Approx. Length (miles): 17.8810 Description: I-95 WIDENING GA STATE LINE TO EXIT 8
CO(S): Jasper
Completion Date: 9/30/2029 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Table with 3 columns: Description, Quantity, Units. Lists various construction items such as MOBILIZATION, BRIDGE CONSTRUCTION ACCESS, and TRAFFIC CONTROL with their respective quantities and units.



Description	Quantity	Units
TEMPORARY SILT FENCE, TYPE C	8,352.000	LF
CLEARING & GRUBBING	1.000	LS
CLEARING & GRUBBING WITHIN ROADWAY	1.000	LS
REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CURB	1,500.000	LF
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	246,854.000	SY
REMOVAL OF EXIST. GUARDRAIL	30,491.000	LF
REMOVAL & DISPOSAL OF CABLE BARRIER	33,400.000	LF
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CULVERT()'X() 6'X4'	2.000	EA
REMOVAL & DISPOSAL OF EXISTING CULVERT()'X() 8'X4'	1.000	EA
REMOVAL & DISPOSAL OF EXISTING CULVERT()'X() 6'X4'	1.000	EA
REMOVAL & DISPOSAL OF EXISTING DOUBLE CULVERT()'X() 6'X4'	2.000	EA
REMOVAL & DISPOSAL OF EXISTING DOUBLE CULVERT()'X() 6'X4'	1.000	EA
REMOVAL & DISPOSAL OF EXISTING DOUBLE CULVERT()'X() 6'X6'	1.000	EA
REMOVAL & DISPOSAL OF EXISTING DOUBLE CULVERT()'X() 6'X4'	1.000	EA
UNCLASSIFIED EXCAVATION	315,739.000	CY
BORROW EXCAVATION	1,141,463.000	CY
BORROW PIT SET-UP	1.000	LS
MUCK EXCAVATION	240,814.000	CY
18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	3,498.000	LF
24" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	3,061.000	LF
30" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	556.000	LF
36" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	754.000	LF
42" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	169.000	LF
48" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	379.000	LF
GEOTEXTILE, SEPARATION	33,360.000	SY
GEOGRID REINFORCEMENT (UNIAXIAL)	7,730.000	SY
GEOGRID STABILIZATION	72,804.000	SY
CHANNEL RELOCATION	323.000	LF
STRUCTURE EXCAVATION FOR CULVERTS	11,899.000	CY
TEMPORARY SHORING SYSTEM NO. 1	2,445.000	LF
TEMPORARY SHORING SYSTEM NO. 2	8,421.000	LF



Call No.: 120

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
TEMPORARY SHORING SYSTEM NO. 3	2,920.000	LF
UNCLASS EXCAV	12,623.000	CY
NO. 57 STONE FOR BACKFILL	16,967.000	TON
STONE BRIDGE LIFT MATERIAL	5,098.000	TON
GRANULAR BRIDGE LIFT MATERIAL	112,375.000	CY
EARTHQUAKE DRAINS	535,840.000	LF
BORROW EXCAV, INCL MATL	30,277.000	CY
FINE GRADING	578,267.000	SY
GRADING COMPLETE -	1.000	LS
FLOWABLE FILL	2,464.000	CY
DEWATERING SYSTEM NO. 1	1.000	LS
DEWATERING SYSTEM NO. 2	1.000	LS
DEWATERING SYSTEM NO. 3	1.000	LS
DEWATERING SYSTEM NO. 4	1.000	LS
DEWATERING SYSTEM NO. 5	1.000	LS
DEWATERING SYSTEM NO. 6	1.000	LS
DEWATERING SYSTEM NO. 7	1.000	LS
GRADED AGGREGATE BASE COURSE (6" UNIFORM)	465,967.000	SY
GRADED AGGREGATE BASE COURSE (8" UNIFORM)	4,839.000	SY
GRADED AGGREGATE BASE COURSE (10" UNIFORM)	41,388.000	SY
MAINTENANCE STONE	1,000.000	TON
GR AGGR BASE CRS, 12 INCH, INCL MATL	14,758.000	SY
PRIME COAT	167,477.000	GAL
LIQUID ASPHALT BINDER PG64-22	32,031.000	TON
LIQUID ASPHALT BINDER PG76-22	4,643.000	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	250.000	SY
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	1,408.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.0"	9,011.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	19,601.000	SY
MILLING EXISTING ASPHALT PAVEMENT 4.0"	945.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	60,798.000	SY
ASPHALT BASE COURSE - TYPE A	243,012.000	TON
ASPHALT INTERMEDIATE COURSE TYPE B	338,157.000	TON
ASPHALT SURFACE COURSE TYPE B	23,336.000	TON
ASPHALT SURFACE COURSE TYPE C	697.000	TON
ASPHALT SURFACE COURSE TYPE E	5,319.000	TON
ASPHALT SURFACE COURSE FOR DITCH PAVING	222.000	TON
WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL	21,292.000	TON
STONE MATRIX ASPHALT SURFACE COURSE - 9.5 MM	74,857.000	TON
MILL ASPH CONC PVMT, 2 IN DEPTH	12,414.000	SY
MILL ASPH CONC PVMT, VARIABLE DEPTH	6,435.000	SY



Description	Quantity	Units
REINF CONC APPROACH SLAB, INCL SLOPED EDGE	992.000	SY
CONC SPILLWAY, TP 1	8.000	EA
FILTER FABRIC FOR EMBANKMENT STABILIZATION	20,980.000	EA
INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS)	1.350	LM
GROOVED CONCRETE	44,256.000	SY
SUPERSTR CONCRETE, CL D, BR NO - 1 () LT (7555)	1.000	LS
SUPERSTR CONCRETE, CL D, BR NO - 1 () RT (7607)	1.000	LS
CONCRETE BARRIER	11,356.000	LF
CLASS AA CONCRETE	10,237.000	CY
STAINED CONCRETE PAVEMENT (8" UNIFORM)	724.000	SY
FULL DEPTH CONCRETE PAVEMENT PATCH - 10"	2,400.000	SY
BRIDGE TIMBER, COMPOSITE MARINE	6,505.000	LF
PLASTIC BRIDGE TIMBER	6.000	MBM
PSC BEAMS, FIB 84", BR NO - 1	62,216.000	LF
BAR REINF STEEL	3,152,093.000	LB
SUPERSTR REINF STEEL, BR NO-1 () LT (1,531,301)	1.000	LS
SUPERSTR REINF STEEL, BR NO-1 () RT (1,535,770)	1.000	LS
PILING IN PLACE, STEEL H, HP 14X73	1,545.000	LF
LOAD TEST, STEEL H, HP 14X73 (IF REQD)	2.000	EA
COMPOSITE MARINE PILING - 16 IN (FRP PIPE PILE)	12,200.000	LF
SHORING	1.000	LS
DYNAMIC PILE TEST	4.000	EA
DRILLED CAISSON - () IN 102 IN	3,936.000	LF
DRILLED CAISSON - () IN 42 IN	1,977.000	LF
DRILLED CAISSON - () IN 96 IN	5,486.000	LF
LOAD TEST, CAISSON - 78 IN	1.000	EA
DEMONSTATION TEST, CAISSON - 102 IN	1.000	EA
FURNISH DRILLING AND SUPPORT EQUIPMENT LT	1.000	LS
FURNISH DRILLING AND SUPPORT EQUIPMENT RT	1.000	LS
NAVIGATION LIGHTING, BR NO -1 () LT	1.000	LS
NAVIGATION LIGHTING, BR NO -1 () RT	1.000	LS
REMOVAL OF EXISTING BR, NO.1 LT	1.000	LS
REMOVAL OF EXISTING BR, NO.1 RT	1.000	LS
SIDE DRAIN PIPE, 18 IN, H 1-10	652.000	LF
SIDE DRAIN PIPE, 18 IN, H 15-20	316.000	LF
SIDE DRAIN PIPE, 30 IN, H 1-10	36.000	LF
STORM DRAIN PIPE, 15 IN, CLASS III, TEMPORARY	853.000	LF
FLOWABLE FILL	21.000	CY
TRAFFIC CONTROL	1.000	LS
MAINTENANCE OF TRAFFIC	1.000	LS
STN PLAIN RIP RAP, 24 IN	12,833.000	SY



Description	Quantity	Units
PLASTIC FILTER FABRIC	12,833.000	SY
BARRICADE - TYPE III	336.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,316.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	280.000	SF
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 2	4.000	EA
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3	34.000	EA
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 70MPH	66.000	EA
TEMPORARY CONCRETE BARRIER	91,607.000	LF
TEMP CONC BARRIER WITH ANCHORAGE FOR BRIDGE DECKS	16,737.000	LF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER TYPE B - FLASHING LIGHT	8.000	EA
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 6"WH.BROKEN	64.000	EA
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 6"WH.SOLID PREF.	12,170.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 6"YEL.SOLID PREF.	48,638.000	LF
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	48,639.000	LF
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	22.000	LF
TEMPORARY YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X4"	5,266.000	EA
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	80.000	EA
REM GUARDRAIL	640.000	EA
REM GUARDRAIL DBL FACE	687.500	LF
REM GUARDRAIL ANCH, ALL TYPES	1,975.000	LF
REM ASPH PVMT INCL BASE	8.000	EA
REM CONC APPROACH SLAB	16,844.000	SY
REM CONC DITCH PAVING	743.000	SY
REM CONC SPILLWAY	1,216.000	SY
REM DROP INLET	8.000	EA
REM HIGHWAY SIGN, SPCL ROADSIDE	10.000	EA
JACK OR BORE PIPE - 30 IN	4.000	EA
JACK OR BORE PIPE - 24 IN	108.000	LF
TEMPORARY BARRIER, METHOD NO. 1	276.000	LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	7,870.000	LF
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	27,996.000	LF
6" BLACK BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	424,555.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	970.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	188,709.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	1,729,567.000	LF
12" WHITE SOLID LINES - FAST DRY PAINT	2,525.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	44,845.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	11,242.000	LF
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	614.000	EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	410.000	EA
	108.000	EA



Description	Quantity	Units
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	63.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	149,490.000	LF
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	1,607,124.000	LF
WHITE COMBINATION FISH HOOK ARROW FAST DRY PAINT	48.000	EA
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	3,692.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	53,393.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	37,850.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	117,448.000	LF
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	4,165.000	LF
12" WHITE SOLID LINES - PERM.PVMT.MARKINGS	8,685.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	4,332.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	110.000	EA
WHITE WORD MESSAGE "ONLY" -PERM.PVMT.MARKING	75.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)PERM.PVMT.MARKING	17.000	EA
WHITE COMBINATION FISH HOOK ARROW PERM.PVMT.MARKING	8.000	EA
WHITE LANE DROP ARROW(LT.OR RT.)PERM.PVMT.MARKING	6.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	863.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	41,983.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	109,699.000	LF
24" YELLOW SOLID LINES - PERM.PVMT.MARKING	705.000	LF
6" BLACK BROKEN LINES -(GAPS EXCLUDED) EPOXY PAINT FAST CURE	970.000	LF
8" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	166.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	198.000	LF
6"YELLOW SOLID LINES ON CURB/MED.-HIGH BUILD PAINT-25 MIL.	2,961.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	220.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	416.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	652.000	EA
PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4"	2,689.000	EA
REMOVAL OF PAVEMENT MARKINGS	597,957.000	LF
CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3	1.000	EA
MILLED-IN RUMBLE STRIP	31.220	MI
HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9	52.000	SF
HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11	64.000	SF
HIGHWAY SIGNS, ALUM EXTRUDED PANELS, REFL SHEETING, TP 3	473.000	SF
GALV STEEL POSTS, TP 7	74.000	LF
GALV STEEL POSTS, TP 8	200.000	LF
GALV STEEL STR SHAPE POST	3,288.610	LB
MILEPOST SIGNS	2.000	EA
GUARDRAIL, TP T	103.250	LF
GUARDRAIL, TP W	1,962.500	LF
DBL FACED GUARDRAIL, TP W	1,700.000	LF



Call No.: 120

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 7

Description	Quantity	Units
GUARDRAIL ANCHORAGE, TP 1	1.000	EA
GUARDRAIL TERMINAL, TP 12A, 31 IN, TANGENT, ENERGY-ABSORBING	3.000	EA
GUARDRAIL TERMINAL, TP 10D, 31 IN	3.000	EA
BARRIER FENCE (ORANGE), 4 FT	3,936.000	LF
IMPACT ATTENUATOR UNIT, TYPE P -	5.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	3,098.550	SF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	115.000	SF
F&I MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON MAST ARM	17.000	EA
EXTRUDED PANEL SIGNS - GROUND MOUNTED EXTRUDED	4,423.250	SF
EXTRUDED PANEL SIGNS- MOUNTED OVERHEAD	7,869.750	SF
U-SECTION POST FOR SIGN SUPPORTS - 2P	180.000	LF
U-SECTION POST FOR SIGN SUPPORTS - 3P	5,049.000	LF
U-SECTION POST FOR SIGN BRACING - 2P	283.000	LF
THERMOPLASTIC SOLID TRAF STRIPE, 6 IN, WHITE	0.739	LaMi
THERMOPLASTIC SOLID TRAF STRIPE, 6 IN, YELLOW	0.739	LaMi
THERMOPLASTIC SKIP TRAF STRIPE, 6 IN, WHITE	1.434	LaMi
RAISED PVMT MARKERS TP 3	480.000	EA
BREAK-AWAY SIGN SUPPORTS	30,037.670	LB
REMOVAL OF I-BEAM SUPPORTS	88.000	EA
REMOVE EXIST SOLID TRAF STRIPE, 5 IN, PAINT	7,064.000	LF
REMOVE EXIST SOLID TRAF STRIPE, 5 IN, THERMOPLASTIC	4,552.000	LF
REMOVE EXIST SKIP TRAF STRIPE, 5 IN, PAINT	2,663.000	LF
REMOVE EXIST SKIP TRAF STRIPE, 5 IN, THERMOPLASTIC	1,161.000	LF
DELINEATORS, SINGLE, MONO., INCL. SUPPORTS	255.000	EA
DELINEATORS, DOUBLE, MONO., INCL. SUPPORTS	125.000	EA
REMOVE EXIST TRAF MARKINGS -	4.000	EA
REMOVE EXIST SOLID TRAF STRIPE, 5 IN, PREFORMED PLASTIC	1.713	LaMi
REMOVE EXIST SKIP TRAF STRIPE, 5 IN, PREFORMED PLASTIC	0.914	LaMi
PREFORMED PLASTIC SOLID PVMT MKG, 5IN, WHITE, TP TR	19.543	LaMi
OVERHEAD SIGN STRUCTURE NO.(____) 1	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 10	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 11	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 12	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 13	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 14	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 15	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 16	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 17	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 18	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 19	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 2	1.000	EA



Description	Quantity	Units
OVERHEAD SIGN STRUCTURE NO.(____) 20	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 21	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 22	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 23	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 24	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 25	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 26	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 27	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 28	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 29	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 3	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 30	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 4	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 5	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 6	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 7	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 8	1.000	EA
OVERHEAD SIGN STRUCTURE NO.(____) 9	1.000	EA
REMOVAL OF OVERHEAD SIGN STRUCTURE NO.(____) 041	3.000	EA
PREFORMED PLASTIC SKIP PVMT MKG, 5IN, WHITE, TP TR	19.461	LaMi
PREFORMED PLASTIC SOLID PVMT MKG, 5IN, YELLOW, TP TR	19.500	LaMi
WET REFLECTIVE PREFORMED SOLID PAVEMENT MARKINGS, 9 IN, CONTRAST (BLACK-YELLOW)	1.078	LaMi
WET REFLECTIVE PREFORMED SOLID PAVEMENT MARKINGS, 9 IN, CONTRAST (BLACK-WHITE)	1.078	LaMi
WET REFLECTIVE PREFORMED SKIP PAVEMENT MARKINGS, 6 INCH WIDE, WHITE	2.178	LaMi
WET REFLECTIVE PREFORMED SKIP PAVEMENT MARKINGS, 6 INCH WIDE, BLACK	2.178	LaMi
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM NO. 1 - EXIT 8, WEST SIDE	1.000	LS
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM NO. 2 - EXIT 8, INTERCHANGE	1.000	LS
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM NO. 3 - EXIT 8, EAST SIDE AND ROUNDABOUT	1.000	LS
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM NO. 4 - EXIT 5, ROUNDABOUT	1.000	LS
HIGH MAST LIGHT STANDARD-120'HT.(GALV.STEEL)T.L.LOW.DEV.	4.000	EA
PORTABLE DRIVE MOTOR FOR HIGH MAST LOWERING DEVICE	2.000	EA
SGL.LT.STD.35'HT.AL.POLE 8'SGL.ARM-GROUND MNT.W/FOUNDATION	44.000	EA
DROP INLET, GP 2	13.000	EA
STORM SEWER MANHOLE, TP 2	1.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	455.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	14,709.400	LF



Description	Quantity	Units
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	210.000	LF
2" SCHEDULE 80 HDPE CONDUIT	2,030.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	3,100.000	LF
16 IN. ABOVE GROUND UTILITY MARKER	4.000	EA
NO. 4 BARE COPPER WIRE GROUND	45.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	815.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	790.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	7,145.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	915.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 12 CONDUCTOR (BLACK)	1,255.000	LF
FURNISH & INSTALL FIBER OPTIC CABLE-SINGLE MODE	2,795.000	LF
FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER	13.000	EA
FURNISH & INSTALL FIBER OPTIC MODEM	2.000	EA
FURNISH & INSTALL WIRELESS NETWORK COMMUNICATIONS LINK BETWEEN TWO SIGNALS (2 RADIOS)	1.000	EA
NETWORK SWITCH	2.000	EA
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	5.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)JD	16.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)JD	27.000	EA
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	6.000	EA
CONDUIT, RIGID, 2 IN	1,900.000	LF
CONDUIT, FLEXIBLE - 2" DIAMETER	50.000	LF
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 046	5.000	EA
FURNISH AND INSTALL BATTERY BACK-UP INCLUDING FOUNDATION	5.000	EA
CLOSED CIRCUIT TV CAMERA-HIGHWAY USE	2.000	EA
CAMERA LOWERING DEVICE	2.000	EA
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	3.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	4.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 047	36.000	EA
F&I - 1-WAY-1SECT.(COUNTDOWN HAND/MAN EMBLEM)PED.SIG.HEAD	10.000	EA
AUDIBLE PEDESTRIAN SYSTEM(APS) INCLUDING PEDESTRIAN HEAD & BUTTON ASSEMBLY W/ SIGN	4.000	EA
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)	10.000	EA
F&I VEHICLE TRAFFIC SINGAL HEAD MOUNTING ASSEMBLY FOR MAST ARM	43.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	43.000	EA
F&I-PEDESTRIAN TRAF. SIGNAL HEAD MOUNTING ASSEM FOR POST TOP	2.000	EA
F&I - PED TRAF. SIGNAL HEAD MOUNTING ASSEMBLY FOR SIDE POLE	2.000	EA
REMOVE FOUNDATION OF STEEL STRAIN POLE - 18" BELOW GRADE	2.000	EA
REMOVAL, SALVAGE, & DISPOSAL OF EXISTING ITS COMPONENTS	1.000	LS
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	6.000	EA
TEMPORARY TIMING ADJUSTMENTS PER SITE VISIT	12.000	EA



Description	Quantity	Units
FURNISH & INSTALL VIDEO DETECTION CAMERA W/ HARDWARE & LEAD-IN	3.000	EA
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	2.000	EA
FURNISH & INSTALL RADAR FOR STOP BAR DETECTION, INC 150' CABLE & MOUNTING HARDWARE	10.000	EA
FURNISH & INSTALL CABINET INTERFACE COMPONENTS FOR RADAR DETECTION	15.000	EA
FURNISH & INSTALL RADAR FOR SETBACK DETECTION, INC 150' CABLE & MOUNTING HARDWARE	10.000	EA
FURNISH & INSTALL CABINET INTERFACE COMPONENTS FOR SETBACK DETECTION	14.000	EA
FURNISH & INSTALL RADAR DETECTION CABLE TO CROSS ROADWAY	2,909.000	LF
FURNISH & INSTALL FACTORY TERMINATED PATCH PANEL	2.000	EA
DESIGN, FURNISH & INSTALL STEEL POLE WITH TWIN MAST ARMS INCLUDING FOUNDATION 048	2.000	EA
DESIGN, FURNISH & INSTALL STEEL POLE WITH MAST ARM INCLUDING FOUNDATION	12.000	EA
WORK ZONE ITS	1.000	LS
PERMANENT GRASSING	10.000	ACRE
FERTILIZER MIXED GRADE	103.000	TON
FERTILIZER NITROGEN CONTENT	565.000	LB
SOD	6,292.000	SY
AGRICULTURAL LIME	20.000	TON
CONC. FOR STRUCTURES - CLASS 4000	19,019.800	CY
CONC. FOR STRUCTURES - CLASS 4000(CULVERT)	2,332.000	CY
STRAIGHT HEADWALL FOR 36" CIRCULAR PIPE-2 LINES	1.000	EA
GROOVED SURFACE FINISH	34,160.000	SY
REINF. STEEL FOR STRUCTURES (ROADWAY)	391,317.000	LB
REINF. STEEL FOR STRUCTURES (BRIDGE)	6,423,282.000	LB
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	545,487.000	LB
PRESTRESSED CONC. BEAM (TYPE III)	12,723.500	LF
PRESTRESSED CONC. BEAM (TYPE IV)	12,478.000	LF
PRESTRESSED CONCRETE BULB TEE BEAM(63"MOD.)	1,741.900	LF
PRESTRESSED CONCRETE BULB TEE BEAM(74"MOD.)	2,000.000	LF
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL HAND FORMED 001	643.700	LF
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	8,746.500	LF
56" CONCRETE MEDIAN BARRIER (TL-5)-BRIDGE 002	174.500	LF
STRUCTURAL STEEL	3,401,708.000	LB
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	38.000	EA
PILE DRIVING SET-UP	240.000	EA
STEEL H BEARING PILING (HP14 X 117)	18,371.000	LF
STEEL H BEARING INDEX PILING (HP14X 117)	1,523.000	LF
DRILLED SHAFT SET-UP	167.000	EA
CROSSHOLE SONIC LOGGING SETUP	167.000	EA
DRILLED SHAFT WITH WET & DRY EXCAVATION - 42" DIAMETER	1,218.000	LF



Description	Quantity	Units
DRILLED SHAFT WITH WET & DRY EXCAVATION - 48" DIAMETER	4,412.800	LF
CONSTRUCTION CASING - 48" DIAMETER	746.800	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER	3,769.700	LF
CONSTRUCTION CASING - 54" DIAMETER	3,769.700	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 72" DIAMETER	1,080.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 78" DIAMETER	1,314.000	LF
CONSTRUCTION CASING - 78" DIAMETER	1,314.000	LF
19"X 30" HORIZONTAL ELLIPTICAL(HE) RC PIPE CUL.-CLASS HE-III	76.000	LF
18" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	172.000	LF
24" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	3,668.000	LF
30" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	2,136.000	LF
36" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	1,396.000	LF
42" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	440.000	LF
18" SMOOTH WALL PIPE	15,780.000	LF
24" SMOOTH WALL PIPE	8,268.000	LF
30" SMOOTH WALL PIPE	1,564.000	LF
36" SMOOTH WALL PIPE	396.000	LF
42" SMOOTH WALL PIPE	1,608.000	LF
48" SMOOTH WALL PIPE	632.000	LF
CLEANING EXISTING PIPE	3,031.000	LF
12" CORR.HDPE PIPE TYPE (C OR S) TEMP.	933.000	LF
15" CORR.HDPE PIPE TYPE (C OR S) TEMP.	2,364.000	LF
18" CORR.HDPE PIPE TYPE (C OR S) TEMP.	423.000	LF
24" CORR.HDPE PIPE TYPE (C OR S) TEMP.	1,016.000	LF
30" CORR.HDPE PIPE TYPE (C OR S) TEMP.	50.000	LF
CATCH BASIN - TYPE 1 SPECIAL	1.000	EA
DROP INLET 113 CONVERT FROM 3X4 BOX	12.000	EA
DROP INLET TYPE 125 SINGLE 4'X2' BOX	26.000	EA
CATCH BASIN TYPE 25 - SINGLE 4' X 6' BOX	51.000	EA
CATCH BASIN TYPE 25 - DOUBLE 4' X 8' BOX	114.000	EA
CATCH BASIN -TYPE 16	21.000	EA
CATCH BASIN -TYPE 18	6.000	EA
DROP INLET (24" X 24")	64.000	EA
DROP INLET (24" X 24") WITH STANDARD 4' X 4' BOX	3.000	EA
DROP INLET (24" X 24") WITH STANDARD 5' X 5' BOX	1.000	EA
CLOSED FLUME INLET TYPE-16	12.000	EA
CLOSED FLUME INLET TYPE-18	4.000	EA
MANHOLE	18.000	EA
24" X 24" JUNCTION BOX	6.000	EA
PRECAST CONCRETE DRAINAGE STRUCTURE - 4' X 4'	1.000	EA
EXTRA DEPTH OF BOX	245.000	LF



Description	Quantity	Units
24" X 24" JUNCTION BOX (TOP ONLY)	4.000	EA
60" X 60" JUNCTION BOX (TOP ONLY)	3.000	EA
72" X 72" JUNCTION BOX (TOP ONLY)	6.000	EA
CONCRETE COLLAR FOR UP TO 24" PIPE	13.000	EA
ADJUST CATCH BASIN	1.000	EA
ADJUST DROP INLET ADJUST D. I.	21.000	EA
PIPE END STRUCTURE - 36"	1.000	EA
PIPE END STRUCTURE (SPECIAL) - 42"	1.000	EA
BEVELING OF PIPE END	34.000	EA
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	2,054.000	LF
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	356.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	12,026.000	LF
CONCRETE CURB AND GUTTER (2'-0") OGEE	1,125.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	4,727.000	SY
DETECTABLE WARNING MATERIAL	313.000	SF
CONCRETE MEDIAN	3,592.000	SY
PEDESTRIAN RAMP CONSTRUCTION	701.000	SY
SURFACE APPLIED DETECTABLE WARNING	110.000	SF
DECK JOINT STRIP SEAL	2,069.200	LF
ELASTOMERIC BEARING	758.000	EA
CLEAN OUT OF EXISTING DECK DRAIN	232.000	EA
WATERPROOFING	527.200	SY
SOUND BARRIER WALL	173,820.000	SF
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	4,431.000	TON
PLANTED MEDIAN SUBSURFACE DRAINAGE	171.000	SY
RIP-RAP (CLASS A)	814.000	TON
RIP-RAP (CLASS B)	3,541.000	TON
RIP-RAP (CLASS C)	7,985.000	TON
SLOPE PROTECTION-4" CONCRETE	1,985.000	SY
SLOPE PROTECTION-4" CONCRETE(FIBER REINFORCED)	12,692.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE D	13,007.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE D	6,678.000	SY
PREMASH W-BEAM STRONG POST SYSTEM WSP3	500.000	LF
GUARDRAIL BLOCKOUT	26.000	EA
MT3 LEADING END TREATMENT TL3	55.000	EA
MEDIAN CABLE BARRIER	3,261.000	LF
MB TRAILING END TREATMENT	40.000	EA
MGS3 GR STANDARD SHOULDER	23,172.500	LF
CABLE BARRIER END ANCHOR	6.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	62.500	LF
PREMASH THRIE STRONG POST GUARDRAIL	162.500	LF



Description	Quantity	Units
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	51.000	EA
FLUME INLET AT GUARDRAIL (HANDWORK)	32.000	EA
NON-MOW STRIP UNDER GUARDRAIL	10,119.000	SY
PREMASH GUARDRAIL BRACKET TO BRIDGE	26.000	EA
PREMASH TYPE T TL3 LEADING 50'	1.000	EA
2' CRASH CUSHION 3A	3.000	EA
56SS REINFORCED BARRIER WALL	26,033.000	LF
56 VERTICAL FACE REINFORCED BARRIER WALL	661.000	LF
RIGID VF BURIED MOMENT SLAB SHOULDER APPLICATION	1,376.000	LF
56ZOI VF BARRIER MEDIAN SYSTEM	794.000	LF
56ZOI VF BARRIER ROADSIDE SYSTEM	735.000	LF
CONC BARRIER TOE DRAIN	10.000	EA
FRENCH DRAIN AND WEEP SYSTEM	693.000	LF
CONC BARR TRANSITION BETWEEN TWO SHAPES	575.000	LF
WOVEN WIRE FENCE - TYPE 1 WITHOUT BARBED WIRE	2,065.000	LF
BRIDGE FENCE	1.000	LS
72" CHAIN LINK FENCE 72" CHAIN-LINK FENCE	289.000	LF
12' WIDE - CHAIN LINK FENCE GATE (48"HT)	1.000	EA
12' WIDE - CHAIN LINK FENCE GATE (72"HT)	1.000	EA
TEMPORARY BARRIER FENCE (ORANGE)	94,037.000	LF
RIGHT OF WAY MARKER(REINFORCED CONCRETE)	28.000	EA
RIGHT OF WAY MARKER(REBAR AND CAP)	90.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	198.980	ACRE
TEMPORARY COVER	99.990	ACRE
FERTILIZER (NITROGEN)	29,847.000	LB
FERTILIZER (PHOSPHORIC ACID)	9,949.000	LB
FERTILIZER (POTASH)	49,744.000	LB
AGRICULTURAL GRANULAR LIME	397,952.000	LB
SELECTIVE WATERING	271,500.000	GAL
MOWING	597.940	ACRE
SODDING	3.000	MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 1	0.925	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	342.595	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	361.950	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	235.980	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	1,890.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	1,920.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	6,750.000	LF
SILT FENCE	247,800.000	LF
REPLACE/REPAIR SILT FENCE	24,780.000	LF



Call No.: 120

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 14

Description	Quantity	Units
FLOATING TURBIDITY BARRIER-HEAVY DUTY(5'DEPTH)	1,300.000	LF
DEWATERING BAGS	5.000	EA
CLEANING SILT BASINS	3,259.000	CY
REMOVAL OF SILT RETAINED BY SILT FENCE	61,950.000	LF
INLET FILTER CLEANING	2,146.000	EA
TEMPORARY DIVERSION DIKE	1,209.000	LF
INLET STRUCTURE FILTER - TYPE D1	81.000	EA
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D1	81.000	EA
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 16)	3.000	EA
SEDIMENT DAM RIPRAP	1,455.000	TON
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	1,172.000	TON
STABILIZED CONSTRUCTION ENTRANCE	6,258.000	SY
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 10"	4,800.000	LF
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 24"	158.000	LF
PERMANENT SEDIMENT CONTROL STRUCTURE	1.000	EA
AGGREGATE DIAPHRAGM	0.700	CY
REINFORCED BARRIER WALL (SPECIAL DESIGN)	1,200.000	LF
REINFORCED BARRIER WALL WITH HEAL (SPECIAL DESIGN)	9,330.000	LF
VOID REDUCING ASPHALT MEMBRANE	48,339.000	LF
ORNAMENTAL PED FENCE (BRIDGE MOUNTED)	288.100	LF
BR016 - TEE BEAM SADDLE TYPE A	135.000	EA
SOUND BARRIER WALL (BRIDGE MOUNTED)	1,773.000	SF
MILLING EXISTING CONCRETE PAV.(VARIABLE)	9,118.000	SY
ON-THE-JOB TRAINEE (ROADWAY)	34,320.000	HR
ON-THE-JOB TRAINEE (BRIDGE)	37,440.000	HR



Call No.: 130 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 2871570	PCN: P043335	Project No.: P043335
DBE Goal Percent: 0.00%	PCN: P043336	Project No.: P043336
	PCN: P043337	Project No.: P043337
	PCN: P043338	Project No.: P043338

Approx. Length (miles): 18.8500 **Description:** 2025 KERSHAW COUNTY RESURFACING
CO(S): Kershaw

Completion Date: 10/30/2026 Days **Funding:** ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	909.500	SY
REMOVAL & DISPOSAL OF EXISTING CURB	750.000	LF
REMOVAL OF EXIST. GUARDRAIL	237.500	LF
UNCLASSIFIED EXCAVATION	77.000	CY
BORROW EXCAVATION	3,336.000	CY
EXCAVATION FOR SHOULDER PAVING	755.020	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	755.020	STA
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	4,300.000	TON
MAINTENANCE STONE	153.250	TON
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	43,410.000	SY
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	45,056.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	2,477.000	TON
HMA SHOULDER WIDENING COURSE	2,845.334	TON
LIQUID ASPHALT BINDER PG64-22	2,314.684	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	10,245.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	5,080.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	10,010.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	91,215.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	10,425.000	SY
ASPHALT SURFACE COURSE TYPE B	20,653.801	TON
ASPHALT SURFACE COURSE TYPE C	13,821.000	TON
DRIVEWAY PAVING-SURFACE TYPE C	2,673.875	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	4,818.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	18,290.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	484,200.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	7,150.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	6,806.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	85.000	EA



Call No.: 130

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	35.000	EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	19.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	19,480.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	420,510.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	3,280.000	LF
24" YELLOW DIAGONAL LINES - FAST DRY PAINT	270.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	5,865.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	210.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	137,200.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	25,400.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	2,525.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	20.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	2,440.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	28.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	12.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	5.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	4,140.000	LF
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	1,700.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	126,760.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	17,000.000	LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	90.000	LF
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	1.000	LS
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	239.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	115.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,311.000	EA
MILLED-IN RUMBLE STRIP	23.280	MI
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	135.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	615.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	25.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	640.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	25.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	4,135.000	LF
SAWCUT FOR LOOP DETECTOR	1,310.000	LF
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)JHD	5.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)JHD	1.000	EA
ADJUST DROP INLET ADJUST D. I.	6.000	EA
CONCRETE CURB AND GUTTER(2'-0") SLOPING FACE	750.000	LF
DETECTABLE WARNING MATERIAL	325.000	SF
PEDESTRIAN RAMP CONSTRUCTION	650.000	SY
MT3 LEADING END TREATMENT TL3	4.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	200.000	LF



Call No.: 130

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
MGS3CS GR COMPRESSED SHOULDER	1,000.000	LF
PREMASH TYPE T TL3 LEADING 50'	9.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	16.209	ACRE



Call No.: 140 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 3569340 PCN: P042053 Project No.: P042053
DBE Goal Percent: 0.00% PCN: P043205 Project No.: P043205
PCN: P043206 Project No.: P043206

Approx. Length (miles): 17.1000 Description: 2025 MARLBORO REHABILITATION
CO(S): Marlboro

Completion Date: 6/30/2026 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Table with 3 columns: Description, Quantity, Units. Lists various construction items like MOBILIZATION, BONDING, PAVEMENT REMOVAL, EXCAVATION, ASPHALT SURFACING, and PAINTING with their respective quantities and units.



Call No.: 140

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	161,546.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	835.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	35.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	1,155.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	8.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	4.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	4.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	11,850.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	91,755.000	LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	130.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	206.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,206.000	EA
MILLED-IN RUMBLE STRIP	32.810	MI
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	1,560.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	200.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	120.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	2,974.000	LF
SAWCUT FOR LOOP DETECTOR	1,194.000	LF
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	6.000	EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	110.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	435.000	SY
DETECTABLE WARNING MATERIAL	100.000	SF
CONCRETE DRIVEWAY(6" UNIFORM)	135.000	SY
PEDESTRIAN RAMP CONSTRUCTION	200.000	SY
SURFACE APPLIED DETECTABLE WARNING	137.500	SF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	10.439	ACRE



Call No.: 150 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 3769260	PCN: P041763	Project No.: P041763
DBE Goal Percent: 0.00%	PCN: P043162	Project No.: P043162
	PCN: P043163	Project No.: P043163

Approx. Length (miles): 11.4800 **Description:** 2025 OCONEE RECONSTRUCTION-REHAB
CO(S): Oconee

Completion Date: 10/31/2026 Days **Funding:** ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
RAILROAD INSURANCE AND FLAGGING 001	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,405.000	SY
REMOVAL OF EXIST. GUARDRAIL	1,850.000	LF
BORROW EXCAVATION	1,544.000	CY
EXCAVATION FOR SHOULDER PAVING	73.392	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	73.392	STA
MAINTENANCE STONE	330.000	TON
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	37,976.000	SY
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	64,287.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	4,089.000	TON
HMA SHOULDER WIDENING COURSE	489.280	TON
LIQUID ASPHALT BINDER PG64-22	1,824.757	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	13,000.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	7,121.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	7,145.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	129,458.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	6,755.000	SY
ASPHALT INTERMEDIATE COURSE TYPE B	3,646.720	TON
ASPHALT SURFACE COURSE TYPE B	18,746.967	TON
ASPHALT SURFACE COURSE TYPE C	8,506.026	TON
DRIVEWAY PAVING-SURFACE TYPE C	577.875	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	4,956.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	46,670.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	189,088.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	11,500.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	4,203.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	46.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	32.000	EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	6.000	EA



Call No.: 150

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	10.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	7,220.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	556,056.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	300.000	LF
4" WHITE BROKEN LINES -(GAPS EXCLUDED) - EPOXY PAINT SLOW CURE	80.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT SLOW CURE	484.000	LF
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT SLOW CURE	814.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	11,700.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	82,822.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	5,750.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	2,064.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	23.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	16.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	3.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	5.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	1,470.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	128,657.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	588.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	80.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,642.000	EA
MILLED-IN RUMBLE STRIP	11.700	MI
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	3,150.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	56,550.000	LF
SAWCUT FOR LOOP DETECTOR	20,550.000	LF
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)JD	45.000	EA
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	15.000	EA
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	250.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	345.000	SY
DETECTABLE WARNING MATERIAL	387.500	SF
PEDESTRIAN RAMP CONSTRUCTION	700.000	SY
SURFACE APPLIED DETECTABLE WARNING	170.000	SF
PREMASH RESET W-BEAM STRONG POST SYSTEM	6,225.000	LF
PREMASH TYPE T TL3 LEADING 50'	37.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	7.370	ACRE



Call No.: 160 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 3870960 PCN: P043079 Project No.: P043079

DBE Goal Percent: 0.00% PCN: P043081 Project No.: P043081

Approx. Length (miles): 13.7600

Description: 2025 ORANGEBURG REHABILITATION

CO(S): Orangeburg

Completion Date: 6/30/2026 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Table with 3 columns: Description, Quantity, Units. Lists various construction items like MOBILIZATION, BONDING, PAVING, and PAINTING with their respective quantities and units.



Call No.: 160

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	104,870.000	LF
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	110.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	1,105.000	LF
WHITE COMBINATION ARROWS(STR&RT.OR STR&L)PERM.PVMT.MARKING	2.000	EA
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	8,510.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	47,110.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	20.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	985.000	EA
MILLED-IN RUMBLE STRIP	19.920	MI
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	12.000	SF
SQUARE TUBING POST 12 GAUGE - 2" X 2" X 8	32.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	20.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	240.000	LF
SAWCUT FOR LOOP DETECTOR	80.000	LF
SURFACE APPLIED DETECTABLE WARNING	40.000	SF
MT3 LEADING END TREATMENT TL3	4.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	195.000	LF
MGS3LS16 GUARDRAIL LONG SPAN 16FT CLEAR	100.000	LF
MGS3CS GR COMPRESSED SHOULDER	425.000	LF
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	662.500	LF
PREMASH THRIE STRONG POST GUARDRAIL	170.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	11.000	EA
PREMASH TYPE T TL2 LEADING 25FT	1.000	EA
PREMASH TYPE T TL3 LEADING 50'	11.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	13.660	ACRE



Call No.: 170 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 3871920 PCN: P044003 Project No.: P044003
DBE Goal Percent: 0.00%
Approx. Length (miles): 2.6600 Description: 2025 ORANGEBURG CTC RESURFACING
CO(S): Orangeburg
Completion Date: 11/30/2025 Days Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
RAILROAD INSURANCE AND FLAGGING CSX	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	250.000	SY
BORROW EXCAVATION	466.000	CY
EXCAVATION FOR SHOULDER PAVING	97.152	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	97.152	STA
MAINTENANCE STONE	16.000	TON
HMA SHOULDER WIDENING COURSE	728.640	TON
LIQUID ASPHALT BINDER PG64-22	274.556	TON
ARAMID FIBER	210.000	LB
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	870.000	SY
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	150.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	580.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	5,020.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	4,390.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	2,700.000	SY
ASPHALT SURFACE COURSE TYPE C	2,325.833	TON
ASPHALT SURFACE COURSE TYPE D	1,136.060	TON
DRIVEWAY PAVING-SURFACE TYPE D	273.125	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	868.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	80.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	33,380.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	420.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,040.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	6.000	EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	4.000	EA
HANDICAP SYMBOL - FAST DRY PAINT	10.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	660.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	32,720.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	50.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	16,690.000	LF



Call No.: 170

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	210.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	520.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	3.000	EA
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	2.000	EA
HANDICAP SYMBOL - PERM.PVMT MARKING	7.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	330.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	16,360.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	5.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	182.000	EA
MILLED-IN RUMBLE STRIP	1.840	MI
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	20.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	900.000	LF
SAWCUT FOR LOOP DETECTOR	300.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	25.000	SY
DETECTABLE WARNING MATERIAL	162.500	SF
PEDESTRIAN RAMP CONSTRUCTION	225.000	SY
SURFACE APPLIED DETECTABLE WARNING	30.000	SF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	2.330	ACRE



Call No.: 180 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 4071780	PCN: P044022	Project No.: P044022
DBE Goal Percent: 0.00%	PCN: P044023	Project No.: P044023
	PCN: P044024	Project No.: P044024
	PCN: P044185	Project No.: P044185

Approx. Length (miles): 13.9500 **Description:** RICHLAND COUNTY REHAB. 11/21/2024 8:03:35 AM
CO(S): Richland

Completion Date: 9/30/2026 Days **Funding:** ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
RAILROAD INSURANCE AND FLAGGING 01	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	3,445.000	SY
UNCLASSIFIED EXCAVATION	112.000	CY
BORROW EXCAVATION	920.200	CY
EXCAVATION FOR SHOULDER PAVING	247.100	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	247.100	STA
MAINTENANCE STONE	153.650	TON
HMA SHOULDER WIDENING COURSE	960.960	TON
LIQUID ASPHALT BINDER PG64-22	2,279.531	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	2,650.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	12,715.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	25,030.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	10,525.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	291,555.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	5,025.000	SY
ASPHALT SURFACE COURSE TYPE B	33,142.599	TON
ASPHALT SURFACE COURSE TYPE C	4,372.711	TON
ASPHALT SURFACE COURSE TYPE D	478.340	TON
DRIVEWAY PAVING-SURFACE TYPE B	18.000	TON
DRIVEWAY PAVING-SURFACE TYPE C	1,563.750	TON
DRIVEWAY PAVING-SURFACE TYPE D	90.000	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	5,024.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	50,425.000	LF
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	1,500.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	227,810.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	97,500.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	19,520.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	16,445.000	LF



Call No.: 180

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	320.000	EA
WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT	62.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	218.000	EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	46.000	EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	18.000	EA
BIKE LANE SYMBOL - FAST DRY PAINT	31.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	33,360.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	437,290.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	5,020.000	LF
24" YELLOW DIAGONAL LINES - FAST DRY PAINT	1,905.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	17,025.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	500.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	73,030.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	32,500.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	6,750.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	15.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	5,560.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	109.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	75.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	16.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	6.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	11,110.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	148,910.000	LF
8" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	275.000	LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	635.000	LF
WHITE BIKE SYMBOL - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	31.000	EA
WHITE BIKE LANE ARROW - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	62.000	EA
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	1,222.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	975.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	2,291.000	EA
MILLED-IN RUMBLE STRIP	6.760	MI
PLASTIC CURBING WITH SINGLE POST	5.000	EA
PLASTIC CURBING WITH DUAL POST	27.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	670.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	3,690.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	150.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	3,840.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	150.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	24,941.000	LF
SAWCUT FOR LOOP DETECTOR	8,149.000	LF
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	30.000	EA



Call No.: 180

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	6.000	EA
ADJUST CATCH BASIN	4.000	EA
ADJUST DROP INLET ADJUST D. I.	3.000	EA
CONCRETE CURB AND GUTTER(1'-6") OGEE	50.000	LF
DETECTABLE WARNING MATERIAL	1,537.500	SF
PEDESTRIAN RAMP CONSTRUCTION	3,075.000	SY
SURFACE APPLIED DETECTABLE WARNING	30.000	SF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	4.450	ACRE
MOWING	4.450	ACRE



Call No.: 190 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 4269030 PCN: P041720 Project No.: P041720

DBE Goal Percent: 0.00% PCN: P041724 Project No.: P041724

Approx. Length (miles):0.1400 Description: SPARTANBURG COUNTY BRIDGE REPAIRS, ASSETS 2841 AND 3112
CO(S): Spartanburg

Completion Date: 5/31/2026 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL & DISPOSAL OF DESIGNATED PORTIONS OF EXISTING BRIDGE	1.000	LS
LIQUID ASPHALT BINDER PG64-22	15.000	TON
MILLING EXISTING ASPHALT PAVEMENT 4.0"	1,250.000	SY
ASPHALT SURFACE COURSE TYPE B	250.000	TON
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	312.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,586.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	552.000	SF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	2.000	EA
TYPE B - FLASHING LIGHT	80.000	EA
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	180.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	1,380.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	690.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT FAST CURE	1,380.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) EPOXY PAINT FAST CURE	180.000	LF
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT FAST CURE	690.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	9.000	EA
CONC. FOR STRUCTURES - CLASS 4000	7.000	CY
SPALL REPAIR	195.000	SF
REINF. STEEL FOR STRUCTURES (BRIDGE)	2,086.000	LB
STRUCTURAL STEEL	12,500.000	LB
BEARING REPLACEMENT	24.000	EA
CLEANING AND PAINTING EXISTING STRUCTURAL STEEL	1.000	LS
ELASTOMERIC BEARING	24.000	EA
MACHINE PREPARATION OF EXISTING SURFACE	902.000	SY
BLAST CLEANING	902.000	SY
PARTIAL DEPTH REMOVAL OF UNSOUND CONCRETE	90.000	SY
CONCRETE CLASS 4000 FOR FULL DEPTH DECK PATCHING	2.000	CY
CONCRETE CLASS 4000 FOR PARTIAL DEPTH DECK PATCHING	90.000	SY



Call No.: 190

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
REHABILITATE EXISTING EXPANSION JOINT - COMPRESSION SEAL	2.000	EA
RESEAL DECK EXPANSION JOINT	168.000	LF
POLYMER MODIFIED ASPHALT EXPANSION JOINT	140.000	LF
JACKING BRIDGE	1.000	LS
WATERPROOFING (BRIDGE DECK)	934.000	SY
PREMASH THRIE STRONG POST GUARDRAIL	78.000	LF
DEMO EXISTING PILE ENCASEMENT	8.000	EA
BR006 - REINFORCED CONCRETE TEE-BEAM REPAIR TYPE A	13.000	CF
CARBON FIBER REINFORCED POLYMER (CFRP) REPAIR	804.000	LF
BRIDGE PILE WRAP	48.000	LF
CLEANING & PAINTING EXISTING STEEL PILING	48.000	EA
POLYESTER POLYMER CONCRETE (PCC) OVERLAY	22.000	CY
PLACE & FINISH POLYESTER POLYMER CONCRETE (PCC) MATERIAL	902.000	SY



Call No.: 200 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 4357120 PCN: P039926 Project No.: P039926

DBE Goal Percent: 0.00%

Approx. Length (miles):0.5000

Description: SIGNAL UPGRADES - DISTRICT 1

CO(S): Sumter

Completion Date: 12/31/2026 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	200.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	100.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,400.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	1,315.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	440.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	6.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	100.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	1,230.000	LF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	104.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	11.000	EA
FURNISH & INSTALL 1.0" GALVANIZED RIGID CONDUIT	20.000	LF
FURNISH & INSTALL 2.0" GALVANIZED RIGID CONDUIT	90.000	LF
FURNISH & INSTALL 3.0" GALVANIZED RIGID CONDUIT	10.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	530.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,790.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	1,280.000	LF
FURNISH & INSTALL 3" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	150.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	4,840.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	8,990.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	4,080.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	950.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	13,545.000	LF
SAWCUT FOR LOOP DETECTOR	4,050.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	4.000	EA
MOD. EXIST ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	1.000	EA
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	4.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	12.000	EA
FURNISH & INSTALL 1/4" GALVANIZED STEEL CABLE	360.000	LF
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	1,620.000	LF
FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE	7.000	EA



Call No.: 200

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	8.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	5.000	EA
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	1.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	6.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	38.000	EA
F&I - 1-WAY-1SECT.HAND/MAN COUNTDOWN PEDESTRIAN SIGNAL HEAD	30.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	32.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	45.000	EA
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	5.000	EA
RELOCATE EXISTING OVERHEAD SIGN TO NEW SPAN WIRE.	10.000	EA
POWDERCOATING PER MAST ARM OVER BASE	2.000	EA
DESIGN, FURNISH & INSTALL STEEL POLE WITH TWIN MAST ARMS INCLUDING FOUNDATION 003	1.000	EA
POWDERCOATING OPTION FOR 4' ALUMINUM PEDESTAL POLE	1.000	EA
POWDERCOATING OPTION FOR 10' ALUMINUM PEDESTAL POLE	2.000	EA
DETECTABLE WARNING MATERIAL	50.000	SF
PEDESTRIAN RAMP CONSTRUCTION	100.000	SY
SURFACE APPLIED DETECTABLE WARNING	20.000	SF



Call No.: 210 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 4470481 PCN: P043600 Project No.: P043600

DBE Goal Percent: 0.00%

Approx. Length (miles): 1.1100

Description: UNION CTC RESURFACING

CO(S): Union

Completion Date: 4/30/2026 Days

Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	79.000	SY
REMOVAL & DISPOSAL OF EXISTING CURB	20.000	LF
UNCLASSIFIED EXCAVATION	34.000	CY
BORROW EXCAVATION	49.000	CY
MAINTENANCE STONE	19.150	TON
LIQUID ASPHALT BINDER PG64-22	110.182	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	915.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	491.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	801.000	SY
ASPHALT BASE COURSE - TYPE B	42.240	TON
ASPHALT SURFACE COURSE TYPE C	1,478.099	TON
DRIVEWAY PAVING-SURFACE TYPE C	240.625	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	504.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	162.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	246.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	140.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	197.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	82.000	EA
15" SMOOTH WALL PIPE	48.000	LF
CATCH BASIN - TYPE 9 MH (TOP ONLY)	2.000	EA
ADJUST CATCH BASIN	9.000	EA
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	20.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	27.000	SY
DETECTABLE WARNING MATERIAL	12.500	SF
CONCRETE DRIVEWAY(6" UNIFORM)	12.000	SY
PEDESTRIAN RAMP CONSTRUCTION	25.000	SY
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	0.785	ACRE



Call No.: 220 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 4669320 PCN: P042274 Project No.: P042274
 DBE Goal Percent: 0.00% PCN: P043106 Project No.: P043106
 PCN: P043107 Project No.: P043107

Approx. Length (miles):6.4100 Description: 2025 YORK REHABILITATION
 CO(S): York

Completion Date: 5/31/2026 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
RAILROAD INSURANCE AND FLAGGING 001	1.000	LS
SELECTED CLEARING & GRUBBING	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,267.700	SY
REMOVAL & DISPOSAL OF EXISTING CURB	650.000	LF
REMOVAL OF EXIST. GUARDRAIL	412.000	LF
UNCLASSIFIED EXCAVATION	35.000	CY
BORROW EXCAVATION	399.000	CY
STATION GRADING	3.168	STA
MAINTENANCE STONE	134.500	TON
LIQUID ASPHALT BINDER PG64-22	1,191.935	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	3,500.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	820.000	SY
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	450.000	SY
FULL DEPTH ASPH. PAV. PATCHING 12"UNIF	3,800.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	7,605.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	108,100.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	38,285.000	SY
ASPHALT INTERMEDIATE COURSE TYPE C	2,235.904	TON
ASPHALT SURFACE COURSE TYPE B	12,835.263	TON
ASPHALT SURFACE COURSE TYPE C	4,291.609	TON
ASPHALT SURFACE COURSE TYPE E	534.000	TON
DRIVEWAY PAVING-SURFACE TYPE C	1,061.625	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,672.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	20,068.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	61,214.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	338.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	8,936.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	3,390.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	166.000	EA



Call No.: 220

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	98.000	EA
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	16.000	EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	8.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	2,484.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	183,402.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	1,920.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	10,085.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	30,757.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	169.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	4,468.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	1,695.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	85.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	49.000	EA
WHITE COMBINATION ARROWS(STR&RT.OR STR<)THERMO-125MIL	8.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	4.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	1,242.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	91,701.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	470.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	200.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	777.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	100.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	12,004.000	LF
SAWCUT FOR LOOP DETECTOR	4,283.000	LF
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)JHD	4.000	EA
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	7.000	EA
CATCH BASIN - TYPE 16 (TOP ONLY)	1.000	EA
CATCH BASIN T-17 (CONVERT C.B. TYPE 6)	48.000	EA
CATCH BASIN T-18 (CONVERT C.B. TYPE 7)	6.000	EA
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	400.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	250.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	370.000	SY
DETECTABLE WARNING MATERIAL	612.500	SF
CONCRETE MEDIAN	80.000	SY
PEDESTRIAN RAMP CONSTRUCTION	1,225.000	SY
SURFACE APPLIED DETECTABLE WARNING	75.000	SF
MT3 LEADING END TREATMENT TL3	1.000	EA
MB TRAILING END TREATMENT	1.000	EA
MGS3CS GR COMPRESSED SHOULDER	125.000	LF
PREMASH TYPE T TL3 LEADING 50'	4.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	1.970	ACRE



Call No.: 230 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5171820 PCN: P044236 Project No.: P044236

DBE Goal Percent: 0.00%

Approx. Length (miles): 750.0000

Description: 2025 RAISED PAVEMENT MARKERS - DISTRICT 1

CO(S):

Completion Date: 10/15/2025 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	14,000.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	8,700.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	50,000.000	EA



Call No.: 240 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5269890	PCN: P042007	Project No.: P042007
DBE Goal Percent: 0.00%	PCN: P042122	Project No.: P042122
	PCN: P042123	Project No.: P042123
	PCN: P042124	Project No.: P042124
	PCN: P042922	Project No.: P042922
	PCN: P043405	Project No.: P043405

Approx. Length (miles): 17.6800 **Description:** 2025 NEWBERRY & SALUDA REHABILITATION
CO(S): Newberry Saluda
Completion Date: 10/31/2026 Days **Funding:** ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
RAILROAD INSURANCE AND FLAGGING 001	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	940.000	SY
REMOVAL OF EXIST. GUARDRAIL	50.000	LF
SITE EXCAVATION	1.000	LS
BORROW EXCAVATION	6,826.000	CY
EXCAVATION FOR SHOULDER PAVING	1,251.000	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	1,251.000	STA
MAINTENANCE STONE	492.300	TON
HMA SHOULDER WIDENING COURSE	5,096.801	TON
LIQUID ASPHALT BINDER PG64-22	2,148.978	TON
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	1,320.000	SY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	28,910.000	SY
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	13,900.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.0"	37,325.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	20,300.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	49,802.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	52,940.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	20,726.000	SY
ASPHALT INTERMEDIATE COURSE TYPE B	25.000	TON
ASPHALT SURFACE COURSE TYPE A	55.000	TON
ASPHALT SURFACE COURSE TYPE B	12,777.747	TON
ASPHALT SURFACE COURSE TYPE C	17,013.852	TON
ASPHALT SURFACE COURSE TYPE E	437.360	TON
DRIVEWAY PAVING-SURFACE TYPE B	624.750	TON
DRIVEWAY PAVING-SURFACE TYPE C	839.250	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	7,024.000	SF



Call No.: 240

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	3,240.000	LF
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	936.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	476,765.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	50,580.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	780.000	LF
12" WHITE SOLID LINES - FAST DRY PAINT	240.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	4,422.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	18.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	3.000	EA
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	6.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	19,400.000	LF
6" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	1,545.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	508,035.000	LF
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	46,368.000	LF
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	916.000	LF
WHITE WORD MESSAGE "STOP AHEAD" -PERM.PVMT.MARKING	3.000	EA
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,080.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	312.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	161,890.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	16,860.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	260.000	LF
12" WHITE SOLID LINES - THERMO. - 125 MIL.	60.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	1,471.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	6.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	1.000	EA
WHITE WORD MESSAGE "STOP AHEAD" -THERMOPLASTIC - 125 MIL.	1.000	EA
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	6,560.000	LF
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	895.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	173,835.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	15,456.000	LF
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	1.000	LS
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	44.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,377.000	EA
MILLED-IN RUMBLE STRIP	28.200	MI
DELINEATORS, SINGLE, MONO., INCL. SUPPORTS	6.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	88.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	2,160.000	LF
SAWCUT FOR LOOP DETECTOR	680.000	LF
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	4.000	EA
ADJUST MANHOLE	8.000	EA



Call No.: 240

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 3

Description	Quantity	Units
DETECTABLE WARNING MATERIAL	275.000	SF
CONCRETE MEDIAN	50.000	SY
PEDESTRIAN RAMP CONSTRUCTION	550.000	SY
SURFACE APPLIED DETECTABLE WARNING	300.000	SF
MT3 LEADING END TREATMENT TL3	54.000	EA
MGS3CS GR COMPRESSED SHOULDER	4,325.000	LF
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	350.000	LF
PREMASH TYPE T TL3 LEADING 50'	1.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	15.937	ACRE
SEDIMENT TUBES FOR DITCH CHECKS	40.000	LF
SILT FENCE	700.000	LF
REPLACE/REPAIR SILT FENCE	130.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	115.000	LF



Call No.: 250 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5271830 PCN: P044237 Project No.: P044237

DBE Goal Percent: 0.00%

Approx. Length (miles): 750.0000

Description: 2025 RAISED PAVEMENT MARKERS - DISTRICT 2

CO(S):

Completion Date: 10/15/2025 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	6,000.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	5,000.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	63,000.000	EA



Call No.: 260 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5361690 PCN: P041183 Project No.: P041183
 DBE Goal Percent: 0.00%
 Approx. Length (miles): 0.0000 Description: TYPE II TRAFFIC SIGNAL REBUILD DISTRICT 3 RY23
 CO(S): Greenville Spartanburg
 Completion Date: 12/31/2026 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	70.000	SY
TRAFFIC CONTROL	1.000	LS
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	2,124.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	425.000	LF
REMOVAL OF PAVEMENT MARKINGS	160.000	LF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	102.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	12.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	1,040.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	2,761.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	590.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	1,450.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	6,845.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	7,940.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	3,245.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	5,750.000	LF
SAWCUT FOR LOOP DETECTOR	2,280.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	4.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	26.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	1,330.000	LF
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	12.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - POLE MOUNTED	1.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	3.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	6.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	32.000	EA
F&I - 1-WAY-1SECT.HAND/MAN COUNTDOWN PEDESTRIAN SIGNAL HEAD	32.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	32.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	38.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	4.000	EA
REMOVE FOUNDATION FOR STEEL STRAIN POLE - 18" BELOW GRADE	1.000	EA



Call No.: 260

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	3.000	EA
FURNISH & INSTALL RADAR FOR STOP BAR DETECTION, INC 150' CABLE & MOUNTING HARDWARE	6.000	EA
FURNISH & INSTALL CABINET INTERFACE COMPONENTS FOR RADAR DETECTION	2.000	EA
FURNISH & INSTALL RADAR FOR SETBACK DETECTION, INC 150' CABLE & MOUNTING HARDWARE	4.000	EA
CONCRETE SIDEWALK(4" UNIFORM)	20.000	SY
DETECTABLE WARNING MATERIAL	140.000	SF
PEDESTRIAN RAMP CONSTRUCTION	167.000	SY



Call No.: 270 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5371870 PCN: P044245 Project No.: P044245

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0000

Description: 2025 RAISED PAVEMENT MARKERS - DISTRICT 3

CO(S):

Completion Date: 10/15/2025 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	16,000.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	10,500.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	60,000.000	EA



Call No.: 280 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5471880 PCN: P044246 Project No.: P044246

DBE Goal Percent: 0.00%

Approx. Length (miles): 765.0000

Description: 2025 RAISED PAVEMENT MARKERS - DISTRICT 4

CO(S):

Completion Date: 10/15/2025 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	8,000.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	5,000.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	45,500.000	EA



Call No.: 290 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5571890 PCN: P044247 Project No.: P044247

DBE Goal Percent: 0.00%

Approx. Length (miles): 1,000.
CO(S): 0000

Description: 2025 RAISED PAVEMENT MARKERS -
DISTRICT 5

Completion Date: 10/15/2025 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	20,000.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	9,000.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	63,000.000	EA



Call No.: 300 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5671900 PCN: P044248 Project No.: P044248

DBE Goal Percent: 0.00%

Approx. Length (miles): 710.0000

Description: 2025 RAISED PAVEMENT MARKERS - DISTRICT 6

CO(S):

Completion Date: 10/15/2025 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	12,000.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	5,800.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	45,000.000	EA



Call No.: 310 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 5771910 PCN: P044249 Project No.: P044249

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0000

Description: 2025 RAISED PAVEMENT MARKERS - DISTRICT 7

CO(S):

Completion Date: 10/15/2025 Days

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	9,500.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	4,000.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	55,000.000	EA



Call No.: 320 Letting Date: March 11, 2025 Letting Time: 2:00 pm Page: 1

SC File NO(S): 8870451 PCN: P037078 Project No.: P037078
DBE Goal Percent: 0.00%
Approx. Length (miles): 12.7130 Description: SC 24 RRSP PROJECT OCONEE COUNTY
CO(S): Oconee
Completion Date: 8/31/2026 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CPM PROGRESS SCHEDULE	1.000	LS
SELECTED CLEARING	1.000	ACRE
UNCLASSIFIED EXCAVATION	830.000	CY
BORROW EXCAVATION	1,660.000	CY
EXCAVATION FOR SHOULDER PAVING	1,347.000	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	1,347.000	STA
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	2,160.000	TON
MAINTENANCE STONE	1,500.000	TON
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD C	57,640.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	3,457.000	TON
HMA SHOULDER WIDENING COURSE	8,521.000	TON
LIQUID ASPHALT BINDER PG64-22	1,616.000	TON
SURFACE PLANE ASPHALT PAVEMENT - VARIABLE	2,667.000	SY
ASPHALT INTERMEDIATE COURSE TYPE B	6,004.000	TON
ASPHALT SURFACE COURSE TYPE B	5,253.000	TON
ASPHALT SURFACE COURSE TYPE E	8,869.000	TON
TRAFFIC CONTROL	1.000	LS
PAVEMENT MARKINGS(TEMPORARY-PAINT)-6" WHITE SOLID LINES	268,520.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-6" YELLOW SOLID LINES	268,520.000	LF
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	420.000	EA
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	134,650.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	134,650.000	LF
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	1.000	LS
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	420.000	EA
MILLED-IN RUMBLE STRIP	38.000	MI
FLAT SHEET,TYPE-VIII,IX, OR XI, FIXED SIZE & MSG.	1,500.000	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	3,200.000	LF
REFLECTIVE SIGN POST PANELS	1,800.000	LF
18" SMOOTH WALL PIPE	48.000	LF
RIGHT OF WAY MARKER(REBAR AND CAP)	120.000	EA



Call No.: 320

Letting Date: March 11, 2025

Letting Time: 2:00 pm

Page: 2

Description	Quantity	Units
RIGHT OF WAY PLAT	1.000	LS
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	12.400	ACRE
MOWING	12.400	ACRE
SILT FENCE	2,000.000	LF
STABILIZED CONSTRUCTION ENTRANCE	7,150.000	SY

Notice is hereby given that in addition to the Standard Specifications for Highway Construction, Edition of 2007, the "Supplemental Specifications", and the "Project Special Provisions", the following govern SCDOT Highway Lettings:

STATUTES, CODES, AND REGULATIONS. The Federal-Aid Projects embraced in this advertisement contemplates the expenditure of funds pursuant to Title 23, United States Code, "Highways.

The Contractor's attention is called to the fact that the SC Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78) Sta. 252 and the Regulations of the Federal Highway Administration (15 C.F.R., Part 8), issued pursuant to such act, hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion or national origin in consideration for award. All bidders on Federal Aid Projects must comply with the Instructions to Bidders and Special Provision covering Disadvantaged and Women Business Enterprise (DBE/WBE) included as a part of the proposal.

Attention is directed to the Fair Labor Standards Act of 1938, as amended. Contractors will be responsible for carrying out all of the provisions of this Act, which may affect these contracts. Attention is also called to the fact that any Federal Aid Project or Projects included in this notice will be subject to the Work Hours and Safety Act of 1962 as amended, PL 87-581, PL 91-54 and implementing regulations.

PREQUALIFICATION. The Contractor's attention is called to the requirements of the SC Department of Transportation for Prequalification. **ONLY CONTRACTORS WHO HAVE BEEN ISSUED A PREQUALIFICATION CERTIFICATE BY THE SC DEPARTMENT OF TRANSPORTATION WILL BE ALLOWED TO SUBMIT BIDS.** Information concerning prequalification can be obtained at the Contracts Administration office, Room 332 in the Headquarters building, 955 Park Street, Columbia, SC, or by contacting Maria Devito at (803)737-2043 or Prequal@scdot.org.

BID BONDS FOR SCDOT WORK. Unless otherwise indicated in the advertisement, no proposal will be considered unless accompanied by a bid bond in the amount of 5% of the APPROXIMATE BID AMOUNT, written by a SURETY satisfactory to the Department, properly executed in South Carolina Department of Transportation Form 674 (furnished by the Department in each proposal). If an electronic bond is utilized, the Bond ID number must be provided on the Surety 2000 or Tinubu (SurePath) Network electronic bond form. **NO OTHER FORM OF PROPOSAL GUARANTY WILL BE ACCEPTED.**

SUBMISSION OF BID BONDS. Bid Bonds may be submitted electronically, by US mail, express delivery service or hand-delivered. Bid Bonds not submitted electronically must be submitted in advance of the bid opening.

- 1. BID BONDS SUBMITTED BY US MAIL OR EXPRESS DELIVERY SERVICE.** Sealed bid bonds submitted by US mail or express delivery service shall be enclosed in sealed envelope or container with Contractor Name and "Bid Bond for SC File No. _____", and enclosed in an outer, sealed envelope or container addressed to Contract Administrator, SCDOT, PO Box 365, Columbia, SC 29202-0365, or 955 Park Street, Columbia, South Carolina, 29201. Bid bonds submitted by US mail or express delivery service must be received by the Contract Administrator, or designee, prior to the time and date for opening of proposals indicated in the beginning of this Notice. The department will not be responsible for delays in the US mail or express delivery service.
- 2. BID BONDS HAND DELIVERED.** Bid bonds that are hand delivered shall be enclosed in a sealed envelope marked with Contractor Name and "Bid Bond for SC File No. _____", and must be delivered directly to the Contract Administrator or designee prior to the time and date for opening of proposals indicated in the beginning of this Notice.

IRREGULAR ELECTRONIC BIDS. Electronic bids may be declared irregular for any of the following reasons:

1. In the schedule of Prices,
 - (a) alteration of a part of bid item except for the unit price; or
 - (b) failure to enter a bid item unit price; or
 - (c) a bid item unit price is not in the proper form or is incomplete.
2. In the DBE Folder, when a project has a DBE goal, in the DBE's subcontractors information, work items, unit prices, or the other required information has not been entered in the proper form fields or is incomplete.
3. In the PROPOSAL FORM,
 - (a) the box at the end of the form indicating acknowledgement and acceptance of the conditions set forth in the form is not checked.
4. In the Bid Bond section of the PROPOSAL FORM, the required information for appropriate form fields is not furnished.
5. A properly executed Bid Bond is not furnished in accordance with the selected manner of submission.

TIME OF THE LETTING. The Contract Administrator, or designee, at the site of the letting shall be the sole judge of determining the local time and the arrival of the designated time for the opening and reading of the bids.

THE SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION RESERVES THE RIGHT TO REJECT ANY OR ALL PROPOSALS AND WAIVE ANY TECHNICALITIES.

MINIMUM WAGE RATES FOR FAP CONTRACTS HAVE BEEN PREDETERMINED BY THE SECRETARY OF LABOR IN ACCORDANCE WITH THE TERMS OF THE DAVIS BACON ACT AS AMENDED AND THE FEDERAL HIGHWAY ACT OF 1956, AND LATER ACTS, AND THESE RATES WILL BE SET FORTH IN THE PROPOSAL FORM. THIS CONTRACT IS ALSO SUBJECT TO THE WORK HOURS AND SAFETY ACT OF 1962 AS AMENDED, PL 87-581, PL 91-54, AND IMPLEMENTING REGULATIONS. CONTRACTORS ATTENTION IS ALSO CALLED TO THE FEDERAL REQUIREMENTS GOVERNING SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES, WHICH WILL BE INCLUDED IN THIS CONTRACT.

Information in this notice is the latest available at the time of its publication. The information contained in the proposals, plans, and any addenda issued shall govern over this notice. Quantities shown herein are approximate for information only and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

Issued by:

Travis Driggers
Contract Administrator