

SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS
For May 09, 2023

Letting Location:
SCDOT Headquarters Building
Conference Room 331
955 Park Street, Columbia, SC

Electronic Bids for the contracts listed herein will be publicly opened. All bid totals will be printed and posted on the SCDOT web site, Bid Express, and the Construction Extranet.

The following items will be made available on April 11, 2023 unless otherwise noted:

- EBS (Electronic Bidding System) files via Bid Express website (www.bidx.com)
- Construction Standards can be found under Business via SCDOT web site (www.scdot.org)

Access the Construction Extranet (<https://www.scdot.org/business/constructionletting-extranet.aspx>). for the following items:

- Proposals
- Plans
- Announcements
- Bids as Received
- CPM Schedule Templates
- Contractor Discussin Board

Contractors are encouraged to utilize the Discussion Board to make contact with other Prime and Subcontractors to request/offer quotes. There is no charge to access this site, but you must register for a user name and password.

Certain projects will require bidders to have a minimum quarterly CPS (Contractor Performance Score) issued by SCDOT. These projects will be noted accordingly to include the minimum score and quarter issued. Contractors wishing to verify their CPS may call SCDOT Construction Data Support at (803)737-2031.

Hardcopy plans and proposals are available via Engineering Publications:

- o Printed upon request only, call ahead for pickup orders
- o Located in room G23 SCDOT Headquarters
- o Email PlanStorage@scdot.org /Phone (803)737-4533/ Fax (803)737-4530
- o Proposals are \$15 and Plans are \$1 per sheet
- o Cash, check, money order, VISA/MC accepted payable to SCDOT (No refunds)
- o Planholders list is not maintained by SCDOT
- o Contractors do not have to buy plans to be able to bid

Visitors are welcome and should sign in at the Park Street entrance. Please contact the Contract Administration Office at (803)737-1750 with all Letting related questions.



Call No.: 010 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 0265060 PCN: P041058 Project No.: P041058
 DBE Goal Percent: 0.00%
 Approx. Length (miles): 0.1550 Description: INTERSECTION IMPROVEMENTS AT HWY 1 AND SUDLOW LAKE RD.
 CO(S): Aiken
 Completion Date: 3/31/2024 Days Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
UNCLASSIFIED EXCAVATION	654.000	CY
FINE GRADING	2,282.000	SY
HOT MIX ASPHALT BASE COURSE - TYPE A	799.000	TON
LIQUID ASPHALT BINDER PG64-22	62.000	TON
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	239.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE B	233.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	552.000	SF
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	1,316.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	2,542.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	2,556.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	2,494.000	LF
PAVEMENT MARKING(TEMPORARY-THERMOPLASTIC)-WHITE SINGLE ARROW	8.000	EA
PAVEMENT MARKINGS(TEMPORARY-THERMOPLASTIC)-WHITE WORD 'ONLY	8.000	EA
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	50.000	EA
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	32.000	EA
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	658.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	1,278.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,271.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	1,247.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	4.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	4.000	EA
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	25.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	16.000	EA
PERMANENT COVER	0.023	ACRE
TEMPORARY COVER	0.012	ACRE
COMPOST	1.000	CY
FERTILIZER (NITROGEN)	2.000	LB



Call No.: 010

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
FERTILIZER (PHOSPHORIC ACID)	2.000	LB
FERTILIZER (POTASH)	2.000	LB
AGRICULTURAL GRANULAR LIME	46.000	LB
MOWING	0.069	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	0.069	ACRE
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



Call No.: 020 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 2355061 PCN: P037191 Project No.: P037191
 DBE Goal Percent: 11.00%
 Approx. Length (miles):3.4330 Description: SAFETY IMPROVEMENTS - SC 146
 CO(S): Greenville (GREENVILLE CO)
 Completion Date: 8/31/2024 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
TRAFFIC CONTROL	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CURB	990.000	LF
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	1,410.000	SY
REMOVAL & DISPOSAL OF EXISTING CONCRETE	170.000	CY
SITE EXCAVATION	1.000	LS
FLOWABLE FILL	200.000	CY
MAINTENANCE STONE	500.000	TON
LIQUID ASPHALT BINDER PG64-22	364.000	TON
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	4,354.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	62,027.000	SY
HOT MIX ASPHALT SURFACE COURSE TYPE B	6,407.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,200.000	SF
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	13,370.000	LF
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	13,200.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	2,000.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	14,870.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	5,000.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	4,000.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	42.000	EA
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY	32.000	EA
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	9,000.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	13,370.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	2,000.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	5,000.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	4,000.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	42.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	32.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	13,200.000	LF



Call No.: 020

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	14,870.000	LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	280.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	20.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	500.000	EA
REMOVAL OF PAVEMENT MARKINGS	6,000.000	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	112.000	SF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	143.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	2.000	EA
F&I MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON MAST ARM	7.000	EA
U-SECTION POST FOR SIGN SUPPORTS - 3P	312.000	LF
OVERHEAD SIGN STRUCTURE NO.(____) 001	1.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	714.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	714.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	75.000	LF
FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	540.000	LF
FURNISH & INSTALL 3" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	540.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	3,255.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	2,450.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	4,585.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	2,555.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 12 CONDUCTOR (BLACK)	880.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	1,815.000	LF
SAWCUT FOR LOOP DETECTOR	1,000.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	1.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	14.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	4.000	EA
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	33.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 002	1.000	EA
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	3.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	3.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 003	8.000	EA
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	35.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	29.000	EA
FURNISH & INSTALL INTERNALLY ILLUMINATED STREET NAME SIGN, INCLUDING MAST ARM MOUNTING	6.000	EACH
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	23.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	1.000	EA
F&I - VIDEO DETECTION SYSTEM W/ ONE CAMERA, HARDWARE & LEAD-IN	1.000	EA
FURNISH & INSTALL VIDEO DETECTION CAMERA W/ HARDWARE & LEAD-IN	2.000	EA
REMOVE FOUNDATION FOR STEEL STRAIN POLE - 18" BELOW GRADE	4.000	EA



Call No.: 020

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 3

Description	Quantity	Units
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	1.000	EA
FURNISH & INSTALL RADAR FOR STOP BAR DETECTION, INC 150' CABLE & MOUNTING HARDWARE	9.000	EA
FURNISH & INSTALL RADAR FOR SETBACK DETECTION, INC 150' CABLE & MOUNTING HARDWARE	9.000	EA
FURNISH & INSTALL SINGLE LUMINAIRE INCLDNG ARMS AND HARDWARE	2.000	EA
POWDERCOATING PER MAST ARM OVER BASE	4.000	EA
DECORATIVE OPTION PER MAST ARM	4.000	EA
LUMINAIRE OPTION FOR MAST ARM - TO ACCOUNT FOR TALLER POLE	2.000	EA
DESIGN, FURNISH & INSTALL STEEL POLE WITH MAST ARM INCLUDING FOUNDATION	4.000	EA
POWDERCOATING OPTION FOR 10' ALUMINUM PEDESTAL POLE	7.000	EA
CATCH BASIN -TYPE 1 CB - TYPE 1	1.000	EA
CATCH BASIN -TYPE 16	1.000	EA
CATCH BASIN -TYPE 17	2.000	EA
CATCH BASIN -TYPE 17 CB - SPECIAL	2.000	EA
CATCH BASIN -TYPE 18	1.000	EA
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	1,400.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	400.000	SY
DETECTABLE WARNING MATERIAL	400.000	SF
CONCRETE MEDIAN	3,500.000	SY
PEDESTRIAN RAMP CONSTRUCTION	1,000.000	SY
PERMANENT GRASSING FOR SMALL PROJECTS	0.500	ACRE
SILT FENCE	200.000	LF
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 1)	1.000	EA
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 16)	1.000	EA
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 17)	2.000	EA
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 18)	1.000	EA



Call No.: 030 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 2665220	PCN: P042213	Project No.: P042213
DBE Goal Percent: 0.00%	PCN: P042291	Project No.: P042291
	PCN: P042292	Project No.: P042292

Approx. Length (miles): 3.7600 Description: 2023 CTC RESURFACING 1/26/2023 1:10:08 PM
CO(S): Horry

Completion Date: 6/30/2024 Days Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
BORROW EXCAVATION	752.000	CY
EXCAVATION FOR SHOULDER PAVING	283.008	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	283.008	STA
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	15,840.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	498.960	TON
MAINTENANCE STONE	28.000	TON
HMA SHOULDER WIDENING COURSE	1,415.040	TON
LIQUID ASPHALT BINDER PG64-22	406.654	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	2,800.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	510.000	SY
MILLED-IN RUMBLE STRIP	7.520	MI
HOT MIX ASPHALT SURFACE COURSE TYPE C	4,781.070	TON
HOT MIX ASPHALT SURFACE COURSE TYPE D	190.000	TON
DRIVEWAY PAVING-SURFACE TYPE D	343.750	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	695.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	1,350.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	119,115.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	660.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	14,331.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	29,865.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	450.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	39,705.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	220.000	LF
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	4,777.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	9,955.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	252.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	2.380	ACRE



Call No.: 040 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 3765010 PCN: P042260 Project No.: P042260

DBE Goal Percent: 0.00%

Approx. Length (miles):21.7500

Description: OCONEE CTC FDP

CO(S): Oconee

Completion Date: 6/30/2024 Days

Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
RAILROAD INSURANCE AND FLAGGING 001	1.000	LS
MAINTENANCE STONE	240.370	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	24,037.000	SY
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	194,997.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	400.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	190,797.000	LF



Call No.: 050 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 3765020 PCN: P042261 Project No.: P042261

DBE Goal Percent: 0.00%

Approx. Length (miles):6.6700 Description: OCONEE CTC - CMRB

CO(S): Oconee

Completion Date: 8/31/2024 Days Funding: CTC

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	20.000	SY
BORROW EXCAVATION	1,334.000	CY
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	65,853.000	SY
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	32,124.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	3,919.000	TON
MAINTENANCE STONE	150.000	TON
LIQUID ASPHALT BINDER PG64-22	684.456	TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	140.000	SY
MILLED-IN RUMBLE STRIP	9.940	MI
HOT MIX ASPHALT SURFACE COURSE TYPE C	10,356.360	TON
DRIVEWAY PAVING-SURFACE TYPE C	601.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,524.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	280.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	140,874.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	580.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	4,320.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	271,364.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	500.000	LF
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT	500.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	140.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	69,937.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	290.000	LF
WHITE WORD MESSAGE "STOP AHEAD" -THERMOPLASTIC - 125 MIL.	2.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	1,080.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	67,341.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	443.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	400.000	LF
PREMASH RESET W-BEAM STRONG POST SYSTEM	1,770.000	LF
PREMASH TYPE T TL3 LEADING 50'	8.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	6.467	ACRE



Call No.: 060 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 5165250 PCN: P042328 Project No.: P042328
DBE Goal Percent: 0.00%
Approx. Length (miles):0.0000 Description: 2023-2024 INTERSTATE GUARDRAIL DISTRICT
CO(S): DISTRICT 1
Completion Date: 6/30/2024 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Table with 3 columns: Description, Quantity, Units. Lists various construction items like MOBILIZATION, BONDS AND INSURANCE, TRAFFIC CONTROL, etc., with their respective quantities and units.



Call No.: 060

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	13.000	EA
REPLACEMENT CC NOSE MATERIAL	13.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 070 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 5165320 PCN: P042321 Project No.: P042321
 DBE Goal Percent: 0.00%
 Approx. Length (miles): NA Description: 2023-2024 NON INTERSTATE GUARDRAIL DISTRICT 1
 CO(S): DISTRICT 1
 Completion Date: 6/30/2024 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	134.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	138.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	7,025.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	3,300.000	LF
MT3 LEADING END TREATMENT TL3	6.000	EA
MT2 LEADING END TREATMENT TL2	6.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	150.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	100.000	LF
MB TRAILING END TREATMENT	16.000	EA
MGS3 GR STANDARD SHOULDER	325.000	LF
MGS3CS GR COMPRESSED SHOULDER	325.000	LF
MGS2C GR BEHIND CURB	325.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	48.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	100.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	150.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	8.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	6.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	6.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	32.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	64.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	64.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	64.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	64.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	6.000	EA
PREMASH TYPE T TL3 LEADING 50'	84.000	EA
2' CRASH CUSHION 2A	2.000	EA
2' CRASH CUSHION 2B	2.000	EA
WIDE CRASH CUSHION 2A	2.000	EA
WIDE CRASH CUSHION 2B	2.000	EA
2' CRASH CUSHION 3A	2.000	EA
2' CRASH CUSHION 3B	2.000	EA
WIDE CRASH CUSHION 3A	2.000	EA



Call No.: 070

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	2.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	32.000	EA
REPLACEMENT CC NOSE MATERIAL	32.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	2.000	EA



Call No.: 080 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 5265260 PCN: P042329 Project No.: P042329

DBE Goal Percent: 0.00%

Approx. Length (miles):0.0000 Description: 2023-2024 INTERSTATE GUARDRAIL DISTRICT
CO(S): DISTRICT2 2

Completion Date: 6/30/2024 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	159.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	168.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	13,575.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	7,175.000	LF
MT3 LEADING END TREATMENT TL3	4.000	EA
MT2 LEADING END TREATMENT TL2	4.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	100.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	425.000	LF
MB TRAILING END TREATMENT	4.000	EA
MGS3 GR STANDARD SHOULDER	200.000	LF
MGS3CS GR COMPRESSED SHOULDER	200.000	LF
MGS2C GR BEHIND CURB	200.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	17.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,500.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	43.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	4.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	21.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	43.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	43.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	43.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	43.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	11.000	EA
PREMASH TYPE T TL3 LEADING 50'	73.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 080

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	21.000	EA
REPLACEMENT CC NOSE MATERIAL	21.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 090 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 5265330 PCN: P042322 Project No.: P042322
 DBE Goal Percent: 0.00%
 Approx. Length (miles): NA Description: 2023-2024 NON INTERSTATE GUARDRAIL DISTRICT 2
 CO(S): DISTRICT2
 Completion Date: 6/30/2024 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	134.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	138.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	7,025.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	3,300.000	LF
MT3 LEADING END TREATMENT TL3	6.000	EA
MT2 LEADING END TREATMENT TL2	6.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	150.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	100.000	LF
MB TRAILING END TREATMENT	16.000	EA
MGS3 GR STANDARD SHOULDER	325.000	LF
MGS3CS GR COMPRESSED SHOULDER	325.000	LF
MGS2C GR BEHIND CURB	325.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	48.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	100.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	150.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	8.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	6.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	6.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	32.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	64.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	64.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	64.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	64.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	6.000	EA
PREMASH TYPE T TL3 LEADING 50'	84.000	EA
2' CRASH CUSHION 2A	2.000	EA
2' CRASH CUSHION 2B	2.000	EA
WIDE CRASH CUSHION 2A	2.000	EA
WIDE CRASH CUSHION 2B	2.000	EA
2' CRASH CUSHION 3A	2.000	EA
2' CRASH CUSHION 3B	2.000	EA
WIDE CRASH CUSHION 3A	2.000	EA



Call No.: 090

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	2.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	32.000	EA
REPLACEMENT CC NOSE MATERIAL	32.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	2.000	EA



Call No.: 100 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 5365270 PCN: P042330 Project No.: P042330
DBE Goal Percent: 0.00%
Approx. Length (miles):0.0000 Description: 2023-2024 INTERSTATE GUARDRAIL DISTRICT
CO(S): DISTRICT3 3
Completion Date: 6/30/2024 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Table with 3 columns: Description, Quantity, Units. Lists various construction items like MOBILIZATION, BONDS AND INSURANCE, TRAFFIC CONTROL, etc., with their respective quantities and units.



Call No.: 100

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	2.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	23.000	EA
REPLACEMENT CC NOSE MATERIAL	23.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	2.000	EA



Call No.: 110 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 5365340 PCN: P042323 Project No.: P042323
 DBE Goal Percent: 0.00%
 Approx. Length (miles): NA Description: 2023-2024 NON INTERSTATE GUARDRAIL DISTRICT
 CO(S): DISTRICT3
 Completion Date: 6/30/2024 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	299.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	382.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	24,850.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	9,575.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	175.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	175.000	LF
MGS3CS GR COMPRESSED SHOULDER	175.000	LF
MGS2C GR BEHIND CURB	175.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	15.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	675.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	15.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	17.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	33.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	33.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	33.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	33.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	288.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 110

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	17.000	EA
REPLACEMENT CC NOSE MATERIAL	17.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 120 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 5463542 PCN: P041504 Project No.: P041504
DBE Goal Percent: 0.00%
Approx. Length (miles):0.1370 Description: BRIDGE REHABILITATION - DISTRICT 4
CO(S): Chester Fairfield
Completion Date: 4/30/2024 Days Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
LIQUID ASPHALT BINDER PG64-22	33.000	TON
MILLING EXISTING ASPHALT PAVEMENT 2.0"	5,120.000	SY
HOT MIX ASPHALT SURFACE COURSE TYPE B	575.000	TON
CLEAN & SEAL TRANS. JOINTS AT BRIDGE	358.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	312.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	70.000	SF
BARRICADE - TYPE 3	84.000	LF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	2.000	EA
TYPE B - FLASHING LIGHT	16.000	EA
PVMT.MRKS.(TMP-H BD PNT.W.WET REFL.) 4" YEL. BRK.LNS.	310.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	2,440.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	120.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	2,440.000	LF
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	310.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	120.000	LF
STRUCTURAL STEEL	816.000	LB
CLEANING & PAINTING EXISTING STEEL PILING	112.000	EA
RIP-RAP (CLASS B)	79.000	CY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE A	79.000	SY
BRIDGE PILE WRAP	202.000	LF
BR005 - REINFORCED CONCRETE REPAIR TYPE 2	138.000	CF
BR006 - REINFORCED CONCRETE TEE-BEAM REPAIR TYPE A	12.500	CF
BR016 - TEE BEAM SADDLE TYPE A	15.000	EA
BR040 – CORROSION INHIBITING BONDING AGENT	425.000	SF
H-PILE CHANNEL REPAIR TYPE 1-TOP	50.000	EA



Call No.: 130 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 5465280 PCN: P042331 Project No.: P042331
 DBE Goal Percent: 0.00%
 Approx. Length (miles): 0.0000 Description: 2023-2024 INTERSTATE GUARDRAIL DISTRICT
 CO(S): DISTRICT4 4
 Completion Date: 6/30/2024 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	71.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	89.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	6,725.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	5,025.000	LF
MT3 LEADING END TREATMENT TL3	5.000	EA
MT2 LEADING END TREATMENT TL2	5.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	100.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	25.000	LF
MB TRAILING END TREATMENT	5.000	EA
MGS3 GR STANDARD SHOULDER	225.000	LF
MGS3CS GR COMPRESSED SHOULDER	225.000	LF
MGS2C GR BEHIND CURB	225.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	23.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,775.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	46.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	5.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	5.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	23.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	46.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	46.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	46.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	46.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	23.000	EA
PREMASH TYPE T TL3 LEADING 50'	91.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 130

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	23.000	EA
REPLACEMENT CC NOSE MATERIAL	23.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 140 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 5465350 PCN: P042324 Project No.: P042324
 DBE Goal Percent: 0.00%
 Approx. Length (miles): NA Description: 2023-2024 NON INTERSTATE GUARDRAIL DISTRICT 4
 CO(S): DISTRICT4
 Completion Date: 6/30/2024 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	22.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	154.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	8,750.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	7,725.000	LF
MT3 LEADING END TREATMENT TL3	17.000	EA
MT2 LEADING END TREATMENT TL2	2.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	125.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	125.000	LF
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	125.000	LF
MGS3CS GR COMPRESSED SHOULDER	125.000	LF
MGS2C GR BEHIND CURB	125.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	9.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	825.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	2,375.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	9.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	12.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	24.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	24.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	24.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	24.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	2.000	EA
PREMASH TYPE T TL3 LEADING 50'	131.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 140

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	12.000	EA
REPLACEMENT CC NOSE MATERIAL	12.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 150 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 5564810 PCN: P042202 Project No.: P042202
 DBE Goal Percent: 0.00%
 Approx. Length (miles):0.0000 Description: TRAFFIC SIGNAL UPGRADES - DISTRICT 5
 CO(S): Florence Georgetown
 Horry Marlboro
 Completion Date: 5/31/2024 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	EA
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	29.000	SY
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	926.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	153.000	LF
REMOVAL OF PAVEMENT MARKINGS	105.000	LF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	19.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	1.000	EA
F&I MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON MAST ARM	4.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	383.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,163.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	110.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	780.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	60.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	390.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	3,420.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	4,080.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 12 CONDUCTOR (BLACK)	410.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	7,430.000	LF
PRE-EMPT.INTERFACE CARD/UNIT	1.000	EA
SAWCUT FOR LOOP DETECTOR	3,028.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	3.000	EA
MOD. EXIST ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	1.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	21.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	4.000	EA
FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	4.000	EA
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	3.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	612.000	LF
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	4.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	2.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	34.000	EA
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	24.000	EA



Call No.: 150

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
AUDIBLE PEDESTRIAN PUSH BUTTON STATION(APS) INCLUDING PEDESTRIAN BUTTON ASSEMBLY W/ SIGN	8.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	16.000	EA
F&I VEHICLE TRAFFIC SINGAL HEAD MOUNTING ASSEMBLY FOR MAST ARM	12.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	36.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	4.000	EA
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	4.000	EA
DETECTABLE WARNING MATERIAL	59.000	SF
PEDESTRIAN RAMP CONSTRUCTION	54.000	SY
SURFACE APPLIED DETECTABLE WARNING	80.000	SF



Call No.: 160 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 5565290 PCN: P042332 Project No.: P042332
 DBE Goal Percent: 0.00%
 Approx. Length (miles): 0.0000 Description: 2023-2024 INTERSTATE GUARDRAIL DISTRICT
 CO(S): DISTRICT5 5
 Completion Date: 6/30/2024 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	72.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	129.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	4,825.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	4,750.000	LF
MT3 LEADING END TREATMENT TL3	5.000	EA
MT2 LEADING END TREATMENT TL2	5.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	125.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	75.000	LF
MB TRAILING END TREATMENT	5.000	EA
MGS3 GR STANDARD SHOULDER	225.000	LF
MGS3CS GR COMPRESSED SHOULDER	225.000	LF
MGS2C GR BEHIND CURB	225.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	16.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	2,350.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	39.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	5.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	5.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	24.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	48.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	48.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	48.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	48.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	5.000	EA
PREMASH TYPE T TL3 LEADING 50'	38.000	EA
2' CRASH CUSHION 2A	2.000	EA
2' CRASH CUSHION 2B	2.000	EA
WIDE CRASH CUSHION 2A	2.000	EA
WIDE CRASH CUSHION 2B	2.000	EA
2' CRASH CUSHION 3A	2.000	EA
2' CRASH CUSHION 3B	2.000	EA
WIDE CRASH CUSHION 3A	2.000	EA



Call No.: 160

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	2.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	24.000	EA
REPLACEMENT CC NOSE MATERIAL	24.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	2.000	EA



Call No.: 170 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 5565360 PCN: P042325 Project No.: P042325
 DBE Goal Percent: 0.00%
 Approx. Length (miles): NA Description: 2023-2024 NON INTERSTATE GUARDRAIL DISTRICT 5
 CO(S): DISTRICT5
 Completion Date: 6/30/2024 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	99.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	191.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	6,425.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	5,225.000	LF
MT3 LEADING END TREATMENT TL3	84.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	475.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	50.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	3,450.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	24.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,850.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	40.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	15.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	31.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	31.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	31.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	31.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	113.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 170

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	15.000	EA
REPLACEMENT CC NOSE MATERIAL	15.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 180 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 5665300 PCN: P042333 Project No.: P042333
 DBE Goal Percent: 0.00%
 Approx. Length (miles): 0.0000 Description: 2023-2024 INTERSTATE GUARDRAIL DISTRICT
 CO(S): DISTRICT6 6
 Completion Date: 6/30/2024 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	121.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	133.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	9,475.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	3,525.000	LF
MT3 LEADING END TREATMENT TL3	25.000	EA
MT2 LEADING END TREATMENT TL2	4.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	100.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	200.000	LF
MB TRAILING END TREATMENT	8.000	EA
MGS3 GR STANDARD SHOULDER	850.000	LF
MGS3CS GR COMPRESSED SHOULDER	200.000	LF
MGS2C GR BEHIND CURB	200.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	3.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	75.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	275.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	8.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	4.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	19.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	39.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	39.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	39.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	39.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	4.000	EA
PREMASH TYPE T TL3 LEADING 50'	65.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 180

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	19.000	EA
REPLACEMENT CC NOSE MATERIAL	19.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 190 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 5665370 PCN: P042326 Project No.: P042326
 DBE Goal Percent: 0.00%
 Approx. Length (miles): NA Description: 2023-2024 NON INTERSTATE GUARDRAIL DISTRICT 6
 CO(S): DISTRICT6
 Completion Date: 6/30/2024 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	116.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	148.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	7,625.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	2,175.000	LF
MT3 LEADING END TREATMENT TL3	3.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	75.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	150.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	1,625.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	7.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	150.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	7.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	17.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	33.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	33.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	33.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	33.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	103.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 190

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	17.000	EA
REPLACEMENT CC NOSE MATERIAL	17.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 200 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 5765310 PCN: P042334 Project No.: P042334
DBE Goal Percent: 0.00%
Approx. Length (miles):0.0000 Description: 2023-2024 INTERSTATE GUARDRAIL DISTRICT
CO(S): DISTRICT7 7
Completion Date: 6/30/2024 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	60.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	121.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	10,650.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	4,950.000	LF
MT3 LEADING END TREATMENT TL3	10.000	EA
MT2 LEADING END TREATMENT TL2	3.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	375.000	LF
MB TRAILING END TREATMENT	3.000	EA
MGS3 GR STANDARD SHOULDER	425.000	LF
MGS3CS GR COMPRESSED SHOULDER	150.000	LF
MGS2C GR BEHIND CURB	150.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	24.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	500.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	13.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	3.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	16.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	32.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	32.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	32.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	32.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	3.000	EA
PREMASH TYPE T TL3 LEADING 50'	77.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 200

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	16.000	EA
REPLACEMENT CC NOSE MATERIAL	16.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 210 Letting Date: May 09, 2023 Letting Time: 2:00 P.M. Page: 1

SC File NO(S): 5765380 PCN: P042327 Project No.: P042327
 DBE Goal Percent: 0.00%
 Approx. Length (miles): NA Description: 2023-2024 NON INTERSTATE GUARDRAIL DISTRICT 7
 CO(S): DISTRICT7
 Completion Date: 6/30/2024 Days Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	28.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	77.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	4,050.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	1,250.000	LF
MT3 LEADING END TREATMENT TL3	4.000	EA
MT2 LEADING END TREATMENT TL2	4.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	75.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	50.000	LF
MB TRAILING END TREATMENT	4.000	EA
MGS3 GR STANDARD SHOULDER	175.000	LF
MGS3CS GR COMPRESSED SHOULDER	175.000	LF
MGS2C GR BEHIND CURB	175.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	5.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	50.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	725.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	18.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	4.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	18.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	36.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	36.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	36.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	36.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	4.000	EA
PREMASH TYPE T TL3 LEADING 50'	54.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 210

Letting Date: May 09, 2023

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	18.000	EA
REPLACEMENT CC NOSE MATERIAL	18.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA

Notice is hereby given that in addition to the Standard Specifications for Highway Construction, Edition of 2007, the "Supplemental Specifications", and the "Project Special Provisions", the following govern SCDOT Highway Lettings:

STATUTES, CODES, AND REGULATIONS. The Federal-Aid Projects embraced in this advertisement contemplates the expenditure of funds pursuant to Title 23, United States Code, "Highways.

The Contractor's attention is called to the fact that the SC Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78) Sta. 252 and the Regulations of the Federal Highway Administration (15 C.F.R., Part 8), issued pursuant to such act, hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion or national origin in consideration for award. All bidders on Federal Aid Projects must comply with the Instructions to Bidders and Special Provision covering Disadvantaged and Women Business Enterprise (DBE/WBE) included as a part of the proposal.

Attention is directed to the Fair Labor Standards Act of 1938, as amended. Contractors will be responsible for carrying out all of the provisions of this Act, which may affect these contracts. Attention is also called to the fact that any Federal Aid Project or Projects included in this notice will be subject to the Work Hours and Safety Act of 1962 as amended, PL 87-581, PL 91-54 and implementing regulations.

PREQUALIFICATION. The Contractor's attention is called to the requirements of the SC Department of Transportation for Prequalification. **ONLY CONTRACTORS WHO HAVE BEEN ISSUED A PREQUALIFICATION CERTIFICATE BY THE SC DEPARTMENT OF TRANSPORTATION WILL BE ALLOWED TO SUBMIT BIDS.** Information concerning prequalification can be obtained at the Contracts Administration office, Room 332 in the Headquarters building, 955 Park Street, Columbia, SC, or by contacting Maria Devito at (803)737-2043 or Prequal@scdot.org.

BID BONDS FOR SCDOT WORK. Unless otherwise indicated in the advertisement, no proposal will be considered unless accompanied by a bid bond in the amount of 5% of the APPROXIMATE BID AMOUNT, written by a SURETY satisfactory to the Department, properly executed in South Carolina Department of Transportation Form 674 (furnished by the Department in each proposal). If an electronic bond is utilized, the Bond ID number must be provided on the Surety 2000 or Tinubu (SurePath) Network electronic bond form. **NO OTHER FORM OF PROPOSAL GUARANTY WILL BE ACCEPTED.**

SUBMISSION OF BID BONDS. Bid Bonds may be submitted electronically, by US mail, express delivery service or hand-delivered. Bid Bonds not submitted electronically must be submitted in advance of the bid opening.

- 1. BID BONDS SUBMITTED BY US MAIL OR EXPRESS DELIVERY SERVICE.** Sealed bid bonds submitted by US mail or express delivery service shall be enclosed in sealed envelope or container with Contractor Name and "Bid Bond for SC File No. _____", and enclosed in an outer, sealed envelope or container addressed to Contract Administrator, SCDOT, PO Box 365, Columbia, SC 29202-0365, or 955 Park Street, Columbia, South Carolina, 29201. Bid bonds submitted by US mail or express delivery service must be received by the Contract Administrator, or designee, prior to the time and date for opening of proposals indicated in the beginning of this Notice. The department will not be responsible for delays in the US mail or express delivery service.
- 2. BID BONDS HAND DELIVERED.** Bid bonds that are hand delivered shall be enclosed in a sealed envelope marked with Contractor Name and "Bid Bond for SC File No. _____", and must be delivered directly to the Contract Administrator or designee prior to the time and date for opening of proposals indicated in the beginning of this Notice.

IRREGULAR ELECTRONIC BIDS. Electronic bids may be declared irregular for any of the following reasons:

1. In the schedule of Prices,
 - (a) alteration of a part of bid item except for the unit price; or
 - (b) failure to enter a bid item unit price; or
 - (c) a bid item unit price is not in the proper form or is incomplete.
2. In the DBE Folder, when a project has a DBE goal, in the DBE's subcontractors information, work items, unit prices, or the other required information has not been entered in the proper form fields or is incomplete.
3. In the PROPOSAL FORM,
 - (a) the box at the end of the form indicating acknowledgement and acceptance of the conditions set forth in the form is not checked.
4. In the Bid Bond section of the PROPOSAL FORM, the required information for appropriate form fields is not furnished.
5. A properly executed Bid Bond is not furnished in accordance with the selected manner of submission.

TIME OF THE LETTING. The Contract Administrator, or designee, at the site of the letting shall be the sole judge of determining the local time and the arrival of the designated time for the opening and reading of the bids.

THE SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION RESERVES THE RIGHT TO REJECT ANY OR ALL PROPOSALS AND WAIVE ANY TECHNICALITIES.

MINIMUM WAGE RATES FOR FAP CONTRACTS HAVE BEEN PREDETERMINED BY THE SECRETARY OF LABOR IN ACCORDANCE WITH THE TERMS OF THE DAVIS BACON ACT AS AMENDED AND THE FEDERAL HIGHWAY ACT OF 1956, AND LATER ACTS, AND THESE RATES WILL BE SET FORTH IN THE PROPOSAL FORM. THIS CONTRACT IS ALSO SUBJECT TO THE WORK HOURS AND SAFETY ACT OF 1962 AS AMENDED, PL 87-581, PL 91-54, AND IMPLEMENTING REGULATIONS. CONTRACTORS ATTENTION IS ALSO CALLED TO THE FEDERAL REQUIREMENTS GOVERNING SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES, WHICH WILL BE INCLUDED IN THIS CONTRACT.

Information in this notice is the latest available at the time of its publication. The information contained in the proposals, plans, and any addenda issued shall govern over this notice. Quantities shown herein are approximate for information only and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

Issued by:

Jennifer Taylor
Contract Administrator