

SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION  
NOTICE TO CONTRACTORS  
For May 11, 2021

Letting Location:  
SCDOT Headquarters Building  
Conference Room 331  
955 Park Street, Columbia, SC

Electronic Bids for the contracts listed herein will be publicly opened. All bid totals will be printed and posted on the SCDOT web site, Bid Express, and the Construction Extranet.

The following items will be made available on April 13, 2021 unless otherwise noted:

- EBS (Electronic Bidding System) files via Bid Express website ([www.bidx.com](http://www.bidx.com))
- Construction Standards can be found under Business via SCDOT web site ([www.scdot.org](http://www.scdot.org))

Access the Construction Extranet (<https://www.scdot.org/business/constructionletting-extranet.aspx>). for the following items:

- Proposals
- Plans
- Announcements
- Bids as Received
- CPM Schedule Templates
- Contractor Discussin Board

Contractors are encouraged to utilize the Discussion Board to make contact with other Prime and Subcontractors to request/offer quotes. There is no charge to access this site, but you must register for a user name and password.

Certain projects will require bidders to have a minimum quarterly CPS (Contractor Performance Score) issued by SCDOT. These projects will be noted accordingly to include the minimum score and quarter issued. Contractors wishing to verify their CPS may call SCDOT Construction Data Support at (803)737-2031.

Hardcopy plans and proposals are available via Engineering Publications:

- o Printed upon request only, call ahead for pickup orders
- o Located in room G23 SCDOT Headquarters
- o Email [PlanStorage@scdot.org](mailto:PlanStorage@scdot.org) /Phone (803)737-4533/ Fax (803)737-4530
- o Proposals are \$15 and Plans are \$1 per sheet
- o Cash, check, money order, VISA/MC accepted payable to SCDOT (No refunds)
- o Planholders list is not maintained by SCDOT
- o Contractors do not have to buy plans to be able to bid

Visitors are welcome and should sign in at the Park Street entrance. Please contact the Contract Administration Office at (803)737-1249 with all Letting related questions.



Call No.: 010      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

---

SC File NO(S): 0458560      PCN: P037225      Project No.: P037225  
DBE Goal Percent: 0.00%      PCN: P040235      Project No.: P040235  
Approx. Length (miles): 18.2200      Description: SAFETY IMPROVEMENTS - US 29 & SC 24  
CO(S): Anderson  
Completion Date: 5/31/2023      Funding: ST

## ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	2.000	EA
TRAFFIC CONTROL	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	500.000	SY
UNCLASSIFIED EXCAVATION	482.000	CY
BORROW EXCAVATION	5,648.000	CY
EXCAVATION FOR SHOULDER PAVING	1,481.400	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	1,481.400	STA
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	67,584.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	2,945.000	TON
MAINTENANCE STONE	360.000	TON
HMA SHOULDER WIDENING COURSE	7,709.000	TON
LIQUID ASPHALT BINDER PG64-22	3,678.000	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	15,000.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	193,095.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	3,725.000	SY
MILLED-IN RUMBLE STRIP	37.480	MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	17,990.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE B	33,706.000	TON
DRIVEWAY PAVING-SURFACE TYPE D	570.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,592.000	SF
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	22,650.000	LF
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	9,500.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	287,500.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	215,700.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	4,210.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"YELLOW SOLID LINES	750.000	LF
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	525.000	EA
TEMPORARY YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X4"	400.000	EA
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	44.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	44.000	EA
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	11,150.000	LF



Call No.: 010

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	119,500.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	1,930.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	22.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	22.000	EA
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	4,100.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	87,900.000	LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	375.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	525.000	EA
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	125.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	725.000	EA
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	1.000	LS
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	986.000	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	824.000	LF
REFLECTIVE SIGN POST PANELS	594.000	LF
GUARDRAIL DELINEATOR - WHITE	318.000	EA
CONC. FOR STRUCTURES - CLASS 3000(ROADWAY)	2.000	CY
12" SMOOTH WALL PIPE	24.000	LF
15" SMOOTH WALL PIPE	3,500.000	LF
18" SMOOTH WALL PIPE	3,750.000	LF
24" SMOOTH WALL PIPE	1,250.000	LF
CLEANING EXISTING PIPE	500.000	LF
DROP INLET (24" X 24")	2.000	EA
BEVELING OF PIPE END	584.000	EA
RIP-RAP (CLASS A)	500.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A	400.000	SY
MT3 LEADING END TREATMENT TL3	8.000	EA
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	775.000	LF
MGS3CS GR COMPRESSED SHOULDER	850.000	LF
PERMANENT GRASSING FOR SMALL PROJECTS	14.570	ACRE
TEMPORARY EROSION CONTROL BLANKET (ECB)	0.500	MSY
SILT FENCE	2,000.000	LF



Call No.: 020      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

SC File NO(S): 1325440	PCN: P028335	Project No.: P028335
DBE Goal Percent: 9.00%	PCN: P030489	Project No.: P030489
Approx. Length (miles): 1.2390	Description: BRIDGE REPLACEMENTS - US 1 (CHESTERFIELD CO)	
CO(S): Chesterfield		
Completion Date: 5/31/2024	Funding: FED	

**MINIMUM REQUIRED QUARTERLY CPS: 68.8 (Period ending on December 31, 2020)**

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
MOBILIZATION - SUBCONTRACTOR	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	2.000	EA
UTILITY STAKING	1.000	LS
TRAFFIC CONTROL	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
CLEARING & GRUBBING WITHIN ROADWAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	6,065.000	SY
REMOVAL OF EXIST. GUARDRAIL	3,436.330	LF
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CULVERT( )X( ) 001	1.000	EA
UNCLASSIFIED EXCAVATION	14,719.000	CY
BORROW EXCAVATION	168,778.000	CY
BORROW PIT SET-UP	1.000	LS
MUCK EXCAVATION	3,300.000	CY
GEOTEXTILE, SEPARATION	21,515.000	SY
GEOGRID REINFORCEMENT (UNIAXIAL)	1,460.000	SY
GEOGRID STABILIZATION	18,211.000	SY
GEOTEXTILE SOIL REINFORCEMENT	11,230.000	SY
TEMPORARY SHORING WALL	2,570.000	LF
STONE BRIDGE LIFT MATERIAL	7,020.000	TON
GRANULAR BRIDGE LIFT MATERIAL	1,432.000	CY
FINE GRADING	18,987.718	SY
FLOWABLE FILL	17.000	CY
MAINTENANCE STONE	235.000	TON
HOT MIX ASPHALT BASE COURSE - TYPE A	1,225.000	TON
HOT MIX ASPHALT BASE COURSE - TYPE B	7,137.000	TON
LIQUID ASPHALT BINDER PG64-22	605.410	TON
MILLING EXISTING ASPHALT PAVEMENT 2.0"	1,180.000	SY



Call No.: 020

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	533.000	SY
MILLED-IN RUMBLE STRIP	2.000	MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	2,365.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE C	1,744.000	TON
HOT MIX ASPH. CONC. SURF. CR. FOR DITCH PAVING	6.000	TON
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	3,181.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	232.000	SF
PREF.FLEX.RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 4"WH.SOLID	522.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE4"YEL.SOLID	522.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	25,128.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	3,700.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	21,133.000	LF
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3(60 MPH)	7.000	EA
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 60MPH	8.000	EA
TEMPORARY CONCRETE BARRIER	9,014.000	LF
TEMP CONC BARRIER WITH ANCHORAGE (INCL SECT OF BARR WALL WITH SLOTS/BOLTS/MISC HARDWARE/ITEMS FOR ATTACHMENT TO BRIDGE)	780.000	LF
THRIE BEAM G.R.BRIDGE CONN.(SUPPLEMENTAL TO TEMPORARY CONCRE	7.000	EA
2.0" SCHEDULE 80 PVC CONDUIT	2,486.000	LF
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	328.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	16,080.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	16,080.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 4"WH.SOLID PREF.	3,120.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE4"YEL.SOLID PREF.	3,120.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	72.000	LF
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	172.000	EA
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	4,690.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	18.000	LF
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	328.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	2,722.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	24.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	6,768.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	12.000	LF
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	3,181.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	1,135.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	83.000	EA
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	1,240.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	620.000	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	81.196	SF
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	26.500	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	241.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	3,124.000	LF



Call No.: 020

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 3

Description	Quantity	Units
CONC. FOR STRUCTURES - CLASS 4000	2,961.100	CY
GROOVED SURFACE FINISH	6,022.000	SY
REINF. STEEL FOR STRUCTURES (BRIDGE)	1,049,939.000	LB
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	38,528.000	LB
PRESTRESSED CONC. BEAM (TYPE IV)	4,157.000	LF
CONCRETE BRIDGE BARRIER PARAPET	2,603.900	LF
CONCRETE BRIDGE BARRIER PARAPET TRANSITION	12.000	EA
STRUCTURAL STEEL	1.000	LS
LARGE FINGER EXPANSION JOINT	154.000	LF
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	18.000	EA
PILE DRIVING SET-UP	54.000	EA
PREST. CONC. PILING (24"SQ.)	1,370.000	LF
PILE BUILD-UP PREPARATION (24"SQ)	5.000	EA
PRESTRESSED INDEX PILING (24" SQUARE)	274.000	LF
PRESTRESSED PILE POINT (HP12X53)	270.000	LF
STEEL H BEARING PILING (HP14 X 73)	470.000	LF
STEEL H BEARING INDEX PILING (HP 14 X 73)	94.000	LF
STEEL H BEARING PILING (HP14 X 117)	370.000	LF
STEEL H BEARING INDEX PILING (HP14X 117)	74.000	LF
DRILLED SHAFT SET-UP	20.000	EA
DRILLED SHAFT WITH WET & DRY EXCAVATION - 36" DIAMETER	734.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 42" DIAMETER	216.500	LF
CONSTRUCTION CASING - 42" DIAMETER	216.500	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 48" DIAMETER	760.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER	152.100	LF
CONSTRUCTION CASING - 54" DIAMETER	152.100	LF
18" SMOOTH WALL PIPE	214.000	LF
30" SMOOTH WALL PIPE	116.000	LF
DROP INLET (24" X 24")	1.000	EA
BEVELING OF PIPE END	5.000	EA
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	331.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	364.000	LF
ELASTOMERIC BEARING	104.000	EA
CROSSHOLE SONIC LOGGING SETUP	20.000	EA
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	904.000	TON
AGGREGATE UNDERDRAIN (AGGR.NO. 57)	87.000	CY
GEOTEXTILE FOR DRAINAGE FILTRATION(FABRIC UNPROTECTED)CLASS2	847.000	SY
12" PERFORATED PIPE UNDERDRAIN 10" PERF. PIPE UNDERDRAIN	913.000	LF
10" PERFORATED PIPE UNDERDRAIN WITH GEOTEXTILE	780.000	LF
RIP-RAP (CLASS A)	100.000	TON
RIP-RAP (CLASS B)	2,950.000	TON
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)	95.000	SY



Call No.: 020

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 4

Description	Quantity	Units
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE B	2,180.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A	57.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	977.000	SY
MT3 LEADING END TREATMENT TL3	11.000	EA
MGS3 GR STANDARD SHOULDER	4,575.500	LF
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	12.000	EA
FLUME INLET AT GUARDRAIL (HANDWORK)	11.000	EA
NON-MOW STRIP UNDER GUARDRAIL	2,421.000	SY
CONC BARR TRANSITION BETWEEN TWO SHAPES	20.667	LF
BRIDGE FENCE	1.000	LS
TEMPORARY BARRIER FENCE	3,177.000	LF
RIGHT OF WAY MARKER(REBAR AND CAP)	72.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	17.604	ACRE
TEMPORARY COVER	8.802	ACRE
STRAW OR HAY MULCH WITH TACKIFIER	9.044	ACRE
FERTILIZER (NITROGEN)	1,760.400	LB
FERTILIZER (PHOSPHORIC ACID)	1,760.400	LB
FERTILIZER (POTASH)	1,760.400	LB
AGRICULTURAL GRANULAR LIME	35,208.000	LB
SELECTIVE WATERING	271,500.000	GAL
MOWING	52.812	ACRE
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	114.800	SY
TURF REINFORCEMENT MATTING (TRM) TYPE 1	1.416	MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 2	0.083	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	33.255	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	8.000	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	3.560	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 4	12.000	ACRE
SEDIMENT TUBES FOR DITCH CHECKS	380.000	LF
SILT FENCE	14,654.000	LF
REPLACE/REPAIR SILT FENCE	1,466.000	LF
FLOATING TURBIDITY BARRIER-LIGHT DUTY	3,305.000	SF
CLEANING SILT BASINS	378.000	CY
REMOVAL OF SILT RETAINED BY SILT FENCE	3,664.000	LF
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	31.000	TON
STABILIZED CONSTRUCTION ENTRANCE	1,650.000	SY
BRIDGE DECK JOINT SEALING SYSTEM	44.000	LF
ON-THE-JOB TRAINEE (ROADWAY)	2,080.000	HR
ON-THE-JOB TRAINEE (BRIDGE)	3,120.000	HR



Call No.: 030      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

---

SC File NO(S): 2156800      PCN: P037962      Project No.: P037962

DBE Goal Percent: 0.00%

Approx. Length (miles): **NA**      Description: SIGNAL UPGRADES - DISTRICT 5

CO(S): Florence

Completion Date: 10/31/2022      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
RR COORDINATION FOR TRAFFIC SIGNALS 001	1.000	LS
RAILROAD INSURANCE AND FLAGGING 00	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	100.000	SY
REMOVAL & DISPOSAL OF EXISTING CONCRETE	5.000	CY
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	19.000	SY
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	387.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	218.000	LF
REMOVAL OF PAVEMENT MARKINGS	471.000	LF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	58.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	18.000	EA
REMOVAL OF U-SECTION POST	1.000	EA
FURNISH & INSTALL 3.0" GALV. RIGID CONDUIT (BORED AND JACK	265.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	420.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,930.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	150.000	LF
FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	475.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (TRENCHLESS)	475.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	2,700.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	9,140.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	9,940.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE, 1-CONDUCTOR FOR LOOP WIRE	7,856.000	LF
INSTALL WIRELESS NETWORK COMMUNICATIONS LINK BETWEEN TWO SIGNALS (2 RADIOS)	3.000	EA
SAWCUT FOR LOOP DETECTOR	3,498.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	3.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	29.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	3.000	EA
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	10.000	EA
FURNISH & INSTALL 1/4" GALVANIZED STEEL CABLE	240.000	LF
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	1,456.000	LF
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	5.000	EA





Call No.: 030

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 002	3.000	EA
FURNISH AND INSTALL BATTERY BACK-UP INCLUDING FOUNDATION	3.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	6.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 003	31.000	EA
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	10.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	10.000	EA
F&I NO RT/LT TURN SYMB LED BLANKOUT W/ SPANWIRE MNT	5.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	37.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	1.000	LS
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	3.000	EA
INSTALL CLOSED CIRCUIT TV CAMERA - HIGHWAY USAGE	1.000	EA
CONCRETE SIDEWALK(4" UNIFORM)	29.000	SY
DETECTABLE WARNING MATERIAL	63.000	SF
PEDESTRIAN RAMP CONSTRUCTION	125.000	SY
SURFACE APPLIED DETECTABLE WARNING	10.000	SF
SILT FENCE	100.000	LF



Call No.: 040                      Letting Date: May 11, 2021                      Letting Time: 2:00 P.M.                      Page: 1

---

SC File NO(S): 2658520                      PCN: P039871                      Project No.: P039871

DBE Goal Percent: 0.00%

Approx. Length (miles):NA                      Description: BRIDGE MAINTENANCE - SC 22 RAMP/US 501

CO(S): Horry

Completion Date: 11/23/2021                      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	140.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	35.000	SF
BARRICADE - TYPE 3	84.000	LF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	2.000	EA
TYPE B - FLASHING LIGHT	8.000	EA
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 4"WH.SOLID PREF.	395.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE4"YEL.SOLID PREF.	395.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	100.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	100.000	LF
REMOVAL OF PAVEMENT MARKINGS	790.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	295.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	295.000	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	127.000	SF
GROOVED SURFACE FINISH	850.000	SY
MACHINE PREPARATION OF EXISTING SURFACE	910.000	SY
HYDRO-DEMOLITION OF EXISTING SURFACE	910.000	SY
BLAST CLEANING	980.000	SY
CONCRETE OVERLAY (LATEX)	75.000	CY
EPOXY-SAND SLURRY	510.000	SF
CONCRETE CLASS 4000 FOR FULL DEPTH DECK PATCHING	5.000	CY
RESEAL DECK EXPANSION JOINT	80.000	LF

**Mandatory Virtual Pre-Bid Conference: Wednesday, April 21, 2021 at 10:00 AM (see below)**



South Carolina Department of Transportation

4/5/2021

Call No.: 050      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

SC File NO(S): 3658271      PCN: P037061A      Project No.: P037061

DBE Goal Percent: 0.00%

Approx. Length (miles):NA

Description: HUNTING CREEK MITIGATION BANK

CO(S): Newberry

Completion Date: 2/28/2022

Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
NO. 57 STONE FOR BACKFILL	100.000	TON
RIP-RAP (CLASS A)	100.000	TON
RIP-RAP (CLASS B)	100.000	TON
TEMPORARY BARRIER FENCE	260.000	LF
PERMANENT COVER	26.900	ACRE
TEMPORARY COVER	26.900	ACRE
SILT FENCE	4,595.000	LF
STREAM CONSTRUCTION SURVEYING	1.000	LS
STREAM AS-BUILT SURVEY	1.000	LS
CLEARING AND GRUBBING	26.900	ACRE
IMPERVIOUS SELECT MATERIAL	4,749.000	CY
GRADING - EXCAVATE & FILL OR STOCKPILE	1.000	LS
FLOODPLAIN INTERCEPTOR	12.000	EA
CONSTRUCTED RIFFLE	17.000	EA
GROUND WATER DAM	5,251.000	LF
TOE WOOD WITH SOIL LIFT - MAIN	2,457.000	LF
TOE WOOD WITH SOIL LIFT - TRIBUTARY	1,259.000	LF
LOG SILL	93.000	EA
LOG CROSS VANE	1.000	EA
ROCK CROSS VANE	1.000	EA
ROCK RAMP - HUNTING CREEK	1.000	LS
ROCK RAMP - UT 6	1.000	LS
PERMANENT FORD CROSSING	1.000	EA
ARMORED SWALE	43.000	LF
COIR FIBER MAT	17,450.000	SY
CHANNEL ROCK TOE PROTECTION	96.800	LF
BARE ROOTS	26,665.000	EA
LIVE STAKES	8,361.000	EA
TEMPORARY CONSTRUCTION ENTRANCE	1.000	EA
TEMPORARY PIPE CROSSING	1.000	LS



Call No.: 050      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 2

Description	Quantity	Units
PUMP AROUND	1.000	LS
TEMPORARY ROCK DITCH CHECK	2.000	EA
STRAW WATTLES	100.000	LF
ROCK STILL STRUCTURE WITH BOLDERS	7.000	EA

---

**SECTION 102: MANDATORY VIRTUAL PRE-BID CONFERENCE:**  
The Contractor is advised that a mandatory virtual Pre-Bid Conference will be held on Wednesday, April 21, 2021 at 10:00 AM. Conference attendance is mandatory in order to be able to bid on the Project.

- Contractors can join the Pre-Bid Conference at the following link:  
<https://scdot.webex.com/scdot/j.php?MTID=ma8cb0c30b7b8c0323eea4f0222236365>  
Meeting number (access code): 160 030  
3034 Meeting password:  
ESQstrong  
Contractors may also join the meeting via phone at the following number:  
+1-415-655-0001 US Toll Access code: 160 030 3034

Contractors who do not attend this Pre-Bid Conference will not be allowed to submit a Bid Proposal for this project.

For any questions or concerns regarding the Pre-Bid Conference, please contact SCDOT Project Manager Vince McCarron at 1-803-737-1987 or [mccarronvj@scdot.org](mailto:mccarronvj@scdot.org).

**MANDATORY VIRTUAL PRE BID MEETING: Wednesday, April 21, 2021 at 10:00 AM (see below) -**  
 Wednesday, April 21, 2021 at 10:00 AM (see meeting link below)



South Carolina Department of Transportation

4/5/2021

Call No.: 060      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

---

SC File NO(S): 3852290      PCN: P037148      Project No.: P037148

DBE Goal Percent: 14.00%

Approx. Length (miles): 0.2340      Description: ENHANCEMENT - S-172 (BONNER AVE)

CO(S): Orangeburg

Completion Date: 11/30/2021      Funding: FED

**ITEMS OF WORK INCLUDE THE FOLLOWING:**

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
SMALL PUBLIC WATER RELOCATION NO. ____ 003	1.000	EA
TRAFFIC CONTROL	1.000	LS
CLEARING & GRUBBING WITHIN ROADWAY	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 002	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CURB	10.000	LF
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	195.000	SY
UNCLASSIFIED EXCAVATION	469.000	CY
BORROW EXCAVATION	1,056.000	CY
FINE GRADING	1,684.000	SY
FLOWABLE FILL	10.000	CY
GRADED AGGREGATE BASE COURSE (6" UNIFORM)	1,491.000	SY
MAINTENANCE STONE	10.000	TON
PRIME COAT	403.000	GAL
HOT MIX ASPHALT SURFACE COURSE TYPE D	95.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	128.000	SF
18" SMOOTH WALL PIPE	524.000	LF
DROP INLET (24" X 36")	2.000	EA
MANHOLE	3.000	EA
PRECAST CONCRETE DRAINAGE STRUCTURE - 3' X 3	1.000	EA
RIP-RAP (CLASS B)	21.000	TON
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)	27.000	SY
MOVING ITEM NO. 001	1.000	LS
PROPERTY RIGHT OF WAY MARKER (REBAR & CAP)	1.000	EA
PERMANENT COVER	1.100	ACRE
TEMPORARY COVER	0.550	ACRE
FERTILIZER (NITROGEN)	111.000	LB
FERTILIZER (PHOSPHORIC ACID)	111.000	LB
FERTILIZER (POTASH)	111.000	LB
AGRICULTURAL GRANULAR LIME	2,205.000	LB
SELECTIVE WATERING	54,300.000	GAL



Call No.: 060

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
MOWING	3.310	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	2.200	ACRE
SEDIMENT TUBES FOR DITCH CHECKS	100.000	LF
SILT FENCE	1,700.000	LF
CLEANING INLET STRUCTURE FILTERS	4.000	EA
INLET STRUCTURE FILTER - TYPE B	4.000	EA
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY

**SECTION 102: MANDATORY VIRTUAL PRE-BID CONFERENCE:**

The Contractor is advised that a mandatory virtual Pre-Bid Conference will be held on Wednesday, April 21, 2021 at 10:00 AM. Conference attendance is mandatory in order to be able to bid on the Project..

- Contractors can join the Pre-Bid Conference at the following link:

<https://scdot.webex.com/scdot/j.php?MTID=ma8cb0c30b7b8c0323eea4f0222236365>

Meeting number (access code): 160 030 3034

Meeting password: ESOstrong

Contractors may also join the meeting via phone at the following number:

+1-415-655-0001 US Toll Access code: 160 030 3034

Contractors who do not attend this Pre-Bid Conference will not be allowed to submit a Bid Proposal for this project.

For any questions or concerns regarding the Pre-Bid Conference, please contact SCDOT Project Manager Vince McCarron at 1-803-737-1987 or [mccarronvj@scdot.org](mailto:mccarronvj@scdot.org).



Call No.: 070      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

SC File NO(S): 4258750      PCN: P040328      Project No.: P040328

DBE Goal Percent: 0.00%

Approx. Length (miles):0.6600

Description: REHABILITATION - S-172

CO(S): Spartanburg

Completion Date: 10/31/2021

Funding: CTC

## ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
BORROW EXCAVATION	132.000	CY
MAINTENANCE STONE	40.000	TON
LIQUID ASPHALT BINDER PG64-22	81.446	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	4,000.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	10,800.000	SY
HOT MIX ASPHALT SURFACE COURSE TYPE C	1,214.800	TON
DRIVEWAY PAVING-SURFACE TYPE C	78.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	480.000	SF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	13,940.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	60.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	27,880.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	6,970.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	30.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	6,970.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	44.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	0.320	ACRE



Call No.: 080      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

---

SC File NO(S): 5158590      PCN: P040329      Project No.: P040329

DBE Goal Percent: 0.00%

Approx. Length (miles):NA      Description: GUARDRAIL - INTERSTATE - DISTRICT 1

CO(S): DISTRICT 1

Completion Date: 6/30/2022      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	200.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	200.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	13,500.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	500.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MT2 LEADING END TREATMENT TL2	2.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	50.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	28.000	LF
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	100.000	LF
MGS3CS GR COMPRESSED SHOULDER	100.000	LF
MGS2C GR BEHIND CURB	100.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	5.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	22.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	260.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	12.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	10.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	20.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	20.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	20.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	20.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	2.000	EA
PREMASH TYPE T TL3 LEADING 50'	150.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA





Call No.: 080

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	10.000	EA
REPLACEMENT CC NOSE MATERIAL	10.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 090      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

SC File NO(S): 5158660      PCN: P040336      Project No.: P040336  
 DBE Goal Percent: 0.00%  
 Approx. Length (miles): N/A      Description: GUARDRAIL - DISATRICT 1 NON-INTERSTATE  
 CO(S): DISTRICT 1  
 Completion Date: 6/30/2022      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	75.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	75.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	7,000.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	500.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MT2 LEADING END TREATMENT TL2	2.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	50.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	28.000	LF
MB TRAILING END TREATMENT	5.000	EA
MGS3 GR STANDARD SHOULDER	100.000	LF
MGS3CS GR COMPRESSED SHOULDER	100.000	LF
MGS2C GR BEHIND CURB	100.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	15.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	22.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	50.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	20.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	10.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	20.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	20.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	20.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	20.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	2.000	EA
PREMASH TYPE T TL3 LEADING 50'	60.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 090

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	10.000	EA
REPLACEMENT CC NOSE MATERIAL	10.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 100      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

---

SC File NO(S): 5258600      PCN: P040330      Project No.: P040330  
DBE Goal Percent: 0.00%  
Approx. Length (miles):NA      Description: GUARDRAIL - DISTRICT 2 - INTERSTATE  
CO(S): DISTRICT2  
Completion Date: 6/30/2022      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	20.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	115.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	12,000.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	10,000.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MT2 LEADING END TREATMENT TL2	2.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	50.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	200.000	LF
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	100.000	LF
MGS3CS GR COMPRESSED SHOULDER	100.000	LF
MGS2C GR BEHIND CURB	100.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	15.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	22.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	130.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	20.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	10.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	20.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	20.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	20.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	20.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	5.000	EA
PREMASH TYPE T TL3 LEADING 50'	45.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 100

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	10.000	EA
REPLACEMENT CC NOSE MATERIAL	10.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 110      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

---

SC File NO(S): 5258670      PCN: P040337      Project No.: P040337  
DBE Goal Percent: 0.00%  
Approx. Length (miles):N/A      Description: GUARDRAIL - DISTRICT 2 NON-INTERSTATE  
CO(S): DISTRICT2  
Completion Date: 6/30/2022      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	60.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	175.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	25,000.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	20,000.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MT2 LEADING END TREATMENT TL2	2.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	50.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	62.500	LF
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	100.000	LF
MGS3CS GR COMPRESSED SHOULDER	100.000	LF
MGS2C GR BEHIND CURB	100.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	20.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	38.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	130.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	20.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	10.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	20.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	20.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	20.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	20.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	2.000	EA
PREMASH TYPE T TL3 LEADING 50'	70.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 110

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	10.000	EA
REPLACEMENT CC NOSE MATERIAL	10.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 120      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

SC File NO(S): 5356700      PCN: P039817      Project No.: P039817  
 DBE Goal Percent: 0.00%  
 Approx. Length (miles):NA      Description: SIGNAL UPGRADE - DISTRICT 3  
 CO(S): Greenville Pickens  
 Completion Date: 8/31/2022      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	1.000	LS
REMOVAL & DISPOSAL OF EXISTING CONCRETE	15.000	CY
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	142.000	SY
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	2,470.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	18.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	560.000	LF
REMOVAL OF PAVEMENT MARKINGS	300.000	LF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	400.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	44.000	EA
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	1,925.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	6,430.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	770.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	730.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	14,365.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	10,300.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	8,490.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 12 CONDUCTOR (BLACK)	4,075.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	20,667.000	LF
SAWCUT FOR LOOP DETECTOR	7,850.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	9.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	62.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	8.000	EA
FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	11.000	EA
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	10.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	3,590.000	LF
FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE	2.000	EA
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	19.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	8.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	20.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 001	76.000	EA
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	40.000	EA





Call No.: 120

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
AUDIBLE PEDESTRIAN PUSH BUTTON STATION(APS) INCLUDING PEDESTRIAN BUTTON ASSEMBLY W/ SIGN	16.000	EA
FURNISH & INSTALL PEDESTRIAN PUSH BUTTON AND SIGN (R-10-4B)	4.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	28.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	96.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	1.000	LS
REMOVE FOUNDATION FOR STEEL STRAIN POLE - 18" BELOW GRADE	2.000	EA
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	8.000	EA
FURNISH & INSTALL FACTORY TERMINATED PATCH PANEL	1.000	EA
CONCRETE SIDEWALK(4" UNIFORM)	165.000	SY
DETECTABLE WARNING MATERIAL	170.000	SF
PEDESTRIAN RAMP CONSTRUCTION	207.000	SY
SURFACE APPLIED DETECTABLE WARNING	80.000	SF



Call No.: 130      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

SC File NO(S): 5358610      PCN: P040331      Project No.: P040331  
DBE Goal Percent: 0.00%  
Approx. Length (miles): NA      Description: GUARDRAIL - DISTRICT 3 - INTERSTATE  
CO(S): DISTRICT3  
Completion Date: 6/30/2022      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	150.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	150.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	3,500.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	3,000.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MT2 LEADING END TREATMENT TL2	2.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	100.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	28.000	LF
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	100.000	LF
MGS3CS GR COMPRESSED SHOULDER	100.000	LF
MGS2C GR BEHIND CURB	100.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	16.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	100.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	500.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	10.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	10.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	20.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	20.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	20.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	20.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	2.000	EA
PREMASH TYPE T TL3 LEADING 50'	40.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 130

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	10.000	EA
REPLACEMENT CC NOSE MATERIAL	10.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 140      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

---

SC File NO(S): 5358680      PCN: P040338      Project No.: P040338

DBE Goal Percent: 0.00%

Approx. Length (miles):N/A      Description: GUARDRAIL - DISTRICT 3 NON-INTERSTATE

CO(S): DISTRICT3

Completion Date: 6/30/2022      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	75.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	275.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	16,000.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	15,000.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MT2 LEADING END TREATMENT TL2	2.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	4.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	200.000	LF
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	100.000	LF
MGS3CS GR COMPRESSED SHOULDER	100.000	LF
MGS2C GR BEHIND CURB	100.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	50.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	22.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	210.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	30.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	10.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	20.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	20.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	20.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	20.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	2.000	EA
PREMASH TYPE T TL3 LEADING 50'	150.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 140

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	10.000	EA
REPLACEMENT CC NOSE MATERIAL	10.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 150      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

---

SC File NO(S): 5458620      PCN: P040332      Project No.: P040332  
DBE Goal Percent: 0.00%  
Approx. Length (miles): NA      Description: GUARDRAIL - DISTRICT 4 - INTERSTATE  
CO(S): DISTRICT4  
Completion Date: 6/30/2022      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	30.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	75.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	12,000.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	10,000.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MT2 LEADING END TREATMENT TL2	2.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	50.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	10.000	LF
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	100.000	LF
MGS3CS GR COMPRESSED SHOULDER	100.000	LF
MGS2C GR BEHIND CURB	100.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	10.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	22.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	800.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	20.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	10.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	20.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	20.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	20.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	20.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	10.000	EA
PREMASH TYPE T TL3 LEADING 50'	40.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 150

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	10.000	EA
REPLACEMENT CC NOSE MATERIAL	10.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 160      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

---

SC File NO(S): 5458690      PCN: P040339      Project No.: P040339  
DBE Goal Percent: 0.00%  
Approx. Length (miles):N/A      Description: GUARDRAIL - DISTRICT 4 NON-INTERSTATE  
CO(S): DISTRICT4  
Completion Date: 6/30/2022      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	100.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	100.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	4,000.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	1,500.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MT2 LEADING END TREATMENT TL2	2.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	100.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	100.000	LF
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	100.000	LF
MGS3CS GR COMPRESSED SHOULDER	100.000	LF
MGS2C GR BEHIND CURB	100.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	8.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	700.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	2,000.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	8.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	10.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	20.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	20.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	20.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	20.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	2.000	EA
PREMASH TYPE T TL3 LEADING 50'	120.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA





Call No.: 160

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	10.000	EA
REPLACEMENT CC NOSE MATERIAL	10.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 170      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

---

SC File NO(S): 5558630      PCN: P040333      Project No.: P040333  
DBE Goal Percent: 0.00%  
Approx. Length (miles):NA      Description: GUARDRAIL - DISTRICT 5 - INTERSTATE  
CO(S): DISTRICT5  
Completion Date: 6/30/2022      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	20.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	30.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	3,500.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	3,400.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MT2 LEADING END TREATMENT TL2	2.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	50.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	28.000	LF
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	100.000	LF
MGS3CS GR COMPRESSED SHOULDER	100.000	LF
MGS2C GR BEHIND CURB	100.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	16.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	22.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,000.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	16.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	10.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	20.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	20.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	20.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	20.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	2.000	EA
PREMASH TYPE T TL3 LEADING 50'	36.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 170

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	10.000	EA
REPLACEMENT CC NOSE MATERIAL	10.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 180      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

---

SC File NO(S): 5558700      PCN: P040340      Project No.: P040340  
DBE Goal Percent: 0.00%  
Approx. Length (miles): N/A      Description: GUARDRAIL - DISTRICT 5 NON-INTERSTATE  
CO(S): DISTRICT5  
Completion Date: 6/30/2022      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	25.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	40.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	16,000.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	3,400.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MT2 LEADING END TREATMENT TL2	2.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	300.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	28.000	LF
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	100.000	LF
MGS3CS GR COMPRESSED SHOULDER	100.000	LF
MGS2C GR BEHIND CURB	100.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	16.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	22.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	1,200.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	26.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	10.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	20.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	20.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	20.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	20.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	2.000	EA
PREMASH TYPE T TL3 LEADING 50'	60.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 180

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	10.000	EA
REPLACEMENT CC NOSE MATERIAL	10.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 190      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

SC File NO(S): 5658640      PCN: P040334      Project No.: P040334  
DBE Goal Percent: 0.00%  
Approx. Length (miles): NA      Description: GUARDRAIL - DISTRICT 6 - INTERSTATE  
CO(S): DISTRICT6  
Completion Date: 6/30/2022      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	60.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	60.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	3,500.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	3,000.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MT2 LEADING END TREATMENT TL2	2.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	50.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	100.000	LF
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	100.000	LF
MGS3CS GR COMPRESSED SHOULDER	100.000	LF
MGS2C GR BEHIND CURB	100.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	4.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	22.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	150.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	4.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	10.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	20.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	20.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	20.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	20.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	2.000	EA
PREMASH TYPE T TL3 LEADING 50'	50.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 190

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	10.000	EA
REPLACEMENT CC NOSE MATERIAL	10.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 200      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

SC File NO(S): 5658710      PCN: P040341      Project No.: P040341  
DBE Goal Percent: 0.00%  
Approx. Length (miles): N/A      Description: GUARDRAIL - DISTRICT 6 NON-INTERSTATE  
CO(S): DISTRICT6  
Completion Date: 6/30/2022      Funding: ST

## ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	50.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	50.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	2,000.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	1,500.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MT2 LEADING END TREATMENT TL2	2.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	50.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	50.000	LF
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	100.000	LF
MGS3CS GR COMPRESSED SHOULDER	100.000	LF
MGS2C GR BEHIND CURB	100.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	4.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	22.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	100.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	4.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	10.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	20.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	20.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	20.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	20.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	2.000	EA
PREMASH TYPE T TL3 LEADING 50'	49.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA





Call No.: 200

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	10.000	EA
REPLACEMENT CC NOSE MATERIAL	10.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 210      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

SC File NO(S): 5758650      PCN: P040335      Project No.: P040335  
DBE Goal Percent: 0.00%  
Approx. Length (miles): NA      Description: GUARDRAIL - DISTRICT 7 - INTERSTATE  
CO(S): DISTRICT7  
Completion Date: 6/30/2022      Funding: ST

## ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	20.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	75.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	6,000.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	5,600.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MT2 LEADING END TREATMENT TL2	2.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	50.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	230.000	LF
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	100.000	LF
MGS3CS GR COMPRESSED SHOULDER	100.000	LF
MGS2C GR BEHIND CURB	100.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	15.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	22.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	480.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	8.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	10.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	20.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	20.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	20.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	20.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	2.000	EA
PREMASH TYPE T TL3 LEADING 50'	60.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 210

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	10.000	EA
REPLACEMENT CC NOSE MATERIAL	10.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 220      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

---

SC File NO(S): 5758720      PCN: P040342      Project No.: P040342

DBE Goal Percent: 0.00%

Approx. Length (miles): N/A      Description: GUARDRAIL - DISTRICT 7 NON-INTERSTATE

CO(S): DISTRICT7

Completion Date: 6/30/2022      Funding: ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	15.000	EA
BONDS AND INSURANCE	1.000	LS
TRAFFIC CONTROL	25.000	EA
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	2,500.000	LF
PREMASH W-BEAM STRONG POST SYSTEM WSP3	1,810.000	LF
MT3 LEADING END TREATMENT TL3	2.000	EA
MT2 LEADING END TREATMENT TL2	2.000	EA
PREMASH THRIE WITH BASE PL 6.25 SPACE	50.000	LF
PREMASH NEST THRIE 1.56 SPA CRITICAL OFFSET	28.000	LF
MB TRAILING END TREATMENT	2.000	EA
MGS3 GR STANDARD SHOULDER	100.000	LF
MGS3CS GR COMPRESSED SHOULDER	100.000	LF
MGS2C GR BEHIND CURB	100.000	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	10.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	22.000	LF
PREMASH THRIE STRONG POST GUARDRAIL	400.000	LF
PREMASH THRIEBEAM BRIDGE CONN TBBC3	10.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	2.000	EA
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	2.000	EA
SACRIFICIAL FLEXIBLE WARNING MARKER POST (FWMP) 48Y/Y	10.000	EA
LOW MAINT WARNING MARKER POST 36YYW(FWMP)	20.000	EA
LOW MAINT WARNING MARKER POST 48YYW(FWMP)	20.000	EA
LOW MAINT FLEX WARN MARK POST 48"BWR(FWMP)	20.000	EA
REM&REPL FLEX WARNING MARKER POST (FWMP)	20.000	EA
PREMASH IMPACT ATTENUATOR IA CLASS D3	2.000	EA
PREMASH TYPE T TL3 LEADING 50'	30.000	EA
2' CRASH CUSHION 2A	1.000	EA
2' CRASH CUSHION 2B	1.000	EA
WIDE CRASH CUSHION 2A	1.000	EA
WIDE CRASH CUSHION 2B	1.000	EA
2' CRASH CUSHION 3A	1.000	EA
2' CRASH CUSHION 3B	1.000	EA
WIDE CRASH CUSHION 3A	1.000	EA



Call No.: 220

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
WIDE CRASH CUSHION 3B	1.000	EA
2X2 ALUM PANEL TYPE XI FLUOR YELLOW	10.000	EA
REPLACEMENT CC NOSE MATERIAL	10.000	EA
CRASH CUSHION REPLACEMENT CYLINDER SET	1.000	EA



Call No.: 230      Letting Date: May 11, 2021      Letting Time: 2:00 P.M.      Page: 1

SC File NO(S): 8889870      PCN: P028334      Project No.: P028334  
DBE Goal Percent: 14.50%  
Approx. Length (miles): 0.6570      Description: BRIDGE REPLACEMENT - US 76 (LYNCHES RIVER)  
CO(S): Florence Lee  
Completion Date: 11/1/2022      Funding: FED

## ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
MOBILIZATION - SUBCONTRACTOR	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
UTILITY STAKING	1.000	LS
TRAFFIC CONTROL	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	5,624.000	SY
REMOVAL OF EXIST. GUARDRAIL	382.000	LF
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
UNCLASSIFIED EXCAVATION	12,998.000	CY
BORROW EXCAVATION	21,156.000	CY
CONTROLLED FILL - BORROW MATERIAL	3,550.000	CY
MUCK EXCAVATION	1,500.000	CY
18" DIAMETER PIPE ADDITIONAL FOUNDATION WORK	40.000	LF
GEOTEXTILE, SEPARATION	600.000	SY
GEOGRID STABILIZATION	300.000	SY
STONE BRIDGE LIFT MATERIAL	6,500.000	TON
FINE GRADING	6,114.000	SY
GRADED AGGREGATE BASE COURSE (6" UNIFORM)	1,228.000	SY
HOT MIX ASPHALT BASE COURSE - TYPE B	1,996.000	TON
PRIME COAT	240.000	GAL
LIQUID ASPHALT BINDER PG64-22	138.000	TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	312.000	SY
MILLED-IN RUMBLE STRIP	1.000	MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	456.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE C	416.000	TON
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	160.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	138.000	SF
DETOUR SIGNS	636.000	SF
BARRICADE - TYPE 3	84.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" PERM. YEL.	36.000	EA



Call No.: 230

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
2.0" SCHEDULE 80 PVC CONDUIT	5,366.400	LF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER TYPE B - FLASHING LIGHT	4.000	EA
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	8.000	EA
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	2,898.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	364.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	180.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	2,898.000	LF
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	26.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	364.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	180.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	2,604.000	LF
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	2,604.000	LF
CONC. FOR STRUCTURES - CLASS 4000	70.000	SF
GROOVED SURFACE FINISH	2,768.700	CY
REINF. STEEL FOR STRUCTURES (BRIDGE)	6,062.000	SY
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	1,475,053.000	LB
PRESTRESSED CONCRETE BULB TEE BEAM(72" MODIFIED)	169,741.000	LB
CONCRETE BRIDGE BARRIER PARAPET	3,225.000	LF
CONCRETE BRIDGE BARRIER PARAPET TRANSITION	2,617.200	LF
DRILLED SHAFT SET-UP	4.000	EA
DRILLED SHAFT WITH WET & DRY EXCAVATION - 48" DIAMETER	37.000	EA
DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER	605.000	LF
CONSTRUCTION CASING - 54" DIAMETER	459.500	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 78" DIAMETER	459.500	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 84" DIAMETER	1,623.000	LF
CONSTRUCTION CASING - 84" DIAMETER	1,087.400	LF
BI-DIRECTIONAL STATIC LOAD TESTING OF DRILLED SHAFTS	1,087.400	LF
18" RC PIPE CUL.-CLASS III	1.000	EA
CATCH BASIN -TYPE 9	228.000	LF
CATCH BASIN -TYPE 16	2.000	EA
PRECAST CONCRETE RISER - 48" DIAMETER	2.000	EA
PRECAST CONCRETE DRAINAGE BASE - 48"	8.000	LF
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	1.000	EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	232.000	LF
DECK JOINT STRIP SEAL	2,734.000	LF
ELASTOMERIC BEARING	264.000	LF
CROSSHOLE SONIC LOGGING SETUP	100.000	EA
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	37.000	EA
RIP-RAP (CLASS B)	300.800	TON
RIP-RAP (CLASS C)	90.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	1,128.000	TON
	1,708.000	SY



Call No.: 230

Letting Date: May 11, 2021

Letting Time: 2:00 P.M.

Page: 3

Description	Quantity	Units
MT3 LEADING END TREATMENT TL3	6.000	EA
MGS3 GR STANDARD SHOULDER	2,214.000	LF
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000	EA
FLUME INLET AT GUARDRAIL (HANDWORK)	8.000	EA
TEMPORARY BARRIER FENCE	6,000.000	LF
RIGHT OF WAY MARKER(REBAR AND CAP)	17.500	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	7.660	ACRE
TEMPORARY COVER	11.500	ACRE
FERTILIZER (NITROGEN)	768.000	LB
FERTILIZER (PHOSPHORIC ACID)	768.000	LB
FERTILIZER (POTASH)	768.000	LB
AGRICULTURAL GRANULAR LIME	15,320.000	LB
SELECTIVE WATERING	135,750.000	GAL
MOWING	38.400	ACRE
SODDING	10.000	MSY
WATERPROOFING (SECOND METHOD)	30.800	SY
TURF REINFORCEMENT MATTING (TRM) TYPE 1	0.558	MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 2	0.588	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	7.540	MSY
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	120.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	120.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	200.000	LF
SILT FENCE	8,778.000	LF
REPLACE/REPAIR SILT FENCE	1,350.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	2,250.000	LF
CLEANING INLET STRUCTURE FILTERS	4.000	EA
INLET STRUCTURE FILTER - TYPE D2	2.000	EA
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY



**60 Day Ad in the June 8, 2021 Highway Letting**



South Carolina Department of Transportation

4/5/2021

Call No.: 010                      Letting Date: June 08, 2021                      Letting Time: 2:00 P.M.                      Page: 1

SC File NO(S): 5505980                      PCN: P029700                      Project No.: P029700  
 DBE Goal Percent: 0.00%                      PCN: P039725                      Project No.: P039725  
 Approx. Length (miles):23.4870                      Description: REHABILITATION/PRESERVATION - I-95  
 CO(S): Dillon Florence  
 Completion Date: 6/30/2024                      Funding: ST

**MINIMUM REQUIRED QUARTERLY CPS: 68.8 (Period ending on December 31, 2020)**

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
MOBILIZATION - SUBCONTRACTOR	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	2.000	EA
TRAFFIC CONTROL	1.000	LS
LAW ENFORCEMENT OFFICER	1,600.000	HR
WRECKER SERVICE	14.000	DAY
ADDITIONAL WRECKER SERVICE	8.000	HR
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN ROADWAY	1.000	LS
REMOVAL & DISPOSAL OF EXISTING DROP INLET	2.000	EA
REMOVAL OF EXIST. GUARDRAIL	55,814.000	LF
REMOVAL & DISPOSAL OF EXISTING QUADRUPLE CULVERT(____)' X(____) 001	2.000	EA
UNCLASSIFIED EXCAVATION	40,072.000	CY
BORROW EXCAVATION	98,670.000	CY
BORROW PIT SET-UP	1.000	LS
MUCK EXCAVATION	3,584.000	CY
GEOTEXTILE, SEPARATION	10,528.000	SY
GEOGRID REINFORCEMENT (UNIAXIAL)	844.400	SY
GEOGRID STABILIZATION	10,528.000	SY
MONITORING DEVICE - SETTLEMENT PLATE	4.000	EA
TEMPORARY SHORING WALL	796.500	LF
PERMANENT SHORING WALL	270.000	LF
STONE BRIDGE LIFT MATERIAL	3,950.000	TON
GRANULAR BRIDGE LIFT MATERIAL	2,237.000	CY
OVERHAUL	919.000	CYHM
FINE GRADING	43,353.000	SY
FLOWABLE FILL	90.000	CY
GRADED AGGREGATE BASE COURSE (8" UNIFORM)	40,256.000	SY
HOT MIX ASPHALT BASE COURSE - TYPE A	25,005.000	TON
PRIME COAT	10,064.000	GAL
LIQUID ASPHALT BINDER PG64-22	8,721.000	TON



Call No.: 010

Letting Date: June 08, 2021

Letting Time: 2:00 P.M.

Page: 2

Description	Quantity	Units
LIQUID ASPHALT BINDER PG76-22	6,100.753	TON
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	9,440.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	21,555.000	SY
MILLING EXISTING ASPHALT PAVEMENT 3.0"	515,421.844	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	12,053.000	SY
MILLED-IN RUMBLE STRIP	41.164	MI
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE A	9,394.000	TON
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	43,571.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE B	14,856.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE E	59,184.000	TON
HOT MIX ASPHALT SURFACE COURSE TYPE SMA	100,161.983	TON
MILLING EXISTING CONCRETE PAV.(VARIABLE)	47,320.000	SY
FULL DEPTH CONCRETE PAVEMENT PATCH - 10"	5,000.000	SY
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	608.000	SF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	838.000	SF
DETOUR SIGNS	662.000	SF
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3(70MPH)	6.000	EA
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 70MPH	8.000	EA
TEMPORARY CONCRETE BARRIER	25,550.000	LF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	9.000	EA
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	106,500.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	462,000.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	462,000.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 6"WH.SOLID PREF.	3,390.000	LF
PREF.FLEX.WET RETRO.PVMT.MARK(T-2)TEMP.REMOVABLE 6"YEL.SOLID PREF.	3,150.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-12" WHITE SOLID LINES	3,520.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	125.000	LF
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	20.000	LF
REMOVAL OF PAVEMENT MARKINGS (LINES) (TRAFFIC CONTROL)	16,600.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	1.000	EA
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY	1.000	EA
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	2,000.000	EA
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	57,923.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	231,490.000	LF
12" WHITE SOLID LINES - FAST DRY PAINT	4,200.000	LF
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	231,490.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	58,361.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	236,945.000	LF
12" WHITE SOLID LINES - THERMO. - 125 MIL.	6,625.000	LF
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	25.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	300.000	LF



Call No.: 010

Letting Date: June 08, 2021

Letting Time: 2:00 P.M.

Page: 3

Description	Quantity	Units
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	3.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	1.000	EA
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	235,045.000	LF
PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4"	3,180.000	EA
REMOVAL OF EXISTING RAISED PAVEMENT MARKERS	340.000	EA
REMOVAL OF PAVEMENT MARKINGS	11,000.000	LF
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	1.000	LS
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL8"WH.CONTRAST BROKEN	2,720.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)6"WH.SOLID	9,870.000	LF
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)6"YEL.SOL.	9,870.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	3,528.000	LF
WORK ZONE ITS	1.000	LS
CONC. FOR STRUCTURES - CLASS 4000	2,094.400	CY
CONCRETE,CLASS 4000 FOR FULL DEPTH PATCHING	4.000	CY
PARTIAL DEPTH PATCHING OF EXISTING DECK	346.000	SY
GROOVED SURFACE FINISH	4,529.000	SY
REINF. STEEL FOR STRUCTURES (BRIDGE)	842,564.000	LB
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	72,384.000	LB
PRESTRESSED CONC. BEAM (TYPE III)	4,740.000	LF
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL 002	1,728.000	LF
CONCRETE BRIDGE BARRIER PARAPET TRANSITION	8.000	EA
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	8.000	EA
PILE DRIVING SET-UP	48.000	EA
STEEL H BEARING PILING (HP14 X 73)	2,431.000	LF
STEEL H BEARING INDEX PILING (HP 14 X 73)	229.000	LF
DRILLED SHAFT SET-UP	24.000	EA
DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER	918.000	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 60" DIAMETER	858.000	LF
CONSTRUCTION CASING - 60" DIAMETER	858.000	LF
18" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	144.000	LF
18" SMOOTH WALL PIPE	24.000	LF
24" SMOOTH WALL PIPE	156.000	LF
DROP INLET TYPE 112	8.000	EA
COVERT DROP INLET TYPE 112 FROM CB-9	50.000	EA
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	80.000	LF
CONCRETE FLUME	1,800.000	LF
BITUMINOUS CURB	3,000.000	LF
DECK JOINT STRIP SEAL	184.000	LF
ELASTOMERIC BEARING	120.000	EA
ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)	4.000	EA
MACHINE PREPARATION OF EXISTING SURFACE	621.000	SY
HYDRO-DEMOLITION OF EXISTING SURFACE	621.000	SY



Call No.: 010

Letting Date: June 08, 2021

Letting Time: 2:00 P.M.

Page: 4

Description	Quantity	Units
BLAST CLEANING	663.000	SY
CONCRETE OVERLAY (LATEX)	34.500	CY
CONCRETE OVERLAY (EPOXY) 001	12,557.270	SY
EPOXY-SAND SLURRY	375.000	SF
RESEAL DECK EXPANSION JOINT	3,608.100	LF
CROSSHOLE SONIC LOGGING SETUP	24.000	EA
RIP-RAP (CLASS A)	27.000	TON
RIP-RAP (CLASS B)	1,642.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE B	1,819.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE C	1,650.000	SY
PREMASH W-BEAM STRONG POST SYSTEM WSP3	39,487.500	LF
MT3 LEADING END TREATMENT TL3	32.000	EA
MB TRAILING END TREATMENT	25.000	EA
MGS3 GR STANDARD SHOULDER	8,862.500	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	6.000	EA
PREMASH THRIEBEAM BRIDGE CONN TBBC3	26.000	EA
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	15.000	EA
FLUME INLET AT GUARDRAIL (HANDWORK)	8.000	EA
NON-MOW STRIP UNDER GUARDRAIL	30,810.000	SY
PREMASH TYPE T TL3 LEADING 50'	8.000	EA
46SS REINFORCED BARRIER WALL	690.000	LF
56SS REINFORCED BARRIER WALL	430.000	LF
PERMANENT COVER	114.592	ACRE
TEMPORARY COVER	57.296	ACRE
COMPOST	3,081.000	CY
FERTILIZER (NITROGEN)	11,459.200	LB
FERTILIZER (PHOSPHORIC ACID)	11,459.200	LB
FERTILIZER (POTASH)	11,459.200	LB
AGRICULTURAL GRANULAR LIME	229,184.000	LB
SELECTIVE WATERING	543,000.000	GAL
MOWING	343.776	ACRE
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	58.000	SY
TEMPORARY EROSION CONTROL BLANKET (ECB)	6.415	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	229.184	ACRE
SEDIMENT TUBES FOR DITCH CHECKS	2,790.000	LF
SILT FENCE	226,400.000	LF
REPLACE/REPAIR SILT FENCE	22,640.000	LF
CLEANING SILT BASINS	311.000	CY
REMOVAL OF SILT RETAINED BY SILT FENCE	56,600.000	LF
INLET FILTER CLEANING	52.000	EA
INLET STRUCTURE FILTER - TYPE D2	2.000	EA
STABILIZED CONSTRUCTION ENTRANCE	12,100.000	SY



Call No.: 010

Letting Date: June 08, 2021

Letting Time: 2:00 P.M.

Page: 5

Description	Quantity	Units
TEMPORARY BOLLARD	29.000	EA

Notice is hereby given that in addition to the Standard Specifications for Highway Construction, Edition of 2007, the "Supplemental Specifications", and the "Project Special Provisions", the following govern SCDOT Highway Lettings:

**STATUTES, CODES, AND REGULATIONS.** The Federal-Aid Projects embraced in this advertisement contemplates the expenditure of funds pursuant to Title 23, United States Code, "Highways.

The Contractor's attention is called to the fact that the SC Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78) Sta. 252 and the Regulations of the Federal Highway Administration (15 C.F.R., Part 8), issued pursuant to such act, hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion or national origin in consideration for award. All bidders on Federal Aid Projects must comply with the Instructions to Bidders and Special Provision covering Disadvantaged and Women Business Enterprise (DBE/WBE) included as a part of the proposal.

Attention is directed to the Fair Labor Standards Act of 1938, as amended. Contractors will be responsible for carrying out all of the provisions of this Act, which may affect these contracts. Attention is also called to the fact that any Federal Aid Project or Projects included in this notice will be subject to the Work Hours and Safety Act of 1962 as amended, PL 87-581, PL 91-54 and implementing regulations.

**PREQUALIFICATION.** The Contractor's attention is called to the requirements of the SC Department of Transportation for Prequalification. **ONLY CONTRACTORS WHO HAVE BEEN ISSUED A PREQUALIFICATION CERTIFICATE BY THE SC DEPARTMENT OF TRANSPORTATION WILL BE ALLOWED TO SUBMIT BIDS.** Information concerning prequalification can be obtained at the Contracts Administration office, Room 332 in the Headquarters building, 955 Park Street, Columbia, SC, or by contacting Maria Devito at (803)737-2043 or Prequal@scdot.org.

**BID BONDS FOR SCDOT WORK.** Unless otherwise indicated in the advertisement, no proposal will be considered unless accompanied by a bid bond in the amount of 5% of the APPROXIMATE BID AMOUNT, written by a SURETY satisfactory to the Department, properly executed in South Carolina Department of Transportation Form 674 (furnished by the Department in each proposal). If an electronic bond is utilized, the Bond ID number must be provided on the Surety 2000 or SurePath Network electronic bond form. **NO OTHER FORM OF PROPOSAL GUARANTY WILL BE ACCEPTED.**

**SUBMISSION OF BID BONDS.** Bid Bonds may be submitted electronically, by US mail, express delivery service or hand-delivered. Bid Bonds not submitted electronically must be submitted in advance of the bid opening.

- 1. BID BONDS SUBMITTED BY US MAIL OR EXPRESS DELIVERY SERVICE.** Sealed bid bonds submitted by US mail or express delivery service shall be enclosed in sealed envelope or container with Contractor Name and "Bid Bond for SC File No. \_\_\_\_\_", and enclosed in an outer, sealed envelope or container addressed to Contract Administrator, SCDOT, PO Box 365, Columbia, SC 29202-0365, or 955 Park Street, Columbia, South Carolina, 29201. Bid bonds submitted by US mail or express delivery service must be received by the Contract Administrator, or designee, prior to the time and date for opening of proposals indicated in the beginning of this Notice. The department will not be responsible for delays in the US mail or express delivery service.
- 2. BID BONDS HAND DELIVERED.** Bid bonds that are hand delivered shall be enclosed in a sealed envelope marked with Contractor Name and "Bid Bond for SC File No. \_\_\_\_\_", and must be delivered directly to the Contract Administrator or designee prior to the time and date for opening of proposals indicated in the beginning of this Notice.

IRREGULAR ELECTRONIC BIDS. Electronic bids may be declared irregular for any of the following reasons:

1. In the schedule of Prices,
  - (a) alteration of a part of bid item except for the unit price; or
  - (b) failure to enter a bid item unit price; or
  - (c) a bid item unit price is not in the proper form or is incomplete.
2. In the DBE Folder, when a project has a DBE goal, in the DBE's subcontractors information, work items, unit prices, or the other required information has not been entered in the proper form fields or is incomplete.
3. In the PROPOSAL FORM,
  - (a) the box at the end of the form indicating acknowledgement and acceptance of the conditions set forth in the form is not checked.
4. In the Bid Bond section of the PROPOSAL FORM, the required information for appropriate form fields is not furnished.
5. A properly executed Bid Bond is not furnished in accordance with the selected manner of submission.

TIME OF THE LETTING. The Contract Administrator, or designee, at the site of the letting shall be the sole judge of determining the local time and the arrival of the designated time for the opening and reading of the bids.

THE SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION RESERVES THE RIGHT TO REJECT ANY OR ALL PROPOSALS AND WAIVE ANY TECHNICALITIES.

MINIMUM WAGE RATES FOR FAP CONTRACTS HAVE BEEN PREDETERMINED BY THE SECRETARY OF LABOR IN ACCORDANCE WITH THE TERMS OF THE DAVIS BACON ACT AS AMENDED AND THE FEDERAL HIGHWAY ACT OF 1956, AND LATER ACTS, AND THESE RATES WILL BE SET FORTH IN THE PROPOSAL FORM. THIS CONTRACT IS ALSO SUBJECT TO THE WORK HOURS AND SAFETY ACT OF 1962 AS AMENDED, PL 87-581, PL 91-54, AND IMPLEMENTING REGULATIONS. CONTRACTORS ATTENTION IS ALSO CALLED TO THE FEDERAL REQUIREMENTS GOVERNING SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES, WHICH WILL BE INCLUDED IN THIS CONTRACT.

Information in this notice is the latest available at the time of its publication. The information contained in the proposals, plans, and any addenda issued shall govern over this notice. Quantities shown herein are approximate for information only and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

Prepared by L. Arnold

Issued by:

Jennifer Taylor  
Contract Administrator