SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS
For December 08, 2026

Letting Location:
SCDOT Headquarters Building
Conference Room 331
955 Park Street, Columbia, SC

Electronic Bids for the contracts listed herein will be publicly opened. All bid totals will be printed and posted on the SCDOT web site, Bid Express, and the Construction Extranet immediatley after bids are opened.

The following items will be made available on November 8, 2026 unless otherwise noted:

- Proposal bid forms on the Bid Express website (www.bidx.com)

- Construction Standards can be found under Business via SCDOT web site (www.scdot.org)

Access the Construction Extranet (https://www.scdot.org/business/constructionletting-extranet.aspx). for the following items:

- Proposals
- Plans
- Announcements
- Bids as Received
- CPM Schedule Templates
- Contractor Discussin Board

Contractors are encouraged to utilize the Discussion Board to make contact with other Prime and Subcontractors to request/offer quotes. There is no charge to access this site, but you must register for a user name and password.

Certain projects will require bidders to have a minimum quarterly CPS (Contractor Performance Score) issued by SCDOT. These projects will be noted accordingly to include the minimum score and quarter issued. Contractors wishing to verify their CPS may call SCDOT Construction Data Support at (803)737-2031.

Hardcopy plans and proposals are available via Engineering Publications:

- o Printed upon request only, call ahead for pickup orders
- o Located in room G23 SCDOT Headquarters
- o Email PlanStorage@scdot.org /Phone (803)737-4533/ Fax (803)737-4530
- o Proposals are $15 and Plans are $2 per sheet
- o Cash, check, money order, VISA/MC accepted payable to SCDOT (No refunds)
- o Contractors do not have to buy plans to be able to bid
- o The Voluntary Plan Holders List is available on BIDX.

Please contact the Contract Administration Office at (803)737-7469 with all Letting related questions.

Notice

Call Number: 010 **SC File Number: 5177470**

This proposal includes utility work under Section 105: Public Utility Relocation and requires the use of a contractor from the SCDOT prequalified utility contractor list (see the next page). This is a material requirement of the solicitation. Any bid that does not utilize a contractor included on this list at the time of bid submission will be considered nonresponsive and will not be considered for award.
Contractors seeking to be added to the prequalified utility contractor list for this proposal must submit a completed Utility Subcontractor Approval Form, signed by the utility owner, to SCDOT no later than seven (7) days prior to the letting. The Utility Subcontractor Approval Form is available on the SCDOT Construction Extranet and included within the proposal documents. Upon approval, the prequalified contractor list will be updated and issued by amendment to the proposal. Requests received after this deadline will not be considered for that letting.
Utility worksheets are included within the proposal documents. For the apparent low bidder, utility worksheets and prequalified utility subcontractor names must be submitted to Contract Administration via email at ContractAdmin@scdot.gov within three (3) business days following the letting.

Mandatory Pre-Bid Conference - See Information Below:
The Contractor is advised that all Bidders on this project are required to attend a Pre-Bid Conference to be held on November 5, 2026, at 10:00 am in the 5th-floor auditorium at 955 Park St, Columbia, SC 29201.

Contractors who do not attend this Pre-Bid Conference will not be allowed to submit a Bid Proposal for this project.

Engineering Department	PREQUALIFIED CONTRACTORS LIST					
REVISED 08/05/25	MAIN LINE TAPS AND METER INSTALLATION					
Company Name	**Contact**	**Contact Numbers**	**Tap Size**	**Meter Size**	**Asbestos Certified**	**Address**
Armstrong Contractors, LLC.	Michael Armstrong	803-730-5955 803-788-1190 Ext. 14 (office)	*3/4"-8"*	*2"-8"*	No	PO Box 291053, Columbia, SC 29229 **Email**: Mike@armstrongcontractors.com
Babcock Construction, LLC.	Jackson Babcock	803-600-6861	*3/4"-12"*	*3/4"-10"*	Yes	1122 Three Dog Road, Chapin SC 29036 babcockconst@bellsouth.net
CBG Inc.	Kyle Holladay	803-309-5323 803-791-8457	*6"-24"*	*3/4"-8"*	Yes	500 Frontage Rd, Gaston, SC 29053 kholladay@cbgsitework.com
Carolina Tap and Bore	Richard Young	803-600-5363 803-739-7056 803-791-1407	*3/4"-20"*	*3/4"-10"*	Yes	2430 Morningside Dr, W Cola 29169 **Email**: ryoung@carolinatapandbore.com
Conder Construction	John W. Conder, II	(803) 438-8221 (803) 934-6880	*3/4" - 16"*	*3/4" - 20"*	No	waltconder@yahoo.com; Conder Construction **Email:**dianec.conder@gmail.com
Corley Construction	Todd Corley	803-513-1269	*none*	*4"-10"*	No	366 Firetower Rd., Irmo, SC 29063 **Email**:corleyconst88915@bellsouth.net
C.R. Jackson, Inc.	E. Davis	803-917-0207 803-750-6070 803-750-1356 (Fax)	*3/4"-12"*	*3/4"-8"*	No	PO Box 8023 Columbia, SC 29202 EDavis@crjackson.com thawkings@crjackson.com
Derrick Plumbing, Inc.	Billy Derrick	803-359-2827 803-532-3301	*1-1/2"-16"*	*3/4"-10"*	No	2226 Ridge Rd, Leesville 29070 **Email**: billy@derrickplumbing.com
FRC Construction, LLC.	Frankie Thomas	803-518-4287	*3/4"-8"*	*3/4"-8"*	No	107 Wagon Wheel Court, Pelion SC 29123 **Email**: rebeccascodycat@aol.com
GH Smith Construction, Inc.	Jerry H. Smith	803-622-5139	*up to 24"*	*3/4"-8"*	Yes	430 Shuler Ct., Columbia, SC 29212 **Email**: ghsmithconst@aol.com
Hammerhead Utilities	Bill Head	803-960-3046	*3/4"-8"*	*3/4"-8"*	Yes	11701 Broad River Road Chapin, SC 29036 Email: Bill Head bill@hhullc.com
LAD Construction, LLC	Brad Sox	803-739-4483 803-309-3922	*all*	*3/4"-10"*	No	PO Box 1129 Swansea SC 29160 **Email**: bsox@ladconstructionllc.com
Lake Murray Utility Co., Inc.	Jennings Parker	803-732-7849 (Office) 803-730-7652 (Cell)	*3/4"-20"*	*3/4"-8"*	No	PO Box 1089, Chapin 29036 cherylgootee@yahoo.com josh.lmu@yahoo.com
McClam & Associates	Wayne Bye Wende Grimes	803-513-6065 803-345-9194	*3/4"-24"*	*3/4"-10"*	Yes	1316 Washington St., Columbia 29201 **Email**: rcm@mcclam.net/wgrimes@mcclam.net
OF Construction Co.	Donald Nance	803-951-3927 (Office) 803-463-7118 (Cell)	*1.5" - 12"*	*3/4" - 6"*	No	303 McLee Rd, Lexington SC 29073 **Email**: donald@ofconstruction.com
Patriot Construction Co Inc	Ted McDaniel	(803) 788-7770	*3/4" - 24"*	*3/4"-10"*	No	108 Weir Drive Columbia, SC 29223 Email: patriot_inc@bellsouth.net
Rocky Branch Utilities	Myra Manning	(803) 608-3966	*6" - 12"*	*none*	No	37 Sleepy Hollow Rd., Elgin, SC 29045 rbullc21@gmail.com
Shady Grove Construction	Tim Richardson	803-513-4592 803-781-2516	*3/4"-12"*	*3/4"-10"*	Yes	1540 Dutch Fork Road, Irmo, SC 29063 tkrideal2@aol.com ericasgc2@aol.com
Smoak Construction LLC	Ronnie Smoak Jr., PE	803-242-0954 (mobile)	*3/4"-24"*	*3/4"-8"*	No	989 Holy Trinity Church Road, Little Mountain, SC 29075 rsmoakjr@smoakconstruction.com
Williams Infrastructure	Joey Williams	803-814-3753	3/4" to 12"	5/8"-12"	Yes	PO Box 2046, Lexington SC 29071 **Email**: joey@stuttswilliams.com
TBC- Tom Brigman Contractors, Inc.	Blake Brigman	803-924-5568 803-276-4083	*3/4"-12"*	*3/4"-10"*	No	1509 Sunset Ave., PO Box 336 Newberry, SC 29108 bbrigman@tbcontr.com
TCO Construction, Inc.	Pam Cox	803-607-0563 803-495-4420	*3/4"-24"*	*3/4"-10"*	No	3410 Myrtle Beach Hwy., Sumter, SC 29153 pcox@tcoconstruction.com

**COLUMBIA WATER WILL ALLOW SOUTH CAROLINA LICENSED, INSURED AND BONDED WATER CONTRACTORS TO CONSTRUCT WATER LINES WITHIN THEIR SYSTEM. WHEN TYING ONTO CITY OF COLUMBIA'S ACTIVE WATER SYSTEM, THE CONTRACTOR, IF NOT ON THE COLUMBIA WATER'S APPROVED CONTRACTORS LIST , MUST HIRE ONE OF THE QUALIFIED AND APPROVED CONTRACTORS TO COMPLETE THAT SPECIFIC WORK FROM THE LIST ABOVE. 1) WORK ON ABESTOS (AC) PIPE , 2) MAKE TAPS ONTO COLUMBIA WATER'S SYSTEM, 3) INSTALL WATER METERS.

SCWU Prequalified Contractors

- McClam & Associates, Inc.

1642 Holy Trinity Church Rd

Little Mountain, SC 29075

(803)345-9194

- LAD Construction

221 Martin Nees Rd

PO Box 1129

Swansea, SC 29160

(803)568-2196

Call No.: 010 **Letting Date:** December 08, 2026 **Letting Time:** 2:00 pm

SC File NO(S).: 5177470 **PCN:** P043328 **Project No.:** P043328

DBE Goal Percent: 0.00%

Approx. Length (miles): 3.7200

CO(S).: Lexington Richland

Description: CAROLINA CROSSROADS PHASE 3A - FRONTAGE ROADS AND UTILITIES

Completion Date: 9/30/2029 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
MOBILIZATION - SUBCONTRACTOR	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
UTILITY RELOCATION NO. ____ 01	1.000	EA
UTILITY STAKING	1.000	LS
LARGE PUBLIC WATER RELOCATION NO. ____ 001	1.000	EA
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	34.200	ACRE
REMOVAL & DISPOSAL ITEM NO. 001	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 002	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 003	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 004	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 005	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 006	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 007	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 008	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 009	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 010	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 011	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 012	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 013	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,462.000	SY
REMOVAL & DISPOSAL OF EXISTING CURB	7,830.000	LF
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	45,495.000	SY
REMOVAL OF EXIST. GUARDRAIL	1,508.000	LF
REMOVAL & DISPOSAL OF EXISTING CULVERT(__)'X(__) 4'x8'	1.000	EA
CULVERT EXTENSION PREPARATION	1.000	EA
UNCLASSIFIED EXCAVATION	199,151.000	CY
BORROW EXCAVATION	2,000.000	CY
MUCK EXCAVATION	1,417.000	CY
GEOTEXTILE, SEPARATION	20.000	SY
STRUCTURE EXCAVATION FOR CULVERTS	69.000	CY

Description	Quantity	Units
NO. 57 STONE FOR BACKFILL	30.000	TON
FINE GRADING	43,033.000	SY
FLOWABLE FILL	4.000	CY
MAINTENANCE STONE	194.000	TON
LIQUID ASPHALT BINDER PG64-22	1,455.837	TON
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	100.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.5"	11,259.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	3,329.000	SY
ASPHALT BASE COURSE - TYPE A	16,548.000	TON
ASPHALT INTERMEDIATE COURSE TYPE B	5,241.000	TON
ASPHALT INTERMEDIATE COURSE TYPE C	1,296.000	TON
ASPHALT SURFACE COURSE TYPE B	3,926.000	TON
ASPHALT SURFACE COURSE TYPE C	1,528.000	TON
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	888.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,573.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	1,206.000	SF
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 2	6.000	EA
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3-70 MPH	3.000	EA
TEMPORARY CONCRETE BARRIER - UNANCHORED	2,402.000	LF
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	2.000	EA
TYPE B - FLASHING LIGHT	38.000	EA
PAVEMENT MARKINGS(TEMP-THERMOPLASTIC) 4" WHITE BROKEN LINES	2,733.000	LF
PAVEMENT MARKING(TEMPORARY-THERMOPLASTIC)-4"WHITE SOLID LINE	45,047.000	LF
PAVEMENT MARKING(TEMP.-THERMOPLASTIC)4" YELLOW SOLID LINES	45,114.000	LF
PAVEMENT MARKING(TEMPORARY-THERMOPLASTIC)-8"WHITE SOLID LINE	145.000	LF
PAVEMENT MARKING(TEMPORARY-THERMOPLASTIC)24"WHITE SOLID LINE	1,400.000	LF
PAVEMENT MARKING(TEMPORARY-THERMOPLASTIC)-WHITE SINGLE ARROW	11.000	EA
PAVEMENT MARKINGS(TEMPORARY-THERMOPLASTIC)-WHITE WORD 'ONLY	7.000	EA
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	3,516.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	68,369.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	718.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,799.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	23.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	13.000	EA
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	75,522.000	LF
6"YEL SOLID LINES ON 6"CONC.CURB(TOP&SIDE)-FAST DRY PNT	365.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	783.000	LF
8" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	471.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	23,322.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	102.000	LF

Description	Quantity	Units
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	431.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	12.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	6.000	EA
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	32,631.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	4.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	190.000	EA
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	273.550	SF
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	19.500	SF
FLAT SHEET, TYPE XI, SIZE DETERMINED BY MSG, OVERHEAD	35.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	9.000	EA
U-SECTION POST FOR SIGN SUPPORTS - 3P	593.000	LF
SQUARE TUBING POST 12 GAUGE - 1 1/2" X 1 1/2" X 6	81.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	60.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	2,071.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	30.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	875.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	1,025.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	885.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	850.000	LF
SAWCUT FOR LOOP DETECTOR	850.000	LF
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	3.000	EA
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	2.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	465.000	LF
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	3.000	EA
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	1.000	EA
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	1.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 001	9.000	EA
F&I - 1-WAY-1SECT.HAND/MAN COUNTDOWN PEDESTRIAN SIGNAL HEAD	3.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	3.000	EA
VEHICLE TRAFFIC SIGNAL HEAD MOUNTING ASSEMBLY FOR SPAN WIRE	11.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	11.000	EA
F&I-PEDESTRIAN TRAF. SIGNAL HEAD MOUNTING ASSEM FOR POST TOP	3.000	EA
REMOVE FOUNDATION OF STEEL STRAIN POLE - 18" BELOW GRADE	2.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	EA
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	1.000	EA
TEMPORARY TIMING ADJUSTMENTS PER SITE VISIT	1.000	EA
F&I - VIDEO DETECTION SYSTEM W/ ONE CAMERA, HARDWARE & LEAD-IN	1.000	EA
FURNISH & INSTALL VIDEO DETECTION CAMERA W/ HARDWARE & LEAD-IN	1.000	EA
CONC. FOR STRUCTURES - CLASS 4000	937.900	CY
CONC. FOR STRUCTURES - CLASS 4000(CULVERT)	7.700	CY
STRAIGHT HEADWALL FOR 48" CIRCULAR PIPE-2 LINES	1.000	EA

Description	Quantity	Units
STRAIGHT HEADWALL FOR 60" CIRCULAR PIPE-1 LINE	1.000	EA
STRAIGHT HEADWALL FOR 60" CIRCULAR PIPE-2 LINES	2.000	EA
STRAIGHT HEADWALL FOR 72" CIRCULAR PIPE-1 LINE	2.000	EA
GROOVED SURFACE FINISH	1,571.000	SY
REINF. STEEL FOR STRUCTURES (ROADWAY)	733.000	LB
REINF. STEEL FOR STRUCTURES (BRIDGE)	304,179.000	LB
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	13,808.000	LB
PRESTRESSED CONC. BEAM (TYPE III)	963.400	LF
PRESTRESSED CONCRETE FLORIDA I-BEAM(36")	863.100	LF
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	994.000	LF
PILE DRIVING SET-UP	23.000	EA
REINF. PILE TIPS (HP14 X 89)	23.000	EA
STEEL H BEARING PILING (HP14 X 89)	886.000	LF
DRILLED SHAFT SET-UP	8.000	EA
CROSSHOLE SONIC LOGGING SETUP	8.000	EA
DRILLED SHAFT WITH WET & DRY EXCAVATION - 42" DIAMETER	79.900	LF
DRILLED SHAFT WITH ROCK EXCAVATION - 42" DIAMETER	124.100	LF
DRILLED SHAFT WITH WET & DRY EXCAVATION - 48" DIAMETER	277.200	LF
CONSTRUCTION CASING - 48" DIAMETER	277.200	LF
30" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	190.000	LF
54" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	415.000	LF
60" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	724.000	LF
72" REINFORCED CONCRETE PIPE (CLASS V SPECIAL)TRENCHLESS	175.000	LF
18" SMOOTH WALL PIPE	4,419.000	LF
24" SMOOTH WALL PIPE	1,653.000	LF
30" SMOOTH WALL PIPE	656.000	LF
36" SMOOTH WALL PIPE	164.000	LF
42" SMOOTH WALL PIPE	192.000	LF
48" SMOOTH WALL PIPE	560.000	LF
54" SMOOTH WALL PIPE	376.000	LF
60" SMOOTH WALL PIPE	2,016.000	LF
66" SMOOTH WALL PIPE	56.000	LF
72" SMOOTH WALL PIPE	360.000	LF
CATCH BASIN -TYPE 1 CB - TYPE 1	16.000	EA
CATCH BASIN -TYPE 9	13.000	EA
CATCH BASIN -TYPE 9 WITH STANDARD 3' X 4' BOX	1.000	EA
CATCH BASIN -TYPE 9 WITH STANDARD 3' X 5' BOX	1.000	EA
CATCH BASIN -TYPE 16	20.000	EA
CATCH BASIN -TYPE 17	10.000	EA
CATCH BASIN -TYPE 18	4.000	EA
DROP INLET (24" X 36")	14.000	EA

Description	Quantity	Units
DROP INLET (24" X 36") WITH STANDARD 4' X 4' BOX	1.000	EA
DROP INLET TYPE 112	3.000	EA
MANHOLE	4.000	EA
30" X 30" JUNCTION BOX	6.000	EA
36" X 36" JUNCTION BOX	3.000	EA
36" X 60" JUNCTION BOX	1.000	EA
36" X 72" JUNCTION BOX	3.000	EA
48" X 48" JUNCTION BOX	1.000	EA
60" X 72" JUNCTION BOX	1.000	EA
60" X 108" JUNCTION BOX	2.000	EA
72" X 72" JUNCTION BOX	5.000	EA
PRECAST CONCRETE RISER - 48" DIAMETER	15.500	LF
PRECAST CONCRETE DRAINAGE STRUCTURE - 6' X 6	6.000	EA
PRECAST CONCRETE DRAINAGE STRUCTURE - 8' X 7	1.000	EA
EXTRA DEPTH OF BOX	92.000	LF
CATCH BASIN - TYPE 9(TOP ONLY)	6.000	EA
DROP INLET(MULTIPLE GRATE) TOP ONLY	1.000	LF
DRAINAGE BOX REHAB	1.000	EA
ADJUST MANHOLE	1.000	EA
ADJUST DROP INLET ADJUST D. I.	1.000	EA
ADJUST JUNCTION BOX	2.000	EA
JUNCTION BOX - CONVERT CB T-9	1.000	EA
BEVELING OF PIPE END	22.000	EA
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	19.400	LF
CONCRETE CURB AND GUTTER(1'-6") OGEE	100.000	LF
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	8,515.000	LF
CONCRETE CURB AND GUTTER(2'-0") SLOPING FACE	222.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	1,074.000	SY
DETECTABLE WARNING MATERIAL	112.000	SF
CONCRETE DRIVEWAY(6" UNIFORM)	207.000	SY
CONCRETE MEDIAN	121.000	SY
PEDESTRIAN RAMP CONSTRUCTION	40.000	SY
ELASTOMERIC BEARING	54.000	EA
WATERPROOFING	57.500	SY
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	225.000	TON
RIP-RAP (CLASS B)	4,314.000	TON
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)	40.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE B	120.000	SY
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	5,803.000	SY
MT3 LEADING END TREATMENT TL3	5.000	EA
MB TRAILING END TREATMENT	5.000	EA

Description	Quantity	Units
MGS3 GR STANDARD SHOULDER	887.500	LF
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	8.000	EA
FLUME INLET AT GUARDRAIL (HANDWORK)	2.000	EA
NON-MOW STRIP UNDER GUARDRAIL	772.500	SY
72" CHAIN LINK FENCE 72" CHAIN-LINK FENCE	1,850.000	LF
TEMPORARY BARRIER FENCE (ORANGE)	1,980.000	LF
RIGHT OF WAY MARKER(REBAR AND CAP)	164.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	46.600	ACRE
TEMPORARY COVER	35.500	ACRE
FERTILIZER (NITROGEN)	4,660.000	LB
FERTILIZER (PHOSPHORIC ACID)	4,660.000	LB
FERTILIZER (POTASH)	4,660.000	LB
AGRICULTURAL GRANULAR LIME	93,200.000	LB
SELECTIVE WATERING	271,500.000	GAL
MOWING	159.400	ACRE
TURF REINFORCEMENT MATTING (TRM) TYPE 1	11.091	MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 2	0.473	MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 3	0.103	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	18.155	MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 1	3.966	SY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	41.200	ACRE
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	41.200	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	405.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	4,893.000	LF
SILT FENCE	14,700.000	LF
REPLACE/REPAIR SILT FENCE	1,470.000	LF
SILT BASINS	242.000	CY
POROUS BAFFLE	1,160.000	LF
FLOATING SKIMMER	2.000	EA
REMOVAL OF SILT RETAINED BY SILT FENCE	3,675.000	LF
CLEANING INLET STRUCTURE FILTERS	32.000	EA
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 1)	4.000	EA
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 16)	12.000	EA
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 17)	11.000	EA
INLET STRUCTURE FILTER - TYPE E (CATCH BASIN TYPE 18)	3.000	EA
INLET STRUCTURE FILTER - TYPE D2	33.000	EA
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D2	58.000	EA
INLET STRUCTURE FILTER - TYPE A	26.000	LF
SEDIMENT DAM RIPRAP	23.000	TON
AGGREGATE NO.5 FOR EROSION CONTROL (6" UNIFORM)	1,812.000	SY

Description	Quantity	Units
STABILIZED CONSTRUCTION ENTRANCE	2,750.000	SY
HIGH DENSITY POLYETHYLENE (HDPE) POND LINER	14,700.000	SY
JOINT USE DUCT BANK	1.000	LS

Call No.: 020 **Letting Date:** December 08, 2026 **Letting Time:** 2:00 pm

SC File NO(S).: 1276610 **PCN:** P045403 **Project No.:** P045403
DBE Goal Percent: 0.00%
Approx. Length (miles): 10.5990
CO(S).: Chester
Description: S-73 (GREAT FALLS HWY.) ROADWAY DEPARTURE MITIGATION
Completion Date: 6/30/2028 Days **Funding:** ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
REMOVAL OF EXIST. GUARDRAIL	5,148.000	LF
UNCLASSIFIED EXCAVATION	5,896.000	CY
SITE EXCAVATION	1.000	LS
BORROW EXCAVATION	2,870.000	CY
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	8,027.000	TON
MAINTENANCE STONE	348.000	TON
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	179,134.000	SY
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	6,360.000	TON
LIQUID ASPHALT BINDER PG64-22	1,916.658	TON
FULL DEPTH ASPH. PAV. PATCHING 12"UNIF	550.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	4,500.000	SY
ASPHALT INTERMEDIATE COURSE TYPE B	17,410.623	TON
ASPHALT SURFACE COURSE TYPE B	17,410.623	TON
ASPHALT SURFACE COURSE TYPE C	300.000	TON
DRIVEWAY PAVING-SURFACE TYPE C	2,036.000	TON
ASPHALT SURFACE TREAT (SINGLE TREATMENT)	179,134.000	SY
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	600.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	424.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	445,282.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	371.000	LF
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	11,000.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	377,969.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	424.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	111,186.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	371.000	LF
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	11,000.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	43,873.000	LF
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	1.000	LS
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	715.000	EA
MILLED-IN RUMBLE STRIP	31.690	MI

Description	Quantity	Units
REFLECTIVE SIGN POST PANELS	60.000	LF
GUARDRAIL DELINEATOR - WHITE	200.000	EA
18" SMOOTH WALL PIPE	136.000	LF
24" SMOOTH WALL PIPE	40.000	LF
36" SMOOTH WALL PIPE	16.000	LF
CONCRETE COLLAR FOR UP TO 24" PIPE	23.000	EA
CONCRETE COLLAR FOR UP TO 36" PIPE	2.000	EA
MT3 LEADING END TREATMENT TL3	4.000	EA
MGS3CS GR COMPRESSED SHOULDER	112.500	LF
PREMASH TRAILING W-BEAM TYPE B 12.5'	1.000	EA
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	4,062.500	LF
PREMASH W-BEAM W BASE PL 6.25 SPA	100.000	LF
PREMASH TYPE T TL3 LEADING 50'	15.000	EA
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	10.200	ACRE
TEMPORARY EROSION CONTROL BLANKET (CLASS A)	24.200	MSY
SEDIMENT TUBES FOR DITCH CHECKS	400.000	LF

Call No.: 030 **Letting Date:** December 08, 2026 **Letting Time:** 2:00 pm

SC File NO(S).: 1378610 **PCN:** P044390 **Project No.:** P044390
DBE Goal Percent: 0.00%
Approx. Length (miles): 0.3500
CO(S).: Chesterfield
Description: SIDEWALK ALONG SC HWY 102 TURNAGE AND CRANFORD ST, FPA 13-25
Completion Date: 7/31/2027 Days
Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
SELECTED CLEARING & GRUBBING	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	313.000	SY
UNCLASSIFIED EXCAVATION	27.000	CY
BORROW EXCAVATION	32.000	CY
STATION GRADING	18.850	STA
MAINTENANCE STONE	12.000	TON
LIQUID ASPHALT BINDER PG64-22	3.024	TON
ASPHALT SURFACE COURSE TYPE C	7.500	TON
DRIVEWAY PAVING-SURFACE TYPE C	40.500	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	324.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	74.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	48.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	74.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	48.000	LF
15" SMOOTH WALL PIPE	256.000	LF
18" SMOOTH WALL PIPE	80.000	LF
CLEANING EXISTING PIPE	100.000	LF
CONCRETE COLLAR FOR UP TO 24" PIPE	1.000	EA
CONCRETE SIDEWALK(4" UNIFORM)	1,000.000	SY
DETECTABLE WARNING MATERIAL	62.500	SF
CONCRETE DRIVEWAY(6" UNIFORM)	15.000	SY
PEDESTRIAN RAMP CONSTRUCTION	100.000	SY
RIP-RAP (CLASS B)	5.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	2.200	SY
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	0.520	ACRE

Notice

Call Number: 040 **SC File Number: 2866370**

This proposal includes utility work under Section 105: Public Utility Relocation and requires the use of a contractor from the SCDOT prequalified utility contractor list (see the next page). This is a material requirement of the solicitation. Any bid that does not utilize a contractor included on this list at the time of bid submission will be considered nonresponsive and will not be considered for award.

Contractors seeking to be added to the prequalified utility contractor list for this proposal must submit a completed Utility Subcontractor Approval Form, signed by the utility owner, to SCDOT no later than seven (7) days prior to the letting. The Utility Subcontractor Approval Form is available on the SCDOT Construction Extranet and included within the proposal documents. Upon approval, the prequalified contractor list will be updated and issued by amendment to the proposal. Requests received after this deadline will not be considered for that letting.

Utility worksheets are included within the proposal documents. For the apparent low bidder, utility worksheets and prequalified utility subcontractor names must be submitted to Contract Administration via email at ContractAdmin@scdot.gov within three (3) business days following the letting.

City of Camden Water and Sewer Prequalified Contractor List

Williams Infrastructure 7401 Richard Street Columbia, SC 803-814-3753	Kershaw Builders 1628 Dry Branch Road Lugoff, SC 803-438-9672	Shady Grove Construction 1540 Dutch Fork Road Irmo, SC 803-781-2516

South Carolina Department of Transportation

South Carolina Department of Transportation **11/2/2026**

Call No.: 040 **Letting Date:** December 08, 2026 **Letting Time:** 2:00 pm

SC File NO(S).: 2866370 **PCN:** P038251 **Project No.:** P038251

DBE Goal Percent: 0.00%

Approx. Length (miles): 1.6690

CO(S).: Kershaw

Description: IMPROVEMENTS TO BLACK RIVER ROAD (S-12)

Completion Date: 11/30/2028 Days

Funding: FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
MOBILIZATION - SUBCONTRACTOR	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
UTILITY STAKING	1.000	LS
SMALL PUBLIC WATER RELOCATION NO. ____ 01	1.000	EA
SMALL PUBLIC SEWER RELOCATION NO. ____ 01	1.000	EA
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 001	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 002	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 003	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 004	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 005	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 006	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 007	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 008	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	500.000	SY
UNCLASSIFIED EXCAVATION	11,261.000	CY
BORROW EXCAVATION	10,741.000	CY
STONE BRIDGE LIFT MATERIAL	100.000	TON
FINE GRADING	4,251.000	SY
FLOWABLE FILL	50.000	CY
MAINTENANCE STONE	319.000	TON
LIQUID ASPHALT BINDER PG64-22	1,200.000	TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	3,547.000	SY
ASPHALT BASE COURSE - TYPE A	7,577.000	TON
ASPHALT INTERMEDIATE COURSE TYPE B	8,508.000	TON
ASPHALT SURFACE COURSE TYPE B	5,625.000	TON
ASPHALT SURFACE COURSE TYPE E	962.000	TON
DRIVEWAY PAVING-SURFACE TYPE B	195.000	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	440.000	SF

Description	Quantity	Units
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	4,300.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	38,765.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	35,240.000	LF
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	27.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	2,398.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	27,902.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	75.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	2,011.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	16.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	302.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	16.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	12.000	EA
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	23,083.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	24,410.000	LF
24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	91.000	LF
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	374.000	EA
REMOVAL OF PAVEMENT MARKINGS	74,005.000	LF
MILLED-IN RUMBLE STRIP	3.000	MI
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	937.000	SF
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	16.000	SF
MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE	6.000	EA
U-SECTION POST FOR SIGN SUPPORTS - 3P	278.000	LF
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	130.000	LF
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,390.000	LF
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	60.000	LF
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	500.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	425.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	5,030.000	LF
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	1,550.000	LF
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	3,405.000	LF
SAWCUT FOR LOOP DETECTOR	1,150.000	LF
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	7.000	EA
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	7.000	EA
F&I-17"X30"X24"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	1.000	EA
FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	4.000	EA
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	4.000	EA
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	920.000	LF
FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE	2.000	EA
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	2.000	EA
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 01	2.000	EA
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	1.000	EA

Description	Quantity	Units
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	2.000	EA
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 01	11.000	EA
F&I - COUNTDOWN PEDESTRIAN SIGNAL HEAD	6.000	EA
FURNISH & INSTALL PEDESTRIAN PUSH BUTTON AND SIGN (R-10-4B)	2.000	EA
F&I-PED PUSH BUT.SOLID STATE W/ TONE ASSEM 9"X15"&SIGN (R-10-3E or R10-4a)	6.000	EA
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	14.000	EA
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	1.000	LS
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	1.000	EA
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	2.000	EA
STRAIGHT HEADWALL FOR 36" CIRCULAR PIPE-1 LINE	1.000	EA
18" R. C. PIPE CUL. BEVELED END SECTN-CL 3	15.000	EA
24" R. C. PIPE CUL. BEVELED END SECTN-CL 3	17.000	EA
36" R. C. PIPE CUL. BEVELED END SECTN-CL 3	6.000	EA
48" R. C. PIPE CUL. BEVELED END SECTN-CL 3	1.000	EA
18" SMOOTH WALL PIPE	5,234.000	LF
24" SMOOTH WALL PIPE	1,329.000	LF
36" SMOOTH WALL PIPE	560.000	LF
48" SMOOTH WALL PIPE	24.000	LF
CLEANING EXISTING PIPE	500.000	LF
CATCH BASIN -TYPE 9	1.000	EA
DROP INLET TYPE 125 SINGLE 4'X7' W IA SLAB	5.000	EA
DROP INLET TYPE 125 SINGLE 4'X2' BOX	9.000	EA
CATCH BASIN -TYPE 16	2.000	EA
CATCH BASIN -TYPE 17	27.000	EA
CATCH BASIN -TYPE 18	7.000	EA
DROP INLET (24" X 36")	3.000	EA
MANHOLE	3.000	EA
EXTRA DEPTH OF BOX	73.000	LF
CONCRETE COLLAR FOR UP TO 24" PIPE	6.000	EA
CONCRETE COLLAR FOR UP TO 36" PIPE	4.000	EA
MANHOLE-CONVERT D.I. 24"X 36"	1.000	EA
MANHOLE-CONVERT CATCH BASIN	2.000	EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	5,012.000	LF
CONCRETE SIDEWALK(4" UNIFORM)	3,578.000	SY
DETECTABLE WARNING MATERIAL	113.000	SF
CONCRETE DRIVEWAY(6" UNIFORM)	242.000	SY
CONCRETE MEDIAN	125.000	SY
PEDESTRIAN RAMP CONSTRUCTION	225.000	SY
SURFACE APPLIED DETECTABLE WARNING	280.000	SF
RIP-RAP (CLASS A)	389.000	TON
RIP-RAP (CLASS B)	130.000	TON

Description	Quantity	Units
RIP-RAP (CLASS C)	34.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	581.000	SY
MT2 LEADING END TREATMENT TL2	4.000	EA
MGS3 GR STANDARD SHOULDER	225.000	LF
48"-CHAIN LINK FENCE	275.000	LF
MOVING ITEM NO. 001	1.000	LS
MOVING ITEM NO. 002	1.000	LS
MOVING ITEM NO. 003	1.000	LS
MOVING ITEM NO. 004	1.000	LS
MOVING ITEM NO. 005	1.000	LS
MOVING ITEM NO. 006	1.000	LS
MOVING ITEM NO. 007	1.000	LS
MOVING ITEM NO. 008	1.000	LS
MOVING ITEM NO. 009	1.000	LS
MOVING ITEM NO. 010	1.000	LS
MOVING ITEM NO. 011	1.000	LS
MOVING ITEM NO. 012	1.000	LS
MOVING ITEM NO. 013	1.000	LS
MOVING ITEM NO. 014	1.000	LS
MOVING ITEM NO. 015	1.000	LS
MOVING ITEM NO. 016	1.000	LS
MOVING ITEM NO. 017	1.000	LS
MOVING ITEM NO. 018	1.000	LS
MOVING ITEM NO. 019	1.000	LS
MOVING ITEM NO. 020	1.000	LS
MOVING ITEM NO. 021	1.000	LS
MOVING ITEM NO. 022	1.000	LS
MOVING ITEM NO. 023	1.000	LS
MOVING ITEM NO. 024	1.000	LS
MOVING ITEM NO. 025	1.000	LS
MOVING ITEM NO. 026	1.000	LS
MOVING ITEM NO. 027	1.000	LS
MOVING ITEM NO. 028	1.000	LS
MOVING ITEM NO. 029	1.000	LS
MOVING ITEM NO. 030	1.000	LS
RIGHT OF WAY MARKER(REBAR AND CAP)	140.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	8.140	ACRE
TEMPORARY COVER	4.070	ACRE
FERTILIZER (NITROGEN)	814.000	LB
FERTILIZER (PHOSPHORIC ACID)	814.000	LB

Description	Quantity	Units
FERTILIZER (POTASH)	814.000	LB
AGRICULTURAL GRANULAR LIME	16,280.000	LB
SELECTIVE WATERING	135,750.000	GAL
MOWING	24.420	ACRE
TURF REINFORCEMENT MATTING (TRM) TYPE 1	0.330	MSY
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	970.000	LF
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	880.000	LF
SILT FENCE	7,406.000	LF
REPLACE/REPAIR SILT FENCE	641.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	1,602.000	LF
INLET STRUCTURE FILTER - TYPE D1	25.000	EA
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY

Call No.: 050 **Letting Date:** December 08, 2026 **Letting Time:** 2:00 pm

SC File NO(S).: 4676390 **PCN:** P044596 **Project No.:** P044596

DBE Goal Percent: 0.00%

Approx. Length (miles): 0.4000

CO(S).: York

Description: S-46-1474 SMITH ROAD BRO MORRIS BRANCH (CLOSED)

Completion Date: 9/30/2027 Days **Funding:** FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
MOBILIZATION - SUBCONTRACTOR	1.000	LS
BRIDGE CONSTRUCTION ACCESS	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
UTILITY STAKING	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN ROADWAY	1.000	LS
REMOVAL & DISPOSAL ITEM NO. 1	1.000	LS
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	1,415.000	SY
REMOVAL & DISPOSAL OF EXISTING BRIDGE	1.000	LS
UNCLASSIFIED EXCAVATION	872.000	CY
BORROW EXCAVATION	2,568.000	CY
MUCK EXCAVATION	100.000	CY
FINE GRADING	2,123.000	SY
FLOWABLE FILL	80.000	CY
MAINTENANCE STONE	2.000	TON
LIQUID ASPHALT BINDER PG64-22	51.000	TON
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	208.000	SY
ASPHALT BASE COURSE - TYPE B	509.000	TON
ASPHALT INTERMEDIATE COURSE TYPE C	172.000	TON
ASPHALT SURFACE COURSE TYPE C	280.000	TON
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	84.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	128.000	SF
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	70.000	SF
TYPE B - FLASHING LIGHT	16.000	EA
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	22.000	EA
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	1,700.000	LF
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	1,700.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,700.000	LF
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	1,700.000	LF
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	22.000	EA

Description	Quantity	Units
MILLED-IN RUMBLE STRIP	0.483	MI
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	564.000	LF
CONC. FOR STRUCTURES - CLASS 4000	66.600	CY
CONC. FOR STRUCTURES - CLASS 4000DS	3.700	CY
NON-SHRINK GROUT	5.400	CY
REINF. STEEL FOR STRUCTURES (BRIDGE)	29,080.000	LB
3'-0" X 3'-3" BOX BEAM	1,198.500	LF
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	280.000	LF
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	6.000	EA
PILE DRIVING SET-UP	6.000	EA
REINF. PILE TIPS (HP14 X 89)	6.000	EA
STEEL H BEARING PILING (HP14 X 89)	173.000	LF
18" SMOOTH WALL PIPE	24.000	LF
DRILLED PILE SET-UP	6.000	EA
SOIL EXCAVATION FOR DRILLED PILE FOUNDATIONS - 36" DIAMETER	37.000	LF
ROCK EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	21.000	LF
BEVELING OF PIPE END	2,568.000	EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	68.000	LF
ELASTOMERIC BEARING	24.000	EA
WATERPROOFING	27.200	SY
LIQUID MEMBRANE WATERPROOFING (BRIDGE DECK)	375.900	SY
RIP-RAP (CLASS A)	8.000	TON
RIP-RAP (CLASS B)	306.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	414.000	SY
MT2 LEADING END TREATMENT TL2	4.000	EA
MGS3 GR STANDARD SHOULDER	175.000	LF
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	4.000	EA
NON-MOW STRIP UNDER GUARDRAIL	80.000	SY
TEMPORARY BARRIER FENCE (ORANGE)	300.000	LF
RIGHT OF WAY MARKER(REBAR AND CAP)	8.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	0.616	ACRE
TEMPORARY COVER	0.308	ACRE
COMPOST	166.000	CY
FERTILIZER (NITROGEN)	62.000	LB
FERTILIZER (PHOSPHORIC ACID)	62.000	LB
FERTILIZER (POTASH)	62.000	LB
AGRICULTURAL GRANULAR LIME	1,232.000	LB
SELECTIVE WATERING	54,300.000	GAL
MOWING	1.848	ACRE
TURF REINFORCEMENT MATTING (TRM) TYPE 1	0.583	MSY

Description	Quantity	Units
TURF REINFORCEMENT MATTING (TRM) TYPE 2	0.441	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	0.106	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 4	1.848	ACRE
SILT FENCE	2,000.000	LF
REPLACE/REPAIR SILT FENCE	200.000	LF
CLEANING SILT BASINS	56.000	CY
REMOVAL OF SILT RETAINED BY SILT FENCE	500.000	LF
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	8.000	TON
STABILIZED CONSTRUCTION ENTRANCE	550.000	SY
W"XH" PRECAST BENT CAP 1	81.500	LF

Call No.: 060 **Letting Date:** December 08, 2026 **Letting Time:** 2:00 pm

SC File NO(S).: 5277510 **PCN:** P037083 **Project No.:** P037083
DBE Goal Percent: 0.00%
Approx. Length (miles): 8.9960
CO(S).: Greenwood Laurens
Description: US 221 RURAL ROAD SAFETY IMPROVEMENTS
Completion Date: 11/30/2027 Days **Funding:** ST

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
RAILROAD INSURANCE AND FLAGGING CSX	1.000	LS
CPM PROGRESS SCHEDULE	1.000	LS
SELECTED CLEARING	3.000	ACRE
BORROW EXCAVATION	3,900.000	CY
EXCAVATION FOR SHOULDER PAVING	947.000	STA
HAULING OF EXCAVATED SHOULDER MATERIAL	947.000	STA
MAINTENANCE STONE	1,510.000	TON
HMA SHOULDER WIDENING COURSE	7,890.000	TON
LIQUID ASPHALT BINDER PG64-22	1,232.000	TON
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	1,200.000	SY
MILLING EXISTING ASPHALT PAVEMENT 1.75"	152,070.000	SY
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	2,900.000	SY
ASPHALT SURFACE COURSE TYPE B	15,207.000	TON
DRIVEWAY PAVING-SURFACE TYPE C	2,720.000	TON
TRAFFIC CONTROL	1.000	LS
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	876.000	SF
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	15.000	EA
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	3,975.000	EA
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	1,110.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	284,070.000	LF
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,380.000	LF
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	18.000	EA
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	6.000	EA
6" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	13,350.000	LF
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	230,670.000	LF
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	370.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	94,690.000	LF
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	460.000	LF
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	6.000	EA
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	2.000	EA

Description	Quantity	Units
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	4,450.000	LF
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	76,890.000	LF
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	1.000	LS
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	10.000	EA
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	2,650.000	EA
MILLED-IN RUMBLE STRIP	24.000	MI
FLAT SHEET,TYPE-XI, FLUORESCENT, FIXED SIZE & MSG SIGN	255.750	SF
U-SECTION POST FOR SIGN SUPPORTS - 3P	490.000	LF
REFLECTIVE SIGN POST PANELS	368.000	LF
18" SMOOTH WALL PIPE	100.000	LF
24" SMOOTH WALL PIPE	100.000	LF
BEVELING OF PIPE END	10.000	EA
CONCRETE DRIVEWAY(6" UNIFORM)	135.000	SY
RIP-RAP (CLASS B)	135.000	TON
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	170.000	SY
MT3 LEADING END TREATMENT TL3	8.000	EA
MGS3CS GR COMPRESSED SHOULDER	1,925.000	LF
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	4.350	ACRE
MOWING	8.700	ACRE
SILT FENCE	9,470.000	LF
STABILIZED CONSTRUCTION ENTRANCE	5,225.000	SY

Call No.: 070 **Letting Date:** December 08, 2026 **Letting Time:** 2:00 pm

SC File NO(S).: 8875960 **PCN:** P045191 **Project No.:** P045191
DBE Goal Percent: 0.00%
Approx. Length (miles): 0.9830
CO(S).: Richland
Description: SC 48 (ASSEMBLY ST) BIKE/PED RSA - PHASE 2 - MULTI-USE PATH
Completion Date: 8/15/2027 Days **Funding:** FED

ITEMS OF WORK INCLUDE THE FOLLOWING:

Description	Quantity	Units
MOBILIZATION	1.000	LS
MOBILIZATION - SUBCONTRACTOR	1.000	LS
BONDS AND INSURANCE	1.000	LS
CONSTRUCTION STAKES, LINES & GRADES	1.000	EA
CPM PROGRESS SCHEDULE	1.000	LS
CLEARING & GRUBBING WITHIN RIGHT OF WAY	1.000	LS
SELECTED REMOVAL OF MARKED TREES	1.000	LS
REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LS
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	358.000	SY
REMOVAL & DISPOSAL OF EXISTING CURB	1,815.000	LF
UNCLASSIFIED EXCAVATION	2,075.000	CY
BORROW EXCAVATION	100.000	CY
FINE GRADING	5,956.000	SY
GRADED AGGREGATE BASE COURSE (4" UNIFORM)	4,718.000	SY
MAINTENANCE STONE	88.000	TON
LIQUID ASPHALT BINDER PG64-22	36.000	TON
FULL DEPTH ASPH. PAV. PATCHING 15"UNIF	358.000	SY
MILLING EXISTING ASPHALT PAVEMENT 2.0"	354.000	SY
ASPHALT BASE COURSE - TYPE A	248.000	TON
ASPHALT INTERMEDIATE COURSE TYPE B	50.000	TON
ASPHALT SURFACE COURSE TYPE B	403.000	TON
TRAFFIC CONTROL	1.000	LS
BARRICADE - TYPE III	12.000	LF
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	264.000	SF
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	560.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	1,830.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	702.000	LF
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	290.000	LF
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	560.000	LF
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,830.000	LF
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	702.000	LF
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	290.000	LF
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	15.000	LF

Description	Quantity	Units
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	205.000	LF
15" RC PIPE CUL.-CLASS III	16.000	LF
18" RC PIPE CUL.-CLASS III	68.000	LF
CATCH BASIN - TYPE 1 SPECIAL	2.000	EA
CATCH BASIN -TYPE 16	1.000	EA
DROP INLET (24" X 24")	1.000	EA
DROP INLET (24" X 24") WITH MODIFIED BOX NO.(___) 01	1.000	EA
DROP INLET (24" X 36")	4.000	EA
48" X 48" JUNCTION BOX	3.000	EA
CATCH BASIN - TYPE 16 (TOP ONLY)	8.000	EA
CATCH BASIN - TYPE 18 (TOP ONLY)	1.000	EA
CATCH BASIN T-18 (CONVERT C.B. TYPE 7)	1.000	EA
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	1,997.000	LF
CONCRETE WASHOUT	2.000	EA
CONCRETE SIDEWALK(4" UNIFORM)	4,235.000	SY
DETECTABLE WARNING MATERIAL	310.000	SF
CONCRETE DRIVEWAY(6" UNIFORM)	169.000	SY
CONCRETE MEDIAN	34.000	SY
PEDESTRIAN RAMP CONSTRUCTION	400.000	SY
ORNAMENTAL STEEL PICKET FENCE - 54"	250.000	LF
RESET FENCE	5,100.000	LF
MOVING ITEM NO. 01	1.000	LS
RIGHT OF WAY MARKER(REBAR AND CAP)	47.000	EA
RIGHT OF WAY PLAT	1.000	LS
PERMANENT COVER	2.600	ACRE
TEMPORARY COVER	1.300	ACRE
COMPOST	835.000	CY
SELECTIVE WATERING	108,600.000	GAL
MOWING	3.900	ACRE
TREE PROTECTION	25.000	EA
SODDING	8.300	MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 1	1.108	MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 2	0.240	MSY
TURF REINFORCEMENT MATTING (TRM) TYPE 3	0.069	MSY
TEMPORARY EROSION CONTROL BLANKET (ECB)	3.305	MSY
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 4	0.300	ACRE
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	88.000	LF
SEDIMENT TUBES FOR DITCH CHECKS	206.000	LF
SILT FENCE	900.000	LF
REPLACE/REPAIR SILT FENCE	900.000	LF
REMOVAL OF SILT RETAINED BY SILT FENCE	1,800.000	LF

Description	Quantity	Units
CLEANING INLET STRUCTURE FILTERS	17.000	EA
INLET STRUCTURE FILTER - TYPE A	6.000	LF

Notice is hereby given that in addition to the Standard Specifications for Highway Construction, Edition of 2025, the "Supplemental Specifications", and the "Project Special Provisions", the following govern SCDOT Highway Lettings:

STATUTES, CODES, AND REGULATIONS. The Federal-Aid Projects embraced in this advertisement contemplates the expenditure of funds pursuant to Title 23, United States Code, "Highways.
The Contractor's attention is called to the fact that the SC Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78) Sta. 252 and the Regulations of the Federal Highway Administration (15 C.F.R., Part 8), issued pursuant to such act, hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, religion or national origin in consideration for award. All bidders on Federal Aid Projects must comply with the Instructions to Bidders and Special Provision covering Disadvantaged and Women Business Enterprise (DBE/WBE) included as a part of the proposal.
Attention is directed to the Fair Labor Standards Act of 1938, as amended. Contractors will be responsible for carrying out all of the provisions of this Act, which may affect these contracts. Attention is also called to the fact that any Federal Aid Project or Projects included in this notice will be subject to the Work Hours and Safety Act of 1962 as amended, PL 87-581, PL 91-54 and implementing regulations.

PREQUALIFICATION. The Contractor's attention is called to the requirements of the SC Department of Transportation for Prequalification. ONLY CONTRACTORS WHO HAVE BEEN ISSUED A PREQUALIFICATION CERTIFICATE BY THE SC DEPARTMENT OF TRANSPORTATION WILL BE ALLOWED TO SUBMIT BIDS. Information concerning prequalification can be obtained at the Contracts Administration office, Room 332 in the Headquarters building, 955 Park Street, Columbia, SC, or by contacting Maria Devito at (803)737-2043 or Prequal@scdot.org.

BID BONDS FOR SCDOT WORK. Unless otherwise indicated in the advertisement, no proposal will be considered unless accompanied by a bid bond in the amount of 5% of the APPROXIMATE BID AMOUNT, written by a SURETY satisfactory to the Department, properly executed in South Carolina Department of Transportation Form 674 (furnished by the Department in each proposal).

SUBMISSION OF BID BONDS. Bid Bonds must be submitted electronically, utilizing the Bid Bonds feature within the BidX Bid Form. The Bond ID number must be provided on the Surety 2000 or Tinubu (SurePath) Network electronic bond form. NO OTHER FORM OF PROPOSAL GUARANTY WILL BE ACCEPTED.

IRREGULAR ELECTRONIC BIDS. Electronic bids may be declared irregular for any of the following reasons:

1. In the schedule of Prices,
   (a) alteration of a part of bid item except for the unit price; or
   (b) failure to enter a bid item unit price; or
   (c) a bid item unit price is not in the proper form or is incomplete.
2. In the DBE Folder, when a project has a DBE goal, in the DBE's subcontractors information, work items, unit prices, or the other required information has not been entered in the proper form fields or is incomplete.
3. In the PROPOSAL FORM,
   (a) the box at the end of the form indicating acknowledgement and acceptance of the conditions set forth in the form is not checked.
4. In the Bid Bond section of the PROPOSAL FORM, the required information for appropriate form fields is not furnished.
5. A properly executed Bid Bond is not furnished in accordance with the selected manner of submission.

TIME OF THE LETTING. The Contract Administrator, or designee, at the site of the letting shall be the sole judge of determining the local time and the arrival of the designated time for the opening and reading of the bids.

THE SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION RESERVES THE RIGHT TO REJECT ANY OR ALL PROPOSALS AND WAIVE ANY TECHNICALITIES.

MINIMUM WAGE RATES FOR FAP CONTRACTS HAVE BEEN PREDETERMINED BY THE SECRETARY OF LABOR IN ACCORDANCE WITH THE TERMS OF THE DAVIS BACON ACT AS AMENDED AND THE FEDERAL HIGHWAY ACT OF 1956, AND LATER ACTS, AND THESE RATES WILL BE SET FORTH IN THE PROPOSAL FORM. THIS CONTRACT IS ALSO SUBJECT TO THE WORK HOURS AND SAFETY ACT OF 1962 AS AMENDED, PL 87-581, PL 91-54, AND IMPLEMENTING REGULATIONS. CONTRACTORS ATTENTION IS ALSO CALLED TO THE FEDERAL REQUIREMENTS GOVERNING SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES, WHICH WILL BE INCLUDED IN THIS CONTRACT.

Information in this notice is the latest available at the time of its publication. The information contained in the proposals, plans, and any addenda issued shall govern over this notice. Quantities shown herein are approximate for information only and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

Issued by: Travis Driggers
Contract Administrator